NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will have to register with the Central Contractor
Registration (CCR) database. This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government. Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered. Vendors can register on line at
http://www.ccr.gov.  This internet site contains all pertinent
information for registration as well as provides contact points for
help when registering.

AOC RFP #060123




AOC RFP #060123



NOTICE

NO HAND-CARRIED or MAILED PROPOSALS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation. In addition, because
all packages must be screened for security purposes at a central location
prior to their delivery, the Architect of the Capitol cannot accept
packages containing offers hand-carried directly to the Bid Room
address within the Ford House Office Building, as specified elsewhere
in this solicitation, or at any other location in the U.S. Capitol Complex
of buildings.

Due to these unusual circumstances, the Procurement Division for the
Architect of the Capitol will only accept offers proposals via FEDEX or
UPS NOT to use same day delivery. It is necessary for delivery
personnel to arrive in a FEDEX/UPS truck and be in a uniform
recognized as FEDEX/UPS at the delivery point. Offerors are
encouraged to determine who will be making the delivery when making
arrangements with FEDEX/UPS. All UPS and FEDEX deliveries are to
be made to the Ford House Office Building at the following address:

Architect of the Capitol
Procurement Division

Ford House Office Building
Attn: Carolyn Home

Room H2-263

Second and “D” Streets, SW.
Washington, DC 20515
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS
B.1 GENERAL PURPOSE

B.1.1 The Contractor shall provide all management, supervision, labor, personnel,
materials, services, supplies, repair parts, tools, and equipment (except as otherwise
specified herein), necessary to perform the full range of Operational and Maintenance
and other services as defined within the Performance Work Statement (PWS) except
as specified as Government furnished property and services at the United States
Capitol Police Facilities.

B.1.1.1 The Contractor shall be on-site or on call twenty-four hours a day, seven days
a week (24/7) including Government holidays. The Contractor shall also be
responsible for coordinating and setting up for the Architect of the Capitol and the
United States Capitol Police (USCP) any man/made or Natural emergencies to support
the USCP mission if requested to do so by the Contracting Officer Technical
Representative.

B.2 PRICING INFORMATION

B.2.1 Section B provides the prices to be paid for the supplies and services as
described in Section C, Statement of Work.

B.2.2 Contract Line Item Numbers (CLINs) 0001 through 0006 are for the Base Year of
contract performance and Clin’s 0101-0406 are for optional year(s) contract
performance.

CLINs 0101 through CLINs 0106 - 1** Option year
CLINs 0201 through CLINs 0206 - 2" Option year
CLINs 0301 through CLINs 0306 - 3" Option year
CLINs 0401 through CLINs 0406 - 4™ Option year

B.2.3 The following descriptions are furnished to provide a clear understanding of the
requirements of the various Contract Line Item Numbers (CLINS):

CLIN(s) 0001-0002, 0101-0102, 0201-0202, 0301-0302, and 0401-0402 shall
be used to identify the fixed costs associated with providing the related services.
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B.2.4

B.2.5

B.2.6

B.2.7

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN(s) 0003-0006; 0103-0106; 0203-0206;0303-0306; and 0403-0406 shall be
funded with an estimated not-to-exceed ceiling dollar amount as necessary.

CLIN(s) 0004, 0104, 0204, 0304, and 0404 shall be used for Infrastructure
Repair Orders that exceed the $2,500 threshold and Small Project Work that
will be funded only after receipt and acceptance of a cost proposal from the
Contractor.

CLIN(s) 0001, 0101, 0201, 0301, 0401 - OPERATIONS AND MAINTENANCE:
This price shall include all costs (except as noted elsewhere) associated with the
daily operations and preventative/predictive maintenance and repair of the
USCP facilities in accordance with the Statement of Work, to include: building
structures, building and site infrastructures, utility systems, heating, ventilation
and air conditioning (HVAC), electrical, plumbing, DDC and other control
systems, fire safety and monitoring systems, emergency electrical systems, and
all normal, urgent, and emergency service calls on a 24-hour -7-day per week -
365 day per year basis.

CLIN(s) 0002, 0102, 0202, 0302, 0402 - LANDSCAPING & GROUNDS
MAINTENANCE:

This price shall include all costs (except as noted elsewhere) associated with the
upkeep of the USCP facilities in accordance with the Statement of Work, to
include: lawn, shrub, and tree maintenance; pest and weed control; irrigation
and irrigation systems maintenance; debris clearing; and maintenance of
landscaping beds and decorative structures.

CLIN(s) 0003, 0103, 0203, 0303, 0403 - SNOW REMOVAL

This not to exceed (NTE) dollar ($) amount which includes reimbursement costs
for the labor and equipment necessary for clearing and removal of snow and ice
and surface treatment services performed in accordance with the Statement of
Work.

CLIN(s) 0004, 0104, 0204, 0304, 0404 - INFRASTRUCTURE REPAIR
ORDERS:

The Contractor will submit a proposal to the Government for any and all costs
associated with, but not limited to, all labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform
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B.2.8

B.2.9

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

infrastructure repairs in excess of $2500 per the Statement of Work at the time
the need arises.

CLIN(s) 0005, 0105, 0205, 0305, 0405 - SPECIAL EVENTS SUPPORT:

The Contractor shall submit a proposal to the Government for any and all costs
associated with, but not limited to the performance of these services per the
Statement of Work at the time the need arises.

CLIN(s) 0006, 0106, 0206, 0306, 0406 - SPARE PARTS, MATERIALS,
SUPPLIES AND EQUIPMENT:

This not to exceed (NTE) dollar ($) amount which includes all reimbursable costs
associated with the Contractor’s purchase of replacement or spare parts,
supplies, materials, plants and garden/snow treatment chemicals used in
support of this contract in accordance with the Statement of Work. The
Contractor shall submit paid receipts (as attachments to his monthly invoice) in
support of purchases made against this CLIN.

B.2.10 Pricing for CLIN(s) listed under B.2.6, B.2.7, and B.2.8:

Prices for these CLIN(s) must be provided ( SEE Attachment J.1) by each offeror
for each 12 month period, i.e., Base Year and Option Years 1 through 4.
Prices proposed by the successful offeror and accepted at time of award will be
binding on the successful offeror as the unit prices to be used for all
reimbursable costs, and work order proposals under subject CLIN(s).
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

BASE YEAR : 10ctober 2006 - 30 September 2007

accordance with the SOW

Attachment J.1, Work
Order Price List

CLIN Description QTY. u/m Unit Cost Total
0001 | Operations and Maintenance 12 Mo | s s
Services in accordance with the
SOwW
0002 | Landscaping and Grounds 12 Mo | s $
Maintenance Services in the
SOwW
0003 Snow Removal Services in As Required 1 Lot In accordance with Not to Exceed

$

1 Lot

In accordance with

accordance with the SOW

Attachment J.1_, Work
Order Price List

0004 | Infrastructure Repair Orders As Required o accordance Wi Not to Exceed
exceeding $2,500 in accordance Order Price Lis s
with the SOW
Not to Exceed
0005 SpeCiaI Events Support in Reimb ursable 1 Lot In accordance with

$

0006 | Spare Parts, Materials and Reimbursable
Supplies costs in accordance with
the SOW

1 Lot

Not to Exceed

TOTAL BASE YEAR CONTRACT PRICE:

AOC RFP #060123
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN Description QTY. u/m Unit Cost

Total

0101 | Operations and Maintenance

Maintenance Services in
accordance with the SOW

Services in accordance with 12 Mo |s s
the SOW
0102 | Landscaping and Grounds
12 MO $ $

0103 | Snow Removal Services in

. As Required 1 Lot In accordance with
accordance with the SOW Attachment J.1, Work

Order Price List

Not to Exceed

$

0104 | Infrastructure Repair Orders

: : i 1 Lot In accordance with
exceeding $2,500 in As Required
Attachment J.1, Work
accordance with the SOW Order Price List

Not to Exceed

$

0105 | Special Events Support in

. Reimbursable 1 Lot In accordance with
accordance with the SOW Attachment J.1, Work

Order Price List

Not to Exceed

$

0106 | Spare Parts, Materials and
Supplies costs in accordance
with the SOW

Reimbursable 1 Lot

Not to Exceed

$

TOTAL OPTION YEAR ONE CONTRACT PRICE: $

OPTION YEAR 1: 1 October 2007 - 30 September 2008

AOC RFP #060123
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN Description QTY. u/m Unit Cost Total
0201 Operations and Maintenance
Services in accordance with 2 Mo s $
the SOW
0202 Landscaping and Grounds
Maintenance Services in 2 Moo s $
accordance with the SOW
0203 Snow Removal Services in
. As Required 1 Lot In accordance with Not to Exceed
accordance with the SOW Attachment J.1, Work
Order Price List
$
0204 Infrastructure Repair Orders
. . As Required 1 Lot In accordance with Not to Exceed
exceedlng $2’500 in Attachment J.1, Work
accordance with the SOW Order Price List
$
0205 Special Events Support in
. Reimbursable 1 Lot In accordance with Not to Exceed
accordance with the SOW Attachment J.1, Work
Order Price List
Spare Parts’ Materials and Reimbursable 1 Lot Not to Exceed
Supplies costs in accordance $
0206 PP

with the SOW

TOTAL OPTION YEAR TWO CONTRACT PRICE: $

OPTION YEAR 2: 1 October 2008 - 30 September 2009

AOC RFP #060123
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN Description QTY. u/m Unit Cost

Total

0301 Operations and Maintenance

Services in accordance with 12 Mo s s
the SOW
0302 Landscaping and Grounds
12 MO $ $

Maintenance Services in
accordance with the SOW

0303 Snow Removal Services in

. As Required 1 Lot In accordance with
accordance with the SOW Attachment J.1, Work

Order Price List

Not to Exceed

0304 Infrastructure Repair Orders

. . As Required 1 Lot In accordance with
exceedlng $2’500 in Attachment J.1, Work
accordance with the SOW Order Price List

Not to Exceed

0305 Special Events Support in

. Reimbursable 1 Lot In accordance with
accordance with the SOW Attachment J.1, Work

Order Price List

Not to Exceed

0306 Spare Parts, Materials and
Supplies costs in accordance
with the SOW

Reimbursable 1 Lot

Not to Exceed

TOTAL OPTION YEAR THREE CONTRACT PRICE: $

OPTION YEAR 3: 1 October 2009 - 30 September 2010

AOC RFP #060123
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN Description QTY. u/m Unit Cost

Total

0401 Operations and Maintenance

Services in accordance with the 12 MO |8 $
SOW

0402
Landscaping and Grounds 12 MO S s

Maintenance Services in
accordance with the SOW

0403 Snow Removal Services in

Not to Exceed

accordance W|th the SOW As Required 1 Lot In accordance with Attachment
J.1, Work Order Price List s
. In accordance with Attachment Not to Exceed
0404 Infrastructure Repair Orders 11 Work Order Price Lis
exceeding $2,500 in accordance As Required TP
with the SOW s
. . Reimbursable 1 Lot In accordance with Attachment | Not to Exceed
0405 Special Events Support in 1.1 Work Order Price List

accordance with the SOW

0406 | Spare Parts, Materials and feimbursable ot Notto Bxceed
Supplies costs in accordance with
the SOW $
TOTAL OPTION YEAR FOUR CONTRACT PRICE: $

OPTION YEAR 4: 1 October 2010 - 30 September 2011

AOC RFP #060123
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

PERFORMANCE PERIODS AND CUMULATIVE PRICING PAGE

PERIOD CLINS PERIOD OF PERFORMANCE
BASE 0001-0006 8 October 2006 through 7 October 2007
OPTION 1 0101-0106 8 October 2007 through 7 October 2008
OPTION 2 0201-0206 8 October 2008 through 7 October 2009
OPTION 3 0301-0306 8 October 2009 through 7 October 2010
OPTION 4 0401-0406 8 October 2010 through 7 October 2011

CUMULATIVE PRICING TOTALS

BASE YEAR TOTAL $
OPTION YEAR 1 TOTAL $
OPTION YEAR 2 TOTAL $
OPTION YEAR 3 TOTAL $
OPTION YEAR 4 TOTAL $
CUMULATIVE TOTAL $
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SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES

GENERAL

1.1. BACKGROUND.

United States Capitol Police (USCP) is responsible for protecting the United States Congress and
the on-site public. The following Operations and Maintenance/Landscaping/Snow Removal/Pest
Control Contract is to support the mission of the United States Capitol Police and their daily
operations. The Contractor shall be responsible to maintain the USCP Facilities and Grounds to
ensure a safe and productive work environment for the building occupants. The following United
States Capitol Police (USCP) Facilities and facilities that support the Capitol Police Facilities are
included in this Operations and Maintenance Contract:

a.

b.

N

<4l

United States Capitol Police Headquarters Facility

Location: 119 D Street S.W. Washington, D.C.

United States Capitol Police Vehicle Maintenance & Hazardous Device Facility
Location: 67 K Street S.W. Washington, D.C.

United States Capitol Police Crib Facility

Location: 190 D Street S.W. Washington, D.C.

United States Capitol Police K-9 Facility

Location: D.C. Village, Blue Plains Washington D.C.

United States Capitol Police 3" Street Screening Trailer

Location: 3" and Constitution Avenue S.W. Washington D.C.

United States Capitol Off-Site Delivery Facility

Location: 1430 South Capitol Street, (P Street Warehouse) Washington D.C.
United States Capitol Police Kiosks Units

Location: Various locations around the Capitol Hill area.

. AOC Construction Management Branch Facility

Location: 4701 Shepherd Parkway, (D.C. Village) Blue Plains, Washington, D.C.
AOC/USCP Fairchild Office Facility
Location: 499 South Capitol Street S.W. Washington D.C.
AOC Perimeter Securities Office Trailer
Location: “D” Street NE, between Louisiana Ave and Delaware Ave.
Man Made or Natural Emergencies Support.
Special Events Option. (see special events section).

. Note: The Contractor will perform only Miscellaneous Utility Work Orders in the Fairchild

Office Facility. For floors 1/2/3/7/8. Operation & Maintenance will not be required for this
Facility.
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SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES

1.2. STATEMENT OF WORK

The Contractor shall provide all management, supervision, personnel, materials, equipment,
repair parts and services necessary to perform the full range of Operational and Maintenance
support as defined in this Performance Work Statement (PWS), except as specified in
Section 3 as Government furnished property and services at the United States Capitol Police
Facilities. The Contractor shall be on site or on call twenty-four hours a day, Seven (7) days
a week including government holidays. The Contractor shall be responsible for coordinating
and setting up for the Architect of the Capitol and the United States Capitol Police any
Man/Made or Natural Emergencies to support the United States Capitol Police Mission if
requested to do so by the Contracting Officer Technical Representative (COTR), (see hours
of operation listed below). The Contractor shall perform to the standards of this contract.

Special Events Option: The Contractor shall be responsible for coordinating and setting up
for the Architect of the Capitol and the United States Capitol Police Special Events
Activities to support the mission of the Architect of the Capitol and the United States
Capitol Police Mission if requested to do so by the COTR. (see Special Events Section).

The Contractor shall perform a full range of Operations and Maintenance and Support
Services for the following United States Capitol Police (USCP) facilities:

a. United States Capitol Police Headquarters Facility
85,000 gross square feet.
b. United States Capitol Police Vehicle Maintenance Division Facility/Hazardous Device
Facility
24,000 gross square feet.
c. United States Capitol Police Offsite Delivery Center
7,000 gross square feet.
d. United States Capitol Police K-9 Facility
4,000 gross square feet.
e. United States Capitol Police Kiosks
30 Kiosks Units/ and Security Traffic Barriers (need total count)
f.  United States Capitol Police Crib Facility.
4,000 gross square feet.
g. United States Capitol Police Trailer at 3" Street & Constitution Ave.
480 gross square feet.
h. AOC Construction Management Branch Facility
12,500 gross square feet.

AOC RFP NO. 060123 2



1.2.1.

SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES
i. AOC/USCP Fairchild Office Facility — Floor 1/2/3/78. (Miscellaneous Work Orders
Only).
115,000 gross square feet.

j. AOC Office Trailer

Location: “D” Street NE, between Louisiana Ave and Delaware Ave.
1,440 gross square feet.

The normal hours of operation for the United States Capitol Police are twenty-four (24)
hours a day, seven (7) days a week, three hundred and sixty-five (365) days a year. The
Contractor shall be required to be on site between the hours of 7:30 a.m. and 4:00 p.m.,
Monday through Friday. The Contractor shall respond to all emergency service calls twenty
four hours (24) a day, seven (7) days a week, three hundred and sixty five (365) days a year,
including Saturday’s and Sunday’s. This includes all Government Holidays, Man/Made or
Natural Emergencies.

The Contractor shall respond to all emergency calls within two hours after receiving the
emergency call. The Contractor shall notify the COTR immediately of the emergency and
shall keep the COTR appraised of the situation at all times. Some repairs or maintenance
including both Standard and Non Standard Work Orders (defined in 2.1.25 and 2.1.26 of
this PWS) may be required to occur after normal duty hours. Should that be the case and
because of the nature of the facilities, the repairs or maintenance performed will not be
charged at an overtime rate, but included as part of the contract. Further, all repairs or
preventive maintenance will be scheduled around USCP activities.

Preventive Maintenance (PM). PM is a large, important portion of this PWS. The
Contractor is required to develop and implement PM plans according to the General
Administration Services (GSA) Maintenance Guidelines and Time Standards Manual. The
Government may, at its discretion, grant an interim approval of PM plans prior to approval
of the finalized plans. Warranties applicable to any equipment must be considered by the
Contractor prior to performance of any service/or maintenance. Equipment under warranty
shall be maintained in accordance with warranty instructions and conditions. The COTR
will inform the Contractor of such equipment that is under warranty.

1.2.1.1. PM plans shall be based on the requirements set forth in this PWS, General Services

Administration Maintenance Guidelines Manual (GSA), manufacturer's
recommendations and standards, and applicable codes. In cases where no GSA
preventative maintenance guide exists, the Contractor shall follow manufacture’s
recommendations and the requirement specified in paragraph 1.2.1.4. of the PWS.
The Contracting Officer’s (CO) Technical Representative (COTR) may determine in
some instances, that more stringent requirements may be needed. Refer to
Technical Exhibit 3.
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SECTION C: STATEMENT OF WORK

UNITED STATES CAPITOL POLICE FACILITIES
The Contractor shall maintain PM records on all equipment and systems, which shall
reflect PM performed and all repairs made, including scheduled and accomplished
dates. A copy of the PM records shall be provided to the Contracting Officer’s
Technical Representative (COTR) on a monthly basis. All PM records for work at
the USCP Facilities shall be separately tracked by the Contractor as required by
Government.

Once established, the PM program shall be executed as scheduled with
documentation maintained accurately and up to date at all times. The Contractor
shall update its PM program as necessary to reflect any changes in equipment
inventory (e.g., additions or deletions), with such updates being subject to
Government approval. Proposed revisions shall be provided to the Government for
approval in writing within 15 calendar days after their need is identified.

On equipment where a PM guide does not exist, the Contractor is required to
develop maintenance guidelines for approval by the COTR. The guidelines shall be
submitted as part of the PM plan, and include a listing(s) of items and components to
be maintained, inspection and maintenance techniques, personnel schedules for
performance; PM checkpoints, services, and frequencies, and recording
methodology.

Operating Plans. Operating plans are also required in various sections of this PWS
to identify all requirements for safe, efficient operation of the utility systems and
services provided by the Contractor. Operating plans shall be submitted as part of
the work management plan.

Operating plans shall be prepared by the Contractor and in accordance with the
following order of precedence:

(1) Manufacturers' recommendations and standards.
(2) National State and Local Codes.

(3) Procedures outlined herein.

(4) Industry standards.

Unless otherwise specified herein, operating plans shall include, but are not limited
to, complete description of operating procedures; personnel organization and
schedules; reporting methodology; operational testing, measuring, recording, and
reporting of operating data, to include operations logs; operator checks and services
and their frequencies, and identification and reaction to operational emergencies.
Logs, records, checklist, and other documentation maintained by the Contractor shall
be available during all normal working hours for Government (COTR) approval.
Proposed revisions shall be provided to the Government for approval within 15
calendar days after their need is identified.
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SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES

1.3. KEY PERSONNEL.

1.3.1. The Project Manager shall be on site or available during normal working hours.

The Contractor shall provide a Manager who shall be responsible for the performance of work. The
name of this person and alternate(s) (Assistant Project Manager, or Chief Engineer) who shall act on
behalf of the Contractor when the Project Manager is absent shall be designated to the Contracting
Officer in writing. A key personnel member shall be available at all times. The Government will
only provide limited office space for key personnel (example: on duty Facility Engineer/Work
Order Desk) to operate and maintain the USCP Facilities from.  The limited office space will
be located in the police headquarters facility. A parking space for one (1) service vehicle will be
available at the headquarters facility. The Project Manager or his alternate shall be available at all
times during normal Government working hours and shall respond to emergency service calls after
normal working hours within one (2) hours after receiving the emergency service call. The Project
Manager or Alternate shall have full authority to act for the Contractor on all contract matters
relating to the daily operation of this contract. The Contractor will be given limited storage space to
store both parts and equipment.

1.3.1.1. Reserved

1.3.1.2. The Project Manager is designated as the accountable property custodial officer for
all accountable property provided to the Contractor. The Project Manager shall
adhere to requirements for Accounting and Inventory Control for Property Assigned
to Custodial Areas.

1.3.1.3. The Contractor is responsible to correct all unsatisfactory work that falls within the
requirements of the PWS.

1.3.1.4. Contractor employees shall observe and comply with all USCP rules and regulations
concerning general employee conduct as may from time to time be published. The
Government will provide these to the Project Manager. Note: All USCP Facilities
are a smoke-free workplace.

1.3.15. Contractor employees shall not loiter around the facility during off-duty hours.

1.3.2. Employees. The Contracting Officer has the authority to restrict the employment
under the contract of any contractor employee, or prospective employee, who is
identified as a potential threat to the health, safety, security, general well being or
operational mission of the facility and its population. The Contracting Officer may
require the Contractor to remove any employee from the job site who is found
objectionable by the Government. The removal from the job site of such persons
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SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES
shall not relieve the Contractor of the requirement to provide sufficient personnel to
perform adequate and timely services.

The Government may require medical screening of Contractor personnel, at
Contractor expense, to ascertain whether employee(s) has (have) been using
controlled substances.

All Contractor employees shall present a neat appearance and be easily recognized.
All employees must wear contractor issued distinctive clothing bearing a
distinguishable emblem or patch. The clothing must be approved by the COTR.
The Contractor is expected to have its employees as well as its sub-contractors in
uniform within 30 calendar days from the date he/she is hired.

The Contractor shall ensure that employees have all current and valid required,
professional certifications and licenses before starting work.

The Contractor shall not employ any person who is an employee of the United
States Government if the employment of that person would create an appearance or
apparent conflict of interest.

Supervisory and technical personnel shall have experience in maintenance of
complex industrial facilities and in the operation of utility systems of the type used at
the USCP Facilities. Supervisory personnel shall be experienced in the
administration, scheduling, and coordination of a work a force for the maintenance
of the USCP Facilities. Employees responsible for performing/approving such
work must possess up-to-date licenses and certifications as required by the City of
Washington, D.C.

Employees furnished under this contract shall be experienced in the maintenance of
industrial equipment and systems of the type in use at the USCP Facilities, and shall
possess the knowledge, skills and abilities to perform such work. Contractor
personnel must be able to read, write, speak, and understand English.

The Contractor shall ensure appropriate staff participation in any training scheduled
by the Government during normal working hours at the USCP Facilities.

The Contracting Officer Technical Representative reserves the right to review the
resumes of all proposed personnel for appropriate skill level prior to being employed
under this contract.

The Contractor shall immediately notify the COTR in writing when a decision to
terminate an employee has been made.
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14. STATUTORY AND ACTUAL DAMAGES.

Mandatory deductions are addressed elsewhere related to the value of services not received
for work not performed or defectively performed. The Contractor shall additionally be
subject to deductions for damages consequently incurred by the Government as a result of
the Contractor's nonperformance or defective performance. These deductions may apply in
case of total default, partial default, or when a specific contract requirement is not performed
or, in the opinion of the COTR, is unsatisfactorily performed.

1.4.1. Statutory Damages. When the Contractor fails to perform or defectively performs
any requirement of this contract, whether referred to in the Performance
Requirements Summary of any section of this PWS, or in the narrative of any
section of this PWS or contract, and when the Contracting Officer determines that
such failure is the proximate cause of the facility being in noncompliance with any
Federal, District or Local statute or regulation, and when the Agency is assessed any
fine or penalty as a result of such non-compliance, the Contractor shall be liable to
the Government for the amount of any fine or penalty so assessed. Any amount, for
which the Contracting Officer determines the Contractor to be liable, shall be
deducted from the amounts due on monthly invoices submitted after the amount is
determined.

1.4.2. Actual Damages. When the Contractor's failure to perform any requirement of this
contract causes the full or partial failure of any ongoing analysis or research
program, the Contractor shall be liable to the Government for all personnel and
material cost of the portion of the analysis or research program that failed. As used
in this paragraph, "failure” means that progress is disrupted to the extent that
additional personnel or material resources must be expended to bring the analysis or
program back up to the level it was at immediately prior to the incident that caused
its disruption.

1.4.3. Assessment of Costs. Cost assessed to the Contractor will be based on the cost of
the fines or penalties assessed to the Government, and the Government material and
personnel costs lost due to Contractor-induced errors. Proposed assessments against
the Contractor will be fully documented by the Government and forwarded to the
Contractor for explanation of any extenuating factors which may apply. The
Contracting Officer will review the Contractor reply and make the final
determination regarding any charges to be assessed.
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PHYSICAL SECURITY.

The Contractor shall be responsible for safeguarding all Government property provided for
contractor use. This includes, but is not limited to, Government Equipment. At the close of
each work period, Government facilities, equipment and materials shall be secured. The
Contractor shall take all necessary action needed to protect the Government's property
against catastrophic events such as major or unusual weather conditions or utility outages.

Controlled Entry. Entrance into the facilities is controlled through entry points of each
facility. Visitors (i.e., those personnel that are not part of the USCP Staff or facilities
workforce, Government or Contractor) are required to sign in and out at the entrance.
Permanent workforce personnel are required to sign in or out. The Contractor shall provide
the COTR, immediately upon request, a roster of Contractor personnel that are employed for
work at the facility. The Contractor shall also provide the COTR with a roster of visitors at
least 24 hours in advance of their expected arrival. All Contractor personnel shall be
identified to the Government during the start-up period or upon employment, whichever is
earlier. The Government will provide picture 1D badges to be renewed yearly, for security
purposes. The Contractor and its employees shall comply with all security procedures for
access to the grounds and facility which may require display of 1D and/or sign in/out during
non-regular work hours.

Key Control. The Contractor shall establish and implement a procedure for ensuring
that all keys and lock combinations that may be issued to Contractor personnel by the
Government are not lost or misplaced and are not used by unauthorized persons.

All keys and combinations required for satisfactory accomplishment of tasks
described in this PWS will be furnished by the Government.

Keys and lock combinations issued to the Contractor shall not be duplicated; and
shall not be disseminated beyond a "need to know" basis. The Contractor shall
provide a list of personnel that have been issued keys and lock combinations to the
COTR, and shall update the list accordingly.

The Contractor shall report loss of a key or compromise of a combination
immediately to the Government (COTR). All keys lost by the Contractor shall be
immediately replaced by the Contractor. Existing locks will be replaced; the direct
cost of which will be charged to the Contractor. Cost of replacing combination
locks as a result of contractor-caused compromise of combination will be assessed to
the Contractor.

Fire Safety. The Contractor shall include fire safety precautions and procedures in
its safety and accident prevention plans called for in the various sections of this
PWS. All fires shall be reported immediately by the most expeditious means.
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The Contractor shall obtain a permit from the COTR or designated alternate
prior to any welding or burning.

The Contractor shall notify and coordinate with the Government representative
before any work is started and after completion of all work on a fire suppression
system, fire hydrant, or water main; and shall obtain prior approval from the
representative before turning off water which could affect the fire protection
capabilities to any facility.

The Contractor will participate in the Occupant Emergency Evacuation Plans and
the Contingency/Emergency Plans established in each facility. The Government
will make routine fire safety inspections, and the Contractor shall perform corrective
actions on fire hazards noted by the Government.

GOVERNMENT FURNISHED PROPERTY AND FACILITIES.

The Government will provide the Contractor with limited space for storage of tools and/or
supplies; office space and spare parts. However, the Contractor is responsible for the
accountability and security of all Government owned property and facilities furnished for
Contractor use or otherwise entrusted to it; and for maintaining it in a clean, serviceable
condition.

The Contractor assumes the risk of, and is responsible for, any loss or damage to
Government property and facilities used except for reasonable wear and tear, and to the
extent that such property is consumed in the performance of the contract.

Facilities. The Government will provide the Contractor access to the facilities
described in Technical Exhibit 2. The operation, maintenance, and repair of these
facilities are included within the PWS. Repairs necessitated by Contractor misuse or
negligence will be accomplished by the Contractor at its own expense. Alterations
made for the benefit of the Contractor must have prior approval of the COTR and may
or may not, at the discretion of the Contracting Officer, be paid for by the Government.

Equipment. Technical Exhibit 3 is a representative listing of Government Equipment
(Inventory). The maintenance of this equipment is included within this PWS. See also
specification 3.1.2. and 3.1.2.1 regarding Equipment and Equipment Inventory.

The Contractor shall ensure that all accountable property is controlled in
accordance with Accounting and Inventory Controls for Property Assigned to
Custodial Areas.

The warranty provisions on all equipment, component parts, and accessories shall be
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safeguarded by the Contractor during the full duration of the warranty period, by
complying with all manufacturers' requirements regarding maintenance services and
intervals. The Contractor shall take full advantage of manufacturer warranty
Obligations.

1.6.3 Within 30 calendar days of the effective date of the contract, the COTR and
Contractor representatives will conduct a joint inventory of all equipment and
components at the USCP Facilities. This inventory shall include a review of
equipment operating manuals and suppliers catalogs. As a result of this inventory,
the Contractor shall develop a Master Equipment and Component Listing and a
Master Emergency Spare Parts Listing. All applicable items found during the joint
inventory that are not included in Technical Exhibit 3 will be added by modification
to this contract. Final versions of these listings shall be submitted to the
Government within 30 calendar days of the joint inventory. The Contractor will be
responsible for maintaining current versions of both listings and for stocking and
replacement of all necessary Emergency Spare Parts. See Part I, Section H, Clause
entitled Advance Understandings. It is contemplated that the Contractor will be
reimbursed for replacement equipment on a cost basis and that the Contractor shall
be responsible to insure that the Government receives the best cost possible on all
parts and equipment, the Contractor shall received three (3) bids or prices on all
replacement parts and equipment when ever possible. The total price for such
reimbursement while specified, may be modified from time to time.

1.6.3.1. The equipment operating manuals and supplier catalogs presently maintained by
the Government (or copies thereof) will be turned over to the Contractor (if manuals
are available) during the Start-Up Phase. All files, daily, weekly, and monthly logs,
data sheets, records, manuals and worksheets, or any other technical material
generated by the Contractor during this contract shall remain or become the property
of the Government and shall be returned to the COTR at the expiration of the
contract. The COTR will have the right to inspect or copy any files, daily,
weekly, and monthly logs, records, reports, maps, worksheets, or any other technical
material generated by the Contractor during this contract.

1.6.3.2. In addition, within 30 calendar days of the joint inventory, the Contractor shall
number each piece of equipment neatly with numbers of contrasting color to the
equipment, which must be approved by the COTR.

1.6.4 Storage and Utilities. The COTR shall designate space (if any) for use by the
Contractor. The Contractor may be permitted to place lockers for its staff in the
mechanical equipment rooms. Upon the COTR’S approval, tools and supplies may
be stored in the mechanical equipment rooms.

1.6.4.1. The Government will be responsible for the cost of all utilities such as electricity,

natural gas, fuel oil, water and sewage as necessary to ensure Contractor compliance
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with this PWS. In doing so, the Contractor shall be responsible for implementing a
strong energy conservation program--keeping up with national initiatives. The
Government will provide telephone service (local calls only) for this contract.
Vehicles will not be provided. Use of facilities is restricted to that level which is
specifically needed for contract performance.

Forms and Publications. The Government will furnish all required Government
Forms, and Government publications to the Contractor, as they are required by the
Contract. Government publications include but are not limited to, Manual Guides,
Federal Regulations, and Federal Register issuance’s if required.

Protective Clothing (IFf Required). The Contractor
shall furnish protective clothing to his/her
employees if needed to perform service work.

Restricted Use of Government Facilities and Property. The Contractor is advised
that Government-owned facilities, property, and utilities shall only be used in the
performance of official duties required by this contract. No Government owned
Facilities, property, and utilities may be used for private benefit at any time.

CONTRACTOR FURNISHED PROPERTY.

General. The Contractor shall provide all Contractor-specific administrative
supplies (e.g., letterhead paper, vehicles, equipment and gasoline and diesel fuel
with the exception of fuel as specified at 5.14.2 and 5.14.3 required for the
successful accomplishment of the requirements of this PWS.

Workclothes. Street clothes shall not be worn by the Contractor's personnel while
performing work under this contract. The Contractor shall provide worker clothing,
which shall carry a distinguishable emblem or patch. The Contractor shall provide
its employees with safety glasses and other protective equipment required for the
performance of the contract with the exception of what is provided by the
Government as described in paragraph 1.6.6.

Tools. The Contractor shall provide hand tools, small power tools, and minor
instrumentation that is normally considered a "tool box™ item for the individual
craftsmen. The Contractor shall be responsible for equipping the individual
craftsmen to accomplish their normal duties.

The Contractor shall provide all instrumentation and devices necessary to execute
the specifications in this work statement (e.qg., drills, grinders, voltmeters,
megometers, etc.).
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Publications. The Contractor shall provide its own copies of National
/State or District Codes, and Trade Association Standards.

Materials. The Contractor shall provide and be responsible for all the necessary
items for maintenance of the USCP Facilities including cleaners, HVAC air filters,
grease, oil and other lubricants, belts, wiping rags, light bulbs, fluorescent tubes,
nuts, and bolts associated with the normal day-to-day operations and maintenance of
the USCP facilities. The Contractor shall also be responsible for maintaining all
parking lots, entrance way lighting and security flood lights at each facility. The
Contractor shall be responsible for supplying all equipment and tools necessary to
perform the above work.

ENERGY CONSERVATION.

The Contractor shall comply with energy conservation practices and shall be responsible for
conserving energy to the maximum extent possible. The Contractor shall plan and develop
energy conservation procedures when new technologies or Contractor awareness make such
measures feasible, and shall bring these to the attention of the Government.
Contractor-generated energy conservation measures must be approved by the Government
prior to implementation.

Water. Domestic hot water temperatures shall not exceed 120 degrees Fahrenheit. Process
hot water (i.e., the hot water supplies to the laboratories for their use) shall be operated at
temperatures that meet customer requirements and identified by the COTR.

Electricity. Inside lights shall be turned off to the maximum extent possible and
window lighting utilized. During non-duty hours, interior and exterior lighting shall be
eliminated except when it is essential for safety, research and security purposes. All
lights and equipment shall be turned off any time they are not needed.

Steam. Steam traps shall not be bypassed. Traps shall be maintained in good operating
order to prevent the bypass of live steam into the condensate system.

Heating and Air Conditioning Control Settings. Heating and air conditioning control
settings for critical facilities shall be in conformance with the critical set points
established by the Agency. Generally, temperature settings shall be in conformance
with federal policy.

SAFETY.
The Contractor shall establish an accident prevention and safety program. Which shall

provide safety, health protection, and personnel medical record maintenance as required by
the Occupational Safety and Health Act (OSHA), as amended, and all Code of Federal
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Regulation segments implementing OSHA. The plan(s) shall be submitted to the
Contracting Officer for approval during the start-up period.

The Contractor shall appoint a Safety Manager, which may be a collateral duty.

The Government reserves the right to conduct unannounced safety inspections at any
time.

The Government reserves the right to investigate accidents involving Contractor
personnel. The Contractor shall immediately report to the Government any bodily
injury or death of Contractor personnel while in the performance of official duties,
damage to Government property estimated to be in excess of $100, or loss of
Government property resulting from the activities of the Contractor, its agents, or
employees.

The Contractor shall provide employees with protection against physical and health hazards
by furnishing all industry standard protective equipment required for performance of this
work statement.

The Contractor shall ensure that all signs, equipment, machinery, and hazards are
marked or painted to identify the hazard. The colors and markings used shall conform
to Occupational Safety and Health Administration (OSHA) regulations specified at 29
CFR 1910.144 (Safety Color Code For Marking Physical Hazards).

The Contractor shall ensure that all operating equipment and tools have guards which
conform to the provisions of OSHA regulations specified at 29 CFR 1910 Subparts 0
and P.

All waste material as defined in 40 CFR 261.20 which could affect the environment must
be disposed of in accordance with directions provided by the Hazardous Waste
Manager/Safety Officer associated with the facility.

All Contractor personnel that may be required to enter restricted areas shall be
identified to the Government during the start-up period or upon employment,
whichever is earlier.

Scheduled safety tests shall be the responsibility of the Contractor to perform at no
additional cost to the Government as follows:

e Fire alarm system -- Yearly
e Fire Extinguisher Inspections -- Visual inspection monthly and annual
maintenance check as specified in 29 CFR, Part 1910.157(e).
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¢ High voltage Switchgear and Transformers -- Yearly by a company
independent of the Contractor.

e Safety showers/or sinks -- Activate monthly to flush line and verify
proper operation.

e Pressure Vessel Certification- As required by Federal, District, and Local
Regulations. Performed by a company independent of the Contractor.

e Load bank test of emergency generators -- during base year and every
year there after performed by a company independent of the Contractor.

e Steam distribution—semi annual

e Water and air sampling as required by the Contractor two (2) times
annually.

e UPS Systems — Standard PM Requirement for each unit.

Employee Training.  The Contractor shall provide the COTR with annual reports
of employee(s) training certifications. The Contractor shall provide OSHA Hazard
Communication training to ensure that all employees are informed of both the
chemical and non chemical hazards associated with the performance of the contract
tasks and the appropriate protective measures before the task is initiated.

The COTR will be responsible to inform the Contractor of:

A Any USCP chemical or non chemical hazards which the Contractor’s
personnel may encounter in the normal course of work on the premises.

B. Related precautionary measures to protect contract employees during normal
conditions at the work place and in foreseeable emergencies.

C. Any special labeling system in the USCP workplace.

1.10. HOURS OF OPERATION

1.10.1.

Normal Hours. The normal working hours of the United States Capitol Police are
twenty-four (24) hours a day, seven (7) days a week, three hundred and sixty-five
(365) days a year. The Contractor shall be required to be on site between the hours
of 7:30 a.m. to 4:00 p.m., Monday through Friday. The Contractor shall respond to
all emergency service calls twenty four (24) hours a day seven (7) days a week, three
hundred and sixty five (365) days a year, this includes weekends (Saturdays &
Sundays) and all Government Holidays. The Contractor shall respond to all
emergency service calls within two (2) hours after receiving the emergency call.
The Contractor shall notify the COTR immediately of the emergency service call
and shall keep the COTR apprised of the situation. The Contractor shall maintain
customer service during the hours stated above. Note: The Contractor shall be
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available to work on both Government Holidays and for Special Events
Activities when requested by the Contracting Officer or the COTR.

1.10.1.1. The Contractor shall provide personnel as needed to meet specific deadlines, or
emergency or urgent situations at no additional cost to the Government.

1.10.1.2. Recognized Holidays: New Year’s Day, Martin Luther King’s Birthday, George
Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veterans’ Day, Thanksgiving Day and Christmas. The Contractor is required
to provide the same service on national holidays and on Special Event Activities
upon request from the Contracting Officer or the COTR.

1.10.1.2.1. Maintenance personnel shall provide continuous service to correct emergency
conditions that affect critical equipment and facilities or critical environmental
conditions.

1.10.1.2.2. Operations personnel shall provide continuous operation of utilities.
1.11. LOST AND FOUND PROPERTY.

When any material is found which appears to have been lost, abandoned, or for some
unknown reason is not on record, the Contractor shall secure the material and report
the finding to the COTR.

1.11.1. Any item of personal (individual) property or currency either lost or found by
Contractor personnel shall be reported to the COTR.

1.11.2. The Contractor is advised that any lost or abandoned property by an employee on
a federal installation in the performance of work is considered to belong to the
Government. However, lost or abandoned property will be returned on request of
the owner when the owner provides adequate proof of ownership.

1.11.3. The Government is not responsible for lost or stolen property or currency of
Contractor employees.

1.12. APPLICABLE PUBLICATIONS.

The Contractor shall adhere to applicable portions of the latest editions of the publications
listed below.

1.12.1. 29 CFR 1910, Subparts 0 (Machinery and Machine Guarding) and P (Hand Potable
Powered Tools and Other Hand-Held Equipment).
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1.12.2. Resource Conservation and Recovery Act (EPA), applicable regulations in 40 CFR, Parts,
260-280.

1.12.3.  Work Management and Shop Services.
1.12.4. Reserved.

1.125. Reserved.

1.13. WORK MANAGEMENT.

1.13.1. General. The Contractor shall provide the COTR (in writing) an effective work
management system plan which shall be the basis for receipt of work, planning,
estimating, material acquisition, facility inspection, work assignment, and
scheduling. This system shall facilitate accomplishment of all items of work
necessary to accomplish the various tasks described in this PWS; and shall provide
supervision, recording, and evaluation of work performance to ensure timeliness,
completeness, and efficiency. It shall be developed in accordance with the following
requirements:

a.GSA Maintenance Guidelines, Manufacturer's Recommendations and
Standards.

b. National and State Codes.

c. Requirements set forth in individual sections of this work statement.

d. Industry Standards.

It shall include the following:
1. A complete explanation of the Contractor's operating procedures including a checklist.
2. A staffing plan to include:

a. Organization Chart, completely outlining personnel organization and schedules
b. Job titles.

c. Position Descriptions and Responsibilities.

d. Procedures for filling unexpected absences of critical personnel.

e. Hiring plan to fill personnel vacancies.

f. General personnel Management Policies.

3. Reporting methodology including provisions for making all logs, records and check lists
to the Government during regular working hours.

4. A detailed description of methods of operational testing, measuring recording and

reporting of operating data to include operating logs.
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5. An explanation of procedures for and frequencies of operator checks and services (e.g.,
tour list).

6. An explanation of emergency response procedures.

7. A Preventive Maintenance plan for all items and components to be maintained. This
PM plan shall list each item or component and shall, at a minimum contain the following:

a.) A description of inspection and P.M. techniques.

b.) Personnel scheduled for performance.

c.) System shutdown and coordination requirements, where necessary.

d.) Preventive maintenance checkpoints, services and frequencies, with recording
methodology.

e.) A description of the Contractors proposed method(s) of preventive maintenance
control, including the specific time required for the Contractor to correct
unsatisfactory work.

f.) A demonstration that documentation for this program is being accurately and
currently maintained at all times.

The plan must provide methodology for changes in equipment inventory and for submitting
such updates to the Government for approval. In accordance with this requirement, all
proposed changes to equipment inventory must be presented to the COTR in writing within
fifteen (15) calendar days after the necessity for each change is identified by the Contractor.
This management plan shall be submitted by the Contractor to the COTR for approval
within 30 calendar days after the effective date of the contract. Upon the approval by the
COTR, the maintenance procedures shall be instituted immediately.

1.13.2. SPECIFIC REQUIREMENTS.

1.13.2.1 The Contractor shall maintain a point of contact continuously on-site at the facility
for reception of Emergency Work Orders (EWO) and for all other requests and
orders during normal working hours.

1.13.2.2. The Contractor shall review each work request for completeness, understanding, and
clarity. Vague and incomplete work requests shall be returned to the COTR for
more complete information. The Contractor shall analyze each work request
thoroughly, breaking all tasks down to the simplest elements possible.

1.13.2.3. Service calls, Standard Work Orders (SWOs) and Nonstandard Work Orders
(NWOs) and Miscellaneous Utility Work orders will be issued by the COTR to the
Contractor. They will be in sufficient detail, with descriptions of work sketches or

drawings as necessary, to allow the Contractor to develop an estimate of man-hours,
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materials, and compliance with established priority. The estimate of time and
materials will be approved by the COTR prior to scheduling and commencement of
work.

The Contractor shall make a weekly schedule. The schedule shall include all work
requests and orders except EWOs. The Contractor shall schedule work request by
priority assigned or as otherwise directed by the COTR. Building availability, safety
requirements, identification of underground utilities, materials, personnel and
equipment availability are mandatory scheduling considerations. Schedules shall
indicate location of work, by building or area. The COTR may, at its discretion,
inspect the work schedule and may direct the Contractor to revise its work schedule
to meet specific Government needs.

The expenditures of resources shall be recorded on a daily basis, to include man-
hours by individuals' names and craft, specific work tasks accomplished, and
material expended.

The Contractor shall be responsible for coordinating any interruption of utility
service or equipment with the COTR in conjunction with work performed by any
government Contractor. The interruption of service must be scheduled to minimize
the length of time of the interruption and to minimize its effect on the operations in
areas being disrupted. For scheduled interruption of utility services for periods
longer than 24 hours in non-critical areas, and for any interruption in critical areas
that may adversely affect a research project, the Contractor shall, unless otherwise
directed by the COTR, provide temporary service to the areas affected.

The Contractor shall manage the work load to keep a backlog of small work orders
(i.e. less than 10 man hours each) when totaled, do not exceed 250 man hours. No
work request shall stay in the backlog for more than 30 days without specific COTR
approval. The Contractor shall adjust the workforce to maintain the backlog within
this limit at no additional cost to the Government. Work that must be redone because
it did not meet applicable standards shall not be assigned and treated as a new work
request or order; rather, it shall be counted as part of the original work request or
order.

The Contractor shall provide "marked up" drawings to the COTR upon the
completion of non-standard work orders to allow updating of "as built" drawings on
file at the facility as requested by the COTR.

The Contractor shall insure that all reports are sent to the COTR electronically on a
monthly basis.

Service Call Program: The Contractor will be required to use the existing AOC
Service Call Program for receiving and monitoring daily service calls.
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WORK ORDER DESCRIPTIONS.

Emergency Work Order (EWO): EWOQO’s are used for work outside of the PWS

(e.g., asbestos abatement) and work that is estimated to take more than 100 man-
hours to accomplish, can be initiated only by the COTR. EWQ’s that

fall within the PWS and are estimated to take under 100 man-hours, can be issued by
the COTR or a designated representative. Work of this type shall

commence immediately and continue until the emergency has been eliminated or
secured. Work orders of this type will be directed to the Contractor's Project
Manager or Alternate on site at the time the emergency occurs.

Standard Work Order (SWO): SWO's can only be initiated by the COTR or a
recognized Government representative. A work order will be directed to the
Contractor's Project Manager for scheduling. SWO's shall be accomplished within
48 hours of receipt except as otherwise authorized by the COTR.

Non-Standard Work Order (NWO): NWO's can only be initiated by the COTR. A
work request will be submitted to the Contractor's Project Manager. Once received,
the Contractor will prepare a plan of work and a price proposal for consideration by
the COTR. Following successful negotiations, a NWO work order will be issued.
Unless otherwise agreed to, the contractor will respond to a NWO request for
proposal within 10 calendar days of receipt.

Miscellaneous Utility Work. In addition to SWO’s, NWO’s and EWQ’s, the
Contractor shall provide an average of 160 man-hours per month not to exceed 2080
man hours per year to accomplish small miscellaneous jobs requested by the

COTR. These work orders shall be accomplished within 48 hours of receipt except

as otherwise authorized by the COTR. The skills needed to accomplish this work
shall be limited only to the disciplines required to execute the PWS. The type of
work can range from operating support equipment to facilitate the work of
Contractors, hanging signs, making keys, trimming doors, attending meetings,
painting a wall, repairing desk locks, moving office furniture, moving or repairing
file cabinets, this shall also include the repairing of the USCP personal equipment
lockers that are located throughout all of the USCP Facilities including the Fairchild
Facility.

Alterations and Changes. Alterations and changes to Non-Standard Work Orders
may be made by the COTR. Work requirements cannot be added to work requests
without the COTR's approval.
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1.14.6. Service Calls. A Service Call can only be initiated by the COTR or the USCP
Facility Manager or adesiged representative. All non-emergency service calls shall
be completed by the Contractor within 48 hours from time of issuance. All
Emergency Service Calls (e.g., hot or cold complaints), shall be responded to
immediately. If repairs cannot be made immediately, the Contractor will notify the
COTR that further action is required (e.g., a SWO might be required in lieu of a
service call because the job may take more than 4 man-hours). Upon completion, the
service ticket will be returned to the COTR within 24 hours for validation.

1.15. STANDARD AND NONSTANDARD WORK ORDERS.
The Contractor has the responsibility to bring to the attention of the COTR in writing any
deficiencies requiring the initiation of a SWO or NWO. These deficiencies will be reviewed
and addressed by the COTR. The Contractor shall schedule this work for completion as
directed by the COTR.

1.15.1. REPAIRS.

Incidental Repairs (Included in Monthly Services at no additional cost for each repair)

As part of the services provided under this contract, the Contractor shall perform all
incidental repairs necessary to prevent a breakdown or failure of a piece of equipment.
Incidental repairs are defined as unscheduled work required to prevent a breakdown of a
piece of equipment or a system or to put it back in service after a breakdown or a failure
where the cost for labor, materials, and parts is expected to be $1,000.00 or less. This dollar
threshold applies to each repair job that may be required. The Contractor shall immediately
perform incidental repairs when they are required in order to insure continuity or to return
equipment to service as soon as possible. The COTR shall be advised of the problem and
that the repairs are being accomplished. Work should not be delayed in order to notify the
COTR, except where guarantees or warranties are involved in which case the COTR shall
be notified prior to repairs being made.

Major Repairs (Repairs costing $2,500.00 or more)

As part of the services provided in this contract, the Contractor shall be responsible to
submit three bids (cost proposals) to the COTR for all major repairs that have a dollar valve
of twenty-five hundred dollars ($2,500.00) or more. The Contractor awarded this contract
shall have the experience/labor and supervisor necessary to perform these types of repairs or
equipment replacement when required.

The Government reserves the right to furnish any or all parts and/or materials required for a
particular repair to the Contractor furnished property.
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If the Contractor furnishes the parts and/or materials for repair work, the price shall be on
the basis of established catalog or list prices. In effect when material is furnished, less all
applicable discounts, but in no event shall such price be in excess of the Contractor’s sale
price to his most favored customers for the same item in like quantity, or the current market
price, whichever is lower. The Contractor shall track and maintain all parts that have been
supplied and replaced and the equipment that work was completed on. The Contractor shall
also track the cost of such parts on a daily basis and insure that the COTR receives a
monthly report on such items.

PREVENTIVE MAINTENANCE.

A Preventive Maintenance schedule will be provided by the Contractor and subject to
COTR approval. The first schedule shall be submitted to the COTR for approval as part of
the Preventive Maintenance Plan at the end of the start-up period, and annual schedules shall
be prepared thereafter. The COTR shall be given annual schedules and completed
preventive maintenance reports electronically (computer).

Note: The Contractor shall label (number) all mechanical and non-mechanical facility
equipment according to the General Services Administration’s (GSA) Public Buildings
Maintenance Guides and Time Standards Manual.

WRITTEN PROCEDURES.

The Contractor shall maintain quality control of operational support by preparation and
adherence to written operating and maintenance procedures. The procedures shall
incorporate the requirements and recommendations of equipment manufacturers, industry
standards, and commonly accepted principles of good management. At a minimum, the
procedures shall include the following:

Contractor Staffing Plan, to include organization chart, job titles, position
descriptions and responsibilities, procedures for filling unexpected absences of
critical personnel or positions, hiring plan to fill personnel vacancies; and general
management policies; 1.17.2. Work schedules for all Contractor-provided
operational support personnel not covered in other sections of the PWS.

EXISTING DRAWINGS AND TECHNICAL DATA.
Existing drawings and technical data are maintained by the COTR and will be made

available to the Contractor. Original copies of these will not be removed from the premises,
but copies can be made for Contractor use. One copy will be provided upon contract award.
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START-UP PHASE.

A well planned successful start-up of Contractor operated facilities operation and
maintenance functions is one of the most critical requirements of this contract. A
disruption in the provision of the required services could critically degrade the
USCP’s ability to perform its mission. A distinct effort and special management
attention are, therefore, necessary for the start-up phase. The contractor shall take all
necessary steps to ensure a successful start-up phase. This phase shall be defined as
a 30 calendar day period beginning on the effective date of the contract, and shall
include-

A summary of it’s' performance methodology, as demonstrated in the Contractor's
Operating Plans and Work Management System Plan related to milestones for
completing the final versions of these written procedures. This summary shall
describe any necessary interaction or assistance on the part of the Government
during this phase.

A description of key management personnel. The Contractor shall include resumes
of its' Project Manager and alternate(s), Safety Manager, its' planners and schedulers,
and its' shop foreman and other supervisors.

A complete plan for hiring and training personnel. This plan shall outline the
Contractor's ability to assure that all personnel will be available for work no later
than the effective date of the contract. It shall also describe the qualifications of
employees to be used on the project with detailed information concerning
certifications, licenses and the scheduling of health and physical examinations if
required by the company. The Contractor shall be responsible for the cost of all
certifications, licenses and health and physical examinations except those identified
in paragraph 1.9.8.. The Contractor shall ensure that appropriate staff is available
on-site during the start-up period to participate in Government Training in specific
equipment/systems.

The Contractor will be responsible for providing any preventive maintenance that is
required to protect government equipment. Further, the Contractor shall be required
to respond to any E.W.QO.'s, S.\W.0O.'s, and N.W.O.'s as outlined in 1.14.1., 1.14.2.,
1.14.3., and defined in 2.1.24, 2.1.25, and 2.1.26 respectively.

The Contractor shall conduct tours of all mechanical systems specified in the PWS.
The Contractor shall develop and implement a tour list that requires operating
temperatures, pressures, liquid levels and operational status to be recorded. Any
abnormal readings shall be noted in the Operating Engineer's daily log, and
immediately reported to a member of the Contractor's supervision or management
team.
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1.19.1.6. The Operating Engineer's daily log shall remain in the main chiller/boiler rooms/or

mechanical rooms at all times. The outside air temperature, wind chill factor,
humidity, and the expected high and low outside air temperatures shall be recorded
in the Operating Engineer's log at least once each shift.

1.19.1.7. The Contractor shall provide a sign-in sheet at each mechanical space. The sheet

1.20.

1.21.

shall be signed, dated, with the exact time of each tour, as well as any adjustments
that are made. The Contractor's supervision or management team is responsible for
confirming that timely tours are made and accurate data is recorded on the sheets.
The Contractor shall develop an organized file of previous logs available for review
by the COTR.

EQUIPMENT INVENTORY.

Not later than 60 calendar days prior to the completion date of the contract, the Contractor
and the COTR shall conduct a systematic joint condition survey of all Government
furnished equipment and systems, i.e., mechanical, electrical, plumbing, utility, etc., for the
purpose of establishing an inventory. The Contractor is responsible for all equipment
provided by the Government. The Contractor and the COTR shall jointly determine the
working order and condition of all equipment and systems. Items of equipment missing or
not in working order shall be recorded. The Contractor shall be responsible for making
adjustments that fall within the scope of this contract. This includes, but is not limited to,
correcting all deficiencies that could be corrected through the preventive maintenance
process or any other repair mechanism specified in this contract. The Contractor and the
COTR shall certify their agreement as to the working order of the equipment. If an item
cannot be inspected due to the seasonal nature of the equipment’s operation, inspection can
be deferred at the COTR’s discretion. Specific rescheduling dates must be approved by the
COTR.

PHASE-OUT PLAN.
No later than 90 days prior to the contract completion date, the Contractor shall provide a

written phase-out plan to the COTR for approval. The plan must identify the proposed
method of conducting phase-out, including the level and duration of support
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SECTION 2
DEFINITIONS
2.1. DEFINITIONS.
2.1.1. Acceptable Quality Level (AQL)- The maximum percent defective (or the

maximum number of defects per hundred units) that, for purposes of random
sampling, may occur before the Government will effect the price computation
system in accordance with the Performance Requirements Summary and the
Inspection of Services Clause. When the method of surveillance is other than
random sampling, the AQL is defined as the amount of defective work in the lot that
may occur before the Government will effect the price computation system in
accordance with the Performance Requirements Summary and the Inspection of
Services Clause. An AQL does not allow a contractor to knowingly offer defective
service, but limits outputs drawn from a lot. The number of outputs in the sample is
the sample size.

2.1.2. Contractor. Refers to both the Prime Contractor and any Sub-Contractors. The
Prime Contractor shall be responsible for ensuring that its subcontractors comply
with the provisions of this contract.

2.1.3. Contractor Furnished Property (CFP). All property and supplies other than
Government Furnished Property required to perform the specified services of this
contract.

2.14. Contracting Officer (CO). A Government employee who has the authority to enter

into and administer contracts and make determinations and findings with respect
thereto, or with any part of such authority.

2.15. Deduct Percentage. The percentage of a contract line item price that represents the
dollar value of a particular performance indicator of that contract line item,
described in the applicable Performance Requirements Summary.

2.1.6. Defective Service. A unit of service which contain one or more defects, or non
-conformance with specified requirements.

2.1.7. Reserved.
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2.1.8. Government Furnished (GFP). All Government facilities, property, and supplies
provided to the Contractor to be used and/or expended by the Contractor in carrying
out responsibilities set forth in this contract. Ownership of GFP shall remain that of
the Government at all time (unless and until consumed and expended in the normal
course of business) and all GFP must be returned or accounted for upon completion
of the contract terms as set forth in this contract.

2.1.9. Lot. All collections of product or service outputs from which a sample is to be
drawn and inspected to determine performance in accordance with established
standard(s). Lot: The total number of service outputs in a surveillance period, as
defined in the AQL column of the Performance Requirements Summary (PRS).

2.1.10. Maintenance. Includes preventive maintenance and remedial maintenance.

2.1.11. Operational Support. The providing of all services other than maintenance and shop
services in accordance with applicable statutes, regulations, and standards as are
herein prescribed; and in such a manner that Center programs are allowed to
function at optimum levels.

2.1.12. Operator Checks and Services. Routine inspections of and services to plant and
equipment performed by the operator as a standard part of his/her operation of the
plan or equipment; while similar to preventive maintenance, it is not included in the
definition of preventive maintenance.

2.1.13. Performance Requirements Summary (PRS). Identifies the key service outputs of
the contract that will be evaluated by the Government to assure contract performance
standards are met by the contractor.

2.1.14. Physical Security. Those actions taken to preserve property from loss or damage.

2.1.15. Preventive Maintenance (PM). Scheduled checks and services (including, but not
limited to, adjustments, cleaning, calibration, inspection, and equipment servicing)
of building and installed equipment, utility systems, and process and non-process
equipment at intervals recommended by the General Services Administration (GSA)
Maintenance Guides and Time Standards Book or by the manufacturer’s
recommendations or by standards within the industry to ensure proper and efficient
operation with minimum breakdowns, deterioration, or other deficiencies.

2.1.16. Contracting Officer’s Technical Representative (COTR). The individual, who is designated
as being responsible for Government monitoring and technical direction of this contract.
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Quality Assurance (QA). Those actions taken by the Government and the
Contractor to assure services meet the requirements of the Performance Work
Statement (PWS).

Quality Control (QC). Those actions taken by a contractor to control the
performance of service so that they meet the requirements of the PWS. The
Contractor shall be responsible for the Quality Control of this contract, and shall be
held accountable.

Random Sample. A sampling method in which each service output in a lot has
an equal chance of being selected.

Remedial Maintenance. Repair of buildings and structures and their installed
equipment, utility systems, and process and non-process equipment in accordance
with manufacturers' recommendations or standards within the industry, to restore it
to its proper operating condition. This term may be used interchangeably with
"repair".

Sample. A sample consists of one or more service outputs drawn from a lot, the
outputs being chosen at random. The number of outputs in the sample is the sample
size.

Shall. This word is used in connection with the Contractor and specifies that the
Provision is binding.

Unintentional or Non-Negligent Defective Performance. Defective performance
rendered by the Contractor which is not covered by the definition of intentional or
negligent defective performance.

Emergency Work Order. Any repair that, if not accomplished immediately could
result in damage to property, equipment or personnel (applicable to service calls,
standard work orders, miscellaneous utility work, and non-standard work orders).

Standard Work Order. Any non-emergency repair with a labor requirement greater
than four (4) hours, but less than 100 man-hours. The work, exclusive of parts, will
be at the Contractor's expense.

Nonstandard Work Order. Alterations and new installations of any size, and any
repair in excess of 100 man-hours. (This work will be accomplished at the
Government's expense.)

Construction. Construction means construction, alteration, or repair of buildings,
structures, or other real property.
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Miscellaneous Utility Work. Miscellaneous repairs as specified in 1.14.4.
Service Call. Any minor repair or trouble call of four (4) man-hours or less.
Reserved.

Journeyman. One who has served and passed a recognized apprenticeship which
includes four years experience in a specific trade.

Tours. Physical Inspections to observe all HVAC, plumbing, electrical, piping,
water systems, and related equipment to ensure proper operation. Tours will be
made in frequencies based on the approved Management Plan. Any emergency
conditions (e.g., floods, leaks, equipment outages) discovered during a tour shall be
recorded in the daily operating engineer's log and corrective action shall commence
immediately (the exact method of which are based on the approved Management
Plan). * Tour sheets will be posted and signed at all equipment locations being
toured.

Key Personnel. The Project Manager, Assistant Project Manager, and the Chief
Engineer.

AQL. Acceptable quality level.
Spare Parts. Government funded parts and equipment purchased by the Contractor
or Government, as necessary to complete work orders (GFP) exclusive of materials

defined in specification 1.7.5. of the PWS.

Government Field Representative (GFR). Is the on site Government Representative.
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SECTION 3

GOVERNMENT FURNISHED PROPERTY AND SERVICES

3. GENERAL

The Government will provide, without charge, the facilities, equipment, materials,
and/or services listed below.

3.1 PROPERTY.

3.1.1. Facilities. The Government will provide access to the buildings and grounds known
as USCP Facilities. Compliance with the Occupational Safety and Health Act and
other applicable laws and regulations for the protection of employees is exclusively
the obligation of the Contractor. The Government will assume no liability or
responsibility for the Contractor's compliance or noncompliance with such
requirements. Prior to any modification of the facilities performed by the
Contractor, the Contractor must provide documentation describing in detail the
modification requested. No alterations to the facilities shall be made without
specific written permission from the Contracting Officer. At the end of this contract,
the Contractor shall return the facilities to the Government in the same condition as
received, fair wear and tear and approved modifications is expected.

3.1.2. Equipment. The Government will provide Government Furnished Property (GFP)
consisting of spare parts, operating equipment. This GFP shall be managed in
accordance with the Government Property clause of this contract. Technical Exhibit
3 is a representative listing of Government equipment/property at the facilities
specified above in performance of this PWS. The Government believes this list
represents the majority of equipment, however, there may be minor or incidental
items which have inadvertently been omitted. Any omission/change will be
corrected in the joint inventory. See paragraph 1.20. regarding the conduct of a joint
inventory.

3.1.2.1. Obtaining Spare Parts. [The Contractor shall submit requests for spare parts
purchases during the performance of the contract: The Contractor shall submit such
requests to the COTR for approval. The spare parts items needed shall be
competitively solicited with the most cost-effective offer being recommended for an
approved purchase. Upon approval, the Contractor shall obtain the equipment by
placing orders for such items using operating funds provided by the Government for
that purpose. Copies of receipts for spare parts shall be provided to the Government.
Note: The Contractor shall be responsible to insure that the Government receives
best price on all parts and equipment purchased.
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Equipment Accountability. Before the completion date of the contract, a joint
inventory of Government Furnished Property (GFP) and Government equipment
shall be conducted by the Contractor and the COTR. The Contractor shall be liable
for loss or damage to GFP beyond fair wear and tear in accordance with the
Government Furnished Property clause of the contract. Compensation shall be
effected either by reduced amounts owed to the contractor or by direct payment by
the Contractor, the method shall be determined by the Contracting Officer. All
equipment in need of repairs or maintenance shall be repaired or maintained by the
contractor within 30 calendar days of discovery. All repairs or maintenance not
performed by the Contractor shall be made by the Contractor or others at the
Government's option and at the Contractor's expense. In the case of damaged GFP
or Government equipment damaged by the Contractor, the amount of compensation
due the Government by the Contractor shall be the actual cost of repair, including
parts, provided such amount does not exceed the economical repair value.

In the case of loss or damage beyond economical repair to equipment, the amount of
the Contractor’s liability shall be the depreciated replacement value of the item to be
determined by the Contracting Officer. Any failure of the contractor to agree with
such determination shall be treated as a dispute pursuant to the clause of this contract
entitled, "Disputes”.

Materials. The Contractor shall provide all materials as specified in this PWS at the
start of the contract.

SERVICES

Utilities. The Government will furnish electricity, natural gas, fuel, steam, water,
telephone, and sewer as necessary to ensure compliance with this PWS. Fuel for
Contractor owned vehicles will not be provided. Use of Government furnished
utilities and facilities is restricted to that which is specifically needed for contract
performance.

The Government will remove hazardous materials/waste from the facility in
accordance with the EPA/RCRA, DOT and local regulations. The contractor is
required to handle/control such materials that are obtained through the maintenance
process. The Contractor shall place the hazardous materials/waste in approved
containers with proper gloves, suits, respirators, etc., and advise the COTR
immediately when any such materials are generated. The Contractor shall provide
all containers, equipment and materials necessary to remove hazardous waste,
including any and all permits.
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SECTION 4

CONTRACTOR FURNISHED ITEMS AND SERVICES

GENERAL.

Except for those items or services stated to be Government furnished in Section 3, the
Contractor shall furnish everything required to perform this work described in this
work statement. Any materials, (e.g., fluids, etc.) must meet manufacturer's standards
and must not invalidate any warranties.

Within 30 days of the execution of this contract, the Contractor shall establish and
provide a copy of a Material Safety Data Sheets, (MSDS) file of materials in current
use in the execution of this Performance Work Statement (PWS). Any changes to this
file will be provided in writing to the COTR immediately.

SECTION 5

SPECIFIC TASKS

GENERAL.

The Contractor shall provide all personnel, equipment, tools, materials, supervision, and
other items and services necessary to perform the full range of operational and maintenance
support as defined in the Performance Work Statement except as specified in Section 3 as
Government furnished property and services at USCP Facilities. The Contractor shall
perform to the standards in this contract.

MAINTENANCE, ALTERATIONS, AND REPAIR OF BUILDINGS, (MAR) AND
STRUCTURES.

The Contractor shall perform all preventive and remedial maintenance, and minor operation
of building and structures to assure that the facilities remain in the required state of repair
and preservation and is capable of carrying out the assigned mission of the USCP
offices/animal facilities/vehicle maintenance facilities assigned to the USCP. The
maintenance, alteration, and repair (MAR) of the facility shall include, but is not limited to,
all structural features such as foundations; walls, doors; windows; roofing; floors and floor
coverings, stairs, fixtures, hardware, exterior and interior painting and glazing; interior
piping and plumbing; interior and exterior electric; heating, ventilation and air conditioning
systems (HVAC); fire protection and alarm systems; elevators, ups systems, fencing, all
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emergency generators and other related facility equipment associated with all the USCP
Facilities. The Contractor shall move and subsequently replace all furniture, furnishings, and
equipment necessary to accomplish MAR activities. The Contractor shall respond
immediately to emergency conditions.

The Contractor shall immediately notify the COTR whenever a friable suspect
material is discovered. The COTR may require the Contractor to perform asbestos
abatement through an ENWO or NWO.

Workmanship. The Contractor shall protect all adjacent surfaces and the building
contents during MAR activities. Work areas left unfinished overnight or on
non-workdays, or unattended shall be temporarily closed to the extent necessary to
protect personnel from possible safety hazards and to protect the facility from
weather damage. Work shall be warranted against defects in workmanship.

Cleaning. The Contractor shall be responsible for cleaning all areas immediately

after the work has been performed. Cleaning shall include, but not be limited to, the
removal of all smudges, grease, stains, dirt, paint drips, and refuse resulting from the
Contractor's work. Carpet which is soiled shall be cleaned or replaced as necessary.

Coordination. The Facility Manager and the COTR shall be responsible for all
necessary coordination with building occupants The Contractor shall identify the
need for and obtain all necessary permits and licenses for alterations.

PREVENTIVE MAINTENANCE. (See also 1.13.1 and 1.16.)

The Contractor shall develop and submit to the Government, a Buildings and Structures
Preventive Maintenance Plan (PM). This is to be submitted for approval no later than 30
calendar days after the effective date of the contract and annually thereafter. In addition to
the requirements for PM plans the plan shall include:

Special attention required to the state of repair of all the USCP facilities: Good trade
practices are to be used on the following: Doors, frames, door hardware including
weather-stripping (interior and exterior) must be repaired as necessary to preserve
the USCP Mission.
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Reserved.

Inspection of all USCP facilities roof’s annually and the performance of repairs that
can be made without replacing sections of the roof. The specific roof leaks that
occur during the year shall be patched as they occur for the protection of the facility.
Leaks that adversely affect the integrity of the USCP work shall be patched on
an emergency basis. The Contractor shall only be responsible to patch & repair
government owned facilities. The Contractor shall be responsible to contain roof
leaks in Government leased facilities to avoid water damaged to the facility.

Because of the nature of the facility and on-going regulatory activities, preventive
maintenance and other work performed by the Contractor may require scheduling
after normal duty hours. Therefore, no additional overtime will be paid to the
Contractor.

REMEDIAL MAINTENANCE AND ALTERATION.

The Contractor shall process requests for remedial maintenance and alterations
through its Work Management System.

One fifth of the entire gross area (floors, walls, ceilings, and doors) of all the USCP
facilities will be patched as needed, and painted annually with two coats of paint.
Type and color of the paint shall be determined by the COTR.

Alterations to the Contractor-occupied facilities for Contractor benefit must be
processed through its work management system and receive prior approval from the
COTR. The Government is not required to pay for such alterations.

WORK TASKS AND STANDARDS.

Architectural. The Contractor shall be responsible for all architectural elements of
the building which include, but are not limited to, floors, walls, ceilings and roof
construction, walls and windows, building finishes, door hardware, foundations,
water proofing seals, and flashing. Interior and exterior finishes, trim, and decor
shall be maintained to match existing materials. Responsibilities shall include, but
are not limited to, the following:

Exterior Walls. The Contractor shall restore any damaged or deteriorated wall areas
to a serviceable, watertight, and weathertight condition. This includes, but is not
limited to, replacing damaged masonry units, tuck pointing loose or eroded mortar
joints, sealing penetrations in wall openings, replacing damaged or deteriorated
siding and exterior trim, and replacing miscellaneous hardware items.
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Masonry Units. All damaged masonry units (e.g. brick or block) shall be replaced
with a unit of the same size, color, texture, and quality. Re-pointed joints shall
match undamaged joints. Hairline cracks which develop on interior block wall
surfaces or at joints shall be sealed with “Lexel” brand caulking product or an
equivalent product approved by the COTR. Repaired interior block surfaces or
cracks will be painted to match the existing surface color.

Joints. Joints between window or doorframes and the exterior wall shall be sealed
with a compound that is flexible and water-resistant. All sealants shall be approved
by the COTR and shall comply with manufacturer's recommendations and current
industry standards.

Wood trim. The Contractor shall repair or replace wood trim. Surfaces to receive
trim shall be thoroughly cleaned of sealant and paint buildup prior to installation of
trim. Damaged or deteriorated insulation board or underpayment shall be treated for
termites, if there is evidence of termite activity, prior to trim replacement. Termite
damage shall be reported to the COTR; treatment for termites will be provided by
the Contractor under their Pest Contractor.

Roofing and Accessories. The Contractor shall repair roofs as required by annual
inspection and emergencies to repair leaks. The Contractor shall protect critical
equipment affected by the leaks. Any damaged decking shall be replaced before
roofing and ballast is installed. Membrane and ballast roofing, flat or gradient, shall
be repaired or replaced to conform in type and kind of materials with existing
structure and shall be repaired in accordance with manufacturers' instructions.

Roof Flashing. Existing flashing shall be repaired or replaced to form an

effective water seal. Areas covered with deteriorated roof sealant shall be cleaned of
all loose material and debris, and re-coated with a roof sealant in conformance with
the manufacturer’s specifications. This will also include sunscreens and other things
of that nature that are related.

Damaged Flashing. Damaged flashing around vent pipes and other mechanical
openings shall be repaired or replaced. Roofing around service openings shall be
removed without damaging adjacent roofing or the roof insulation or roof support.
A roof sealant in compliance with the manufacturer’s specifications shall be applied
over the fasteners and flashing edges. The roofing shall be properly replaced, and all
fasteners and the joint between the flashing and vent shall be coated with an
appropriate sealant which is in compliance with manufacturer’s specifications.
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Flashing around Protrusions. Flashing around large protrusions shall consist of cap
and base flashing.5.4.1.5.2.2. Cap Flashing. Replacement cap flashing shall be cut
and formed to fit the chimney or protrusion. The end joints shall be lapped and
overlap the base flashing. All corners shall be continuous pieces of flashing formed
to fit the projection or resealed in the masonry joints as specified above. Flashing
which is separated from a masonry element shall be reset.

Gutters and Downspouts. Damaged or deteriorated gutters shall be repaired or
replaced.

Exterior Accessories. The Contractor shall repair or replace exterior building
accessories to include, but is not limited to, balconies, patios, and landings. All
steps, balconies, and handrails shall be maintained in a safe and usable condition.

Concrete Surface. The Contractor shall patch all cracked, broken or spalled concrete
surfaces with cement mortar mix. Underlying surfaces shall be scarified to ensure
bond with patch; use bonding agency as necessary. Upon completion, the patch
shall be finished even with the adjacent surfaces and finished to match existing
texture.

Docks and Floors. The Contractor shall repair spalled or chipped areas. Joints shall
be cleaned and sealed.

Dock Bump Rails. Damaged bump rails shall be repaired or replaced.

Interior Walls, Ceilings, and Trim. The Contractor shall repair or replace all
damaged or deteriorated walls, ceilings, and related trim. Wood trim items and
ceiling fixtures shall be removed to provide access to the damaged area. The area
shall be treated for termites (under separate contract) if termite activity is evident
prior to replacement. Upon completion of the repair activity, fixtures and trim shall
be reinstalled, screws set and filled, and items repainted or refinished. When
removing wall or ceiling covering, the Contractor shall inspect the supporting
structural system and repair any defects prior to proceeding with wall or ceiling
covering. New and repaired surfaces shall be repainted to match existing structure.
The Contractor shall be responsible for repairing any loose and/or damaged caulking
in accordance with industry standards.

Drywall Construction. Small dents and holes shall be repaired with spackle; a
backing plate shall be used when necessary. Repairs of full depth drywall shall be
made from nearest stud center and in accordance with industry standards.

Wall Covering. Wall covering which has been ripped or otherwise damaged shall be
repaired or replaced.
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Repair. Wall covering shall be repaired when the damaged area can be patched.
The patch shall overlay the damaged area and be continuous with the pattern of the
wall covering. The patch shall be glued in place with an adhesive conforming to the
wall covering manufacturer's recommendations.

Replacement. Wall covering which is extensively damaged, or for which a
matching wall covering is not available, shall be repaired by replacing the wall
covering of the entire wall. If matching wall covering is not available, the
Contractor shall find a comparable substitute. The Government shall approve all
replacement wall coverings which do not match the existing wall coverings.
Replacement wall covering shall be hung according to the manufacturer's
recommendations.

Interior Finish

Woodwork. All repaired and replaced woodwork shall be finished to match
surrounding woodwork.

Vinyl Baseboards. Deteriorated or damaged sections of vinyl baseboards shall be
removed and replaced. Baseboards matching those existing shall be installed
according to manufacturers' instructions.

Floors. The Contractor shall repair or replace damaged or deteriorated flooring or
provide uniform surface.

Screens. Oxidation deposits shall be removed from metal parts. Replacement
screening shall be of the same material and existing screening. No exposed
screening ends shall protrude from screen.

Mechanical Space Floors. All mechanical space shall be kept free of debris and
swept monthly. All mechanical space floors shall be sealed or painted annually. All
paint shall be non-skid, the color and type of paint shall be approved by the Project
Officer before application.

Resilient Tiles. Damaged or deteriorated tiles shall be replaced with matching tiles.
If pattern and color are not obtainable, and the nearest match shall be used, subject to
prior approval by the COTR. Installation shall be in accordance with manufacturers'
instructions. The repaired areas shall be thoroughly cleaned and waxed to provide a
uniform surface.
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Ceramic Tiles. Damaged tiles and supporting walls shall be replaced or repaired.
Tiles shall be removed where water damage has occurred to the supporting wall
area. Salvaged tile shall be scraped of grout and adhesive, and reinstalled. Damaged
or deteriorated tiles shall be replaced with matching tiles. If pattern and color are not
obtainable, then the nearest match shall be used, subject to prior approval by the
COTR.

Reserved.

Concrete Flooring. Pot holes, spalled areas, chipped or broken edged cracks shall be
repaired. Areas shall be chipped and cleaned to allow filler material to properly
bond. Repairs shall conform to grade, finish and compressive strength of adjacent
floor.

Expansion Joints. Joints shall be cleaned and sealed.
Carpet. The Contractor shall repair or replace carpet which has been damaged.

Repair. Damaged or severely soiled areas shall be carefully cut away without
damaging adjacent carpet. A patch of matching carpet and padding shall then be cut
and adhered or sewn in place as recommended by the manufacturer. In those cases
where the carpet has stretched and buckled, the Contractor shall repair the carpet to
remove the puckers and wrinkles. When there is a carpet tile, the existing tile shall
be removed and replaced with a matching carpet tile.

Doors. The Contractor shall repair or replace doors. Doors shall be maintained in
such condition as to be operable and allow closure or locking consistent with
required use. Openings for doors under repair shall be protected during repair if
required.

Alignment. Doors that do not close properly shall be adjusted and repaired so that
the door fits squarely in frame and operates freely.

Damaged and Deteriorated Components. Doors with badly damaged or
deteriorated components shall be removed and damaged components replaced in
accordance with manufacturer's recommendations or standard industry practice.

Wood Doors. The Contractor shall maintain, repair or replace wood doors. Exterior
wood doors shall have solid cores. Softwood exterior doors shall be water-repellent
treated. Doors shall be of same species and have same finish as the original door.
Replacement doors shall be installed during the same workday as removal of the
original door. Scarred areas of door shall be sanded, wiped clean with a low toxicity
solvent, sealed, and finished to match surrounding door surface. Replacement doors
shall match surrounding door surface. Replacement doors shall be installed with the
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hardware surrounding the damaged door unless the hardware is beyond repair.
Small holes in door faces shall be filled and finished to match surrounding door
surface. In the event that a door is unable to be patched, then the entire door shall be
refinished. Interior doors shall be planed (to include appropriate bevel) to provide a
minimum of 1/16 inch and a maximum of 1/8 inch clearance after painting between
door and adjoining head and jam. The bottom of the door shall be trimmed to
provide between 1 inch and 1-1/4 inch clearance above the floor. Exterior doors
shall be replaced or repaired to provide a sound, serviceable, weathertight
installation. All new doors shall meet fire code regulations.

Overhead Door. The Contractor shall maintain all overhead doors and shall make
necessary repairs as needed so are safe and operable. Replacement of components
shall match existing door.

Sliding Doors and Accessories. Repair of sliding doors includes, but is not limited
to, replacement of screening, glass, hardware, and weather-stripping. The
replacement of glass for exterior doors shall be of the same type and shall be safety
plate.

Metal Doors. Metal doors shall be repaired or replaced when required.
Replacement doors shall be of the same gauge steel. In replacement of doors, frame
shall be steel to match door and painted to match existing wood or masonry
construction.

Overhead Metal Roll-up Doors. Overhead doors shall be maintained in a safe and
operating condition. Replacement of door components shall conform to existing
door structure. Replacement of complete doors shall conform with existing structure
and usage. The Contractor shall maintain all doors to enable proper operation and
provide proper security.

Windows. The Contractor shall be responsible for repairing or replacing all
damaged, deteriorated, missing, or inoperative window and door components to
provide a sound, serviceable, weather tight installation. Windows shall be
maintained in a condition in which the windows can be closed and locked.

Broken Glass. The Contractor shall replace cracked or broken glass. Glazing
compound or sealant shall be removed. Damaged or deteriorated sashes, frames,
and other components shall be removed and replaced. Misaligned frames shall be
realigned and made plumb. Replacement glass shall be installed the same day
damaged glass is removed. If this is not possible, the Contractor shall completely
close and seal the window opening with 2 inch plywood. Plywood shall be secured
on the exterior and shall be mounted to deflect rain from the building. Temporary
enclosures shall be subject to approval by the Government.
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Glass. Glass shall be Flat Sheet Glass, of the same strength, thickness, and type as
original glass.

Glazing. Preparation and installation of glazing shall be in accordance with
manufacturer's application recommendations. Missing, damaged, or deteriorated
glazing points, clips, shims, angles, beads, setting blocks, spacer strips, and other
glazing accessories shall be replaced to provide a complete, sound glazing assembly.
Ferrous metal accessories which will be exposed shall have non-corroding non-
staining finish.

Glazing Compound. Glazing compound and preformed glazing sealant shall
conform to the Flat Glass Marketing Association (FGMA) Glazing Manual and
Sealant Manual and shall be used according to manufacturer's recommendations.

Frames. Steel, aluminum or wood frames damaged or warped beyond economical
repair shall be replaced by the Contractor. Frames shall be securely anchored to the
supporting construction. Hardware used installing the frame shall be of the type
designed for the frame.

Weather-stripping. Damaged or deteriorated weather-stripping shall be replaced.
Replacement shall be according to manufacturer’s recommendations.

Hardware. Repair of window hardware items shall include, but not be limited to,
latches, keepers, hinges, exterior and interior locks, and other types of builder's
hardware. Operating hardware shall be lubricated and adjusted. Missing screws
shall be replaced. Small damaged parts such as strike plates and seal inserts shall be
replaced. Hardware beyond repair shall be replaced. Replacement hardware shall
match existing hardware in type, size, quality, and finish. Hardware shall be
installed in accordance with manufacturer's recommendations.

Stairs. The Contractor shall repair or replace interior and exterior stairs, handrails,
and components. The Contractor shall secure loose components. The Contractor
shall secure loose treads, risers, stringers, handrails, brackets, and other components.
Badly damaged stair and handrail components shall be removed and replaced.
Replacement components shall be finished to match original components. Trim
items susceptible to damage during the repair activity shall be removed and
reinstalled upon completion of the repair activity.

Interior Building Accessories. The Contractor shall repair or replace interior
building accessories to include, but not limited to, traverse rods, window shades,
restroom accessories, blinds, and cabinets.
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Traverse Rods. Sagging or inoperable rods shall be restored to an operating
condition. If beyond repair, rods shall be replaced. Loose brackets shall be secured.
Broken cords shall be replaced. Broken or missing drapery slides shall be replaced.
Rods shall be level and parallel with the ceiling. Additional support brackets shall
be installed to support sagging rods.5.4.1.14.32.

Blinds. The Contractor shall repair or replace damaged slat-type or venetian blinds
with accessory hardware of equal quality.

Bathroom Accessories. The Contractor shall repair or replace bathroom accessories
with accessory hardware of equal quality.

Sealant. Damaged and/or defective sealant around sinks, showers, tiles, and
accessories shall be removed and replaced with a silicone base sealant unless
otherwise specified by the COTR. The sealant shall be applied according to
manufacturer's recommendations.

Cabinets. All cabinets shall be maintained in usable condition, including
countertops and trim and all hardware. All replacement of countertops shall be as
specified. All replacement hardware shall be as original or equal. This includes
laboratory casework.

Other Masonry Tasks. Other masonry tasks shall include, but are not limited to,
laying of brick, terra-cotta tile and blocks, cement, and cinder and concrete blocks;
tearing out of old masonry brick work and masonry walls; pointing up of old mortar
and general repairs to bricks; repair and maintenance of masonry structures such as
small buildings, chimneys, roofing, stone, foundations, ramps, stairways, steps and
walls.

Electrical requirements include, but are not limited to maintenance and repair of
all electrical systems and components such as main disconnect devices, switch gear,
cables, wires, flat conductor cables, heat tracing, cable trays, raceways, ducts,
capacitors, regulators, grounding equipment, wall switches, conduits, receptacles,
interior and exterior lighting fixtures, lamps, and clocks; as well as the parts and
accessories necessary to distribute the electricity to the using equipment. Electrical
materials and equipment utilized by, and all work performed by, the Contractor shall
comply with existing codes of the National Fire Protection Association. The overall
quality of the work, including all materials, shall be in such a manner as to assure a
safe and reliable electrical system. The Contractor shall provide electrical service to
all process and non-process equipment. This shall also include generators, surge
protection and UPS units, and all Emergency Generators.
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Electrical Wiring Systems. The Contractor shall install and repair electrical systems
and associated switches, distribution panels, light sockets, and outlet boxes;
measuring, cutting, threading, bending, assembling, and installing conduits;
inserting, splicing, and connecting wires to fixtures, outlets, switches receptacles,
and power sources; working from blueprints, wiring diagrams, and sketches;
locating, diagnosing, and repairing trouble occurring in power circuits, controls,
switches, rheostats, thermostats, flow meters, and stop controls and testing circuits
and equipment.

Electrical Fixtures. Tools and Appliances. The Contractor shall install, maintain,
and repair a wide variety of electrical fixtures, tools, equipment, and appliances;
diagnosing system or equipment malfunctions and repairing those malfunctions;
changing light bulbs, replacing fluorescent and HID ballasts, and hanging lighting
fixtures, inspecting, testing, cleaning, repairing, and adjusting electrical buzzer and
bell circuits, light sockets, interior and exterior lighting fixtures, emergency lights
and emergency lighting systems including batteries, fans, switches, office and
heating appliances, clocks, rheostats, thermostats, and electrical shop equipment; and
accomplishing the electrical installation of other electrical equipment.

Electric Motors. The Contractor shall install, test, maintain and repair electric
motors; inspect and replace bearings; clean, oil, grease, and paint; rewind and apply
insulating paint to windings; replace defective capacitors, cut out switches, and
brushes; check all controls and components associated with motor controls and
circuits; troubleshoot electric motors on location; fabricate sleeve bearings, washers,
rings, bushings, and other parts related to electric motors, cutting and undercutting
motor generator commutators.

Controls. The Contractor shall maintain and repair electric controls consisting of
thermostats, valve operators, damper operators, selector switches, gradual switches,
solenoid air valves, duct humidistats, and pressure switches. The Contractor shall
maintain or repair Computerized Program Controls for HVAC units.

Test Equipment. The Contractor shall maintain and calibrate test equipment used
in maintenance operations, in accordance with industry standards and
manufacturer's specifications.

Fire Suppression Systems. The Contractor shall annually inspect all wet and dry
sprinkler systems, repair and adjust as necessary. Maintenance shall include, but is
not limited to, cleaning clogged nozzles and orifices, reset trip mechanisms,
inspection and repair of dry system air compressors and control air piping.
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Fire Pumps. The Contractor shall weekly operate fire pump assembly to insure
satisfactory performance of pump driver, controller and alarms in accordance with
all applicable NFPA regulations. The Contractor shall maintain a log indicating all
maintenance and repair work on the fire pump assembly.

Fire Alarms and Control Systems. Repair and maintain these systems in accordance
with applicable codes, regulations, and guidelines.

Fire Extinguishers. The Contractor shall be responsible to maintain/repair/or replace
all fire extinguishers in accordance with applicable codes, regulations, and
guidelines.

Lightning Protection System. The Contractor shall check and repair lightning
arrester; checking for fractures, cracks, chips deposits of dirt, salt, dust, acid fumes,
or other foreign matter which may cause a lash-over, loose connections, ground
connections, and measure ground resistance’s; assure proper connections to ground
with minimum of resistance, clamps are mechanically secure; inspect for damage
after severe discharges. This also includes all parking lighting.

Main Grounding System. The Contractor shall annually inspect and repair as
required the main grounding and static protection systems. Ground resistance shall
be less than 25 ohms in the case of driven electrodes. In all cases, the conductor
clamping shall assure less than 0.1 ohms resistance between ground conductor and
electrode.

The Contractor shall notify the Government prior to any scheduled utility outages or
curtailments at least two weeks in advance of desired outage (unless otherwise
specified in the PWS). Utility outages must be approved by the COTR.

The Contractor shall be responsible for maintaining electrical closets free of debris
and shall sweep floors quarterly with a non-electro static compound.

METAL WORKING

The Contractor shall maintain and repair or replace metal components of buildings
and structures, and installed building equipment; and shall construct and install metal
components in support of other maintenance activities.

Contractor responsibilities shall include heating and bending to form metal shapes,
drilling, torch cutting, hammer forging, grinding, sawing and fitting of metal parts;
forming single and double hem edges, and seams, dovetail and lock seams, set-in
and burred bottom seams, and wired or rolled edges and flanges; laying out and
cutting materials for any combination of square, rectangular, circular, conical,
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cylindrical, oval, irregular, and transitional shapes, allowing for seams, joints, laps,
and shrinkage; searing, bending and forming metal parts into desired shape with
hand and power tools and equipment; using such equipment as shears, brakes,
folders, formers, crimping burring, and bending machines, milling and grinding
machines, metal lathes, shapers, other metal working and hand tools; repairing ,
modifying or fabricating metal items with all types of equipment including light or
intricately made mechanical parts, which must fit in assemblies where close
tolerances are required; and pre-heating metal and maintaining heat to prevent
distortion.

55.2. The Contractor shall also be responsible for welding all types of metals using
electric, acetylene and inert gas shielded welding processes. Welding shall be
performed on light to heavy gauge and hardened metals using flat, vertical,
horizontal, and overhead positions. Processes include pre-heating, brazing, bead
welding, tack welding, flame cutting, and heat-treating.

5.6. PAINTING.

The Contractor shall be responsible for the touch-up painting of a variety of surfaces, which

may include interiors and exteriors of buildings and stationary and mobile equipment, due to
maintenance and repair. The Contractor shall prepare surfaces, mix paints, and apply primer,
intermediate, and finish coats when necessary. The paint used for touch-up and repairs shall

blend with the color and texture of surrounding areas unless stated otherwise in the PWS.

5.6.1. The Contractor shall be responsible for painting one fifth of the entire gross area (floors,
walls, ceilings and doors) of each facility. The Contractor shall patched as needed and paint
annually with two coats of paint. Type and color of the paint shall be building standard unless
otherwise notified of a change by the COTR.

Note: The Government shall inspect the first coat of paint before the second coat of paint is
applied. The Contractor shall notify the COTR before painting of the facilities begins
so building occupants can be notified.

5.6.1.2. The Contractor shall be responsible for painting all public spaces (bathrooms, hallways,
lobbies etc.) twice a year in each facility using the same process as stated above.

5.7. HEATING, VENTILATION, AND AIR CONDITIONING (HVAC), AND
REFRIGERATION SYSTEMS AND EQUIPMENT.

5.7.1. GENERAL

5.7.1.1. General Requirement. The Contractor shall operate and maintain all HVAC and
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Refrigeration Equipment for the USCP Facilities stated in this PWS. This includes, but is
not limited to, chilled water and distribution system, individual building hot and chilled
water systems, process heating and cooling systems, refrigeration equipment; and their
related controls, refrigerators, coolers, freezers, and low temperature freezers, ice machines
and gas heating units. The Contractor shall inspect, maintain, calibrate, adjust, and operate
HVAC systems, central plan chilled water system, steam and hot water space heating and
humidification systems, and process steam and process hot water systems; and set-up and
testing of systems, both new and existing.

5.7.1.2.

5.7.2.

5.7.2.1.

5.7.2.2.

5.7.2.2.1.

5.7.2.2.2.

In the absence of a fully automated system, the Contractor shall include in its Work
Management Plan an operating procedure that specifies how it intends to operate the
facility to moderate temperatures as specified within this PWS. The Contractor shall
have a extraordinary weather plan articulated in the Work Management Plan to
guard against freeze-ups or any other weather related event.

SPECIFIC REQUIREMENTS.

Water Samples. The Contractor shall take water samples and perform chemical
analysis of the various chilled water and hot water and condenser water systems; add
chemicals for bacterial and corrosion control; and ethylene glycol to systems subject
to freezing to assure that chemical treatment programs are satisfying equipment
manufacturers’ requirements or recommendations. The Contractor shall maintain a
log of all water treatment and ethylene glycol additions.

Interior Heating Distribution Systems. The Contractor shall inspect, maintain, and
repair or replace all interior hot water heating systems to include distribution line,
strainers, valves, stops, pressure reducers, expansion tanks and air control devices,
circulating pumps and controls, check valves, piping hangers, supports and
insulation.

Unit Heaters, Cab Unit Heaters, Converters, and Finned Tube Radiation. The
Contractor shall inspect, maintain, replace or repair all unit heaters, cab unit heaters,
converters and finned tube radiation. Finned tubes and heating coils shall be cleaned
annually to ensure unrestricted airflow. Unit enclosures shall be cleaned
periodically and repainted as required by the COTR.

Air Ducts, Dampers, Registers, Grilles, diffusers, and Louvers. The Contractor
shall check for dirt, dust, and other deposits; leaks, broken, loose, or missing,
connections and parts; excessive vibration; metal defects; defective operation of
movable parts; and inadequate air distribution in branch circuits. The Contractor
shall remove deposits, tighten or replace defective connections and parts, caulk
around flashings, to make weather tight, vacuum all dust from air handling room
plenums and make other repairs as required.
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Guards, Casings, Hangers, Supports, Platforms, and Mounting Bolts. The
Contractor shall check for loose, broken, or missing parts and connections; check for
improperly set or ineffective sound isolators, The Contractor shall tighten loose
connections and parts; adjust the level if improperly set or replace defective sound
isolators; correct minor deficiencies and make necessary adjustments.

Heating Coils. The Contractor shall check for obstructions to airflow and check for
defective operation of automatic temperature controls. The Contractor shall clean
out dust, dirt and other foreign matter, particularly between fins, using vacuum
cleaner or brush; straighten bent fins and remove obstructions from airflow. The
Contractor shall repair or replace coils as necessary.

Motors, Drive Assemblies, and Fans. The Contractor shall check for and remove
accumulations of dust, dirt, and grease; make minor corrections or replace parts to
correct deficiencies such as worn, loose, missing or damaged connections or
connectors, bent blades, worn or loose, belts, unbalanced moving parts,
misalignment, excessive noise and vibration, endplay of shafts, and ineffective
sound isolators.

Wiring and Electric/Electronic Controls. The Contractor shall check and repair
loose connections, charred, broken or wet insulation, short circuits, loose or weak
contact springs, worn or pitted contacts and other deficiencies. The Contractor shall
check insulation; replace electrical wiring having defective insulation. The
Contractor shall maintain electronic/computerized controls and other type of
controls relating to the different HVAC systems located in all the related USCP
Facilities.

Temperature Controls. The Contractor shall operate, calibrate, and maintain all
temperature controls in accordance with manufacturer's recommendations,
specifications, and industry standards. The Contractor shall make all necessary
repairs or replacements as required.

Periodic Cleaning. The Contractor shall perform scheduled cleaning of mechanical
equipment rooms, systems, oil filters, heating coils, blower fans, grilles, electrical
contacts and safety controls as part of the regular inspection to maintain normal
operating conditions. The schedule shall be included in the Contractor's Building
and Structures Preventive Maintenance Plan as required in paragraph 5.2. The
Contractor is responsible for maintaining mechanical equipment rooms free of
debris, sweep floors quarterly and paint floors annually. The paint type and color
shall be approved by the COTR.
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Fire Dampers. The Contractor shall check for proper operation of fire dampers and
replace fusible links as required and as recommended by the manufacturer.

Periodic Testing. The Contractor shall verify the correct functioning of the
heating systems and component parts. The schedule shall be included in the
Contractor's Buildings and Structures Preventive Maintenance Plan as required in
paragraph 5.2.

Rusted and Corroded Areas. The Contractor shall clean and repaint previously
painted areas when rust or corrosion is found. The contractor shall paint the areas
with rust inhibitive primer and a finish coat that matches the existing finish.

Air Conditioning/Refrigeration Equipment. The Contractor shall operate, repair,
install, remove and maintain a wide variety of air conditioning and refrigeration
equipment; to include inspecting, cleaning, adjusting, lubricating, replacing filters
and belts, and other maintenance and repairs in accordance with industry standards
and manufacturers’ recommendations unless otherwise specified in this PWS.

Lubrication. The Contractor shall check for bearing temperatures, lubrication of
bearings and moving parts. Lubricate as necessary.

Periodic Cleaning. The Contractor shall perform scheduled cleaning of systems
drains (both indoor & outdoor), drain piping and pans, condenser coils, oil filters,
cooling coils, blower fans, grilles, electrical contacts and switch boxes, motor
contacts, gauges, drip pans, strainers, dampers, louvers, and compressor safety
controls as part of the regular inspection to maintain normal operating conditions.
The schedule shall be included in the Contractor's Building and Structures
Preventive Maintenance Plan as required in specification 5.2.

Air Filters. The Contractor shall replace missing filters and adjust those that do not
fit properly. The replacement filters shall be of the same type and size. The
Contractor shall replace all rough air filters monthly. Intake filters in Building “E”
shall be replaced as needed. HEPA, carbon type, and medium filtration shall be
monitored and changed in accordance with procedures defined in the preventive
maintenance program. The Contractor shall clean all filters that do not require
replacement.
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Guards, Casings, Hangers, Supports, Platforms, and Mounting Bolts. The
Contractor shall check for loose, broken, or missing parts and connections; check for
improperly set or ineffective sound isolators. The Contractor shall tighten loose
connections and parts; adjust the level of improperly set or replace defective sound
isolators; correct minor deficiencies and make necessary adjustments. The
Contractor shall also remove any sand, dirt, or debris accumulated on the concrete
pad.

Cooling Coils. The Contractor shall check for obstructions to airflow; check for
excessive frosting on cooling coils; check for defective operation of expansion
valves, capillary tubes, and automatic temperature controls and repair when
defective. The Contractor shall clean out dust, dirt and other foreign matter,
particularly between fins, using vacuum cleaner or brush; straighten bent fins and
remove obstructions from airflow. The Contractor shall repair or replace coils as
necessary.

Periodic Testing. The Contractor shall verify the correct functioning of the
compressor systems and component parts; including electronic leak testing or
pressurized units, checking refrigerant charges, megging of motor windings, and
amperage readings on all motors. Repair as necessary. The schedule shall be
included in the Contractor's Building and Structures Preventive Maintenance Plan as
required in paragraph 5.2.

Rusted and Corroded Areas. The Contractor shall clean and repaint previously
painted areas when rust or corrosion is found. The Contractor shall paint the areas
with rust inhibitive primer and a finish coat that matches the existing finish.

Condensate Drip Pan and Drain Piping. The Contractor shall check and clean the
cooling coil drip pan for sediment and repair damaged coating, rust, or leakage; and
blow or flush out drip pipes with air or water to ensure that pipe is open.

Valves and Distribution System. The Contractor shall inspect and maintain all
valves, piping, insulation, pumps, heat exchangers, strainers, traps, and related
equipment installed in the air conditioning system at the facility.

Refrigeration Equipment. The Contractor shall repair and perform preventive
maintenance on refrigeration equipment. The Contractor shall visually inspect, oil
and clean equipment in accordance with manufacturer's recommendations. The
Contractor shall develop and implement an accurate refrigerant log, indicating the
exact amount of refrigerant that has been removed or replaced in all refrigerant-
containing equipment. A copy of all data shall be submitted to the COTR on a
monthly basis. Coils and condensate drains shall be cleaned annually as a minimum.
Inspect all ductwork and associated equipment for proper installation, operation and
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cleanliness; and perform repairs or clean. Repack all refrigeration valves and change
drier cores, and change compressor oil.

Reserved.

Drinking Fountains. The Contractor shall repair, and perform monthly preventive
maintenance. The Contractor shall visually inspect all fountains for water leaks and
proper drainage, and take corrective action to maintain proper operation.

Air Cooled Condensers: Shall be cleaned and coil fins straightened. Check and
adjust or repair low temperature operating devices on condensing units (e.g., louvers
and fan switches). For water cooled condensers, adjust condensing water regulating
valve for proper operation. Observe water inlet and outlet temperature, with the
compressor operating at maximum capacity; make necessary adjustments to return
abnormal operation too normal. Clean condensed water tubes if necessary. Tubes
shall be cleaned by mechanical brushing; if mechanical brushing is not practicable,
acid cleaning may be utilized as approved by the COTR.

Evaporator. Clean and straighten coil fins. Refrigerant to water evaporators shall be
tested for tube fouling by observing the water inlet and outlet temperatures while the
system is operating at full capacity. Tubes shall be cleaned by technical brushing; if
mechanical brushing is not practicable, acid cleaning may be utilized as approved by
the COTR.

The Contractor shall operate, repair and perform preventive maintenance on plate
heat exchangers per manufacturer's recommendations.

Steam to Water Converter. The steam to water converter, with associated piping,
pumps, valves, temperature sensors, and controllers shall be inspected on a weekly
basis. Deficiencies discovered on regular or special inspections shall be corrected as
standard work order.

Testing, Balancing, and Adjusting (TAB). All new systems will have TAB
performed as the system is put into service by the Contractor. Resetting, balancing,
and adjusting shall be accomplished when the system operation has deteriorated to
the extent that the system will no longer perform substantially to the design
conditions. TAB shall be accomplished in accordance with manufacturer's standards
and standards contained in the American Society of Heating, Refrigeration and Air
Conditioning Engineers (ASHRAE) Guide and Data Books. All pressure vessels
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will be tested and certified annually to comply with all local, state and federal
regulations.

The Contractor shall institute continuous emergency manual monitoring of all
critical facilities and equipment.

Testing and operation of stand-by smoke purge equipment. The Contractor shall test
and operate stand-by and smoke purge equipment on a quarterly basis. All stand-
by equipment shall be maintained in a state of readiness.

The Contractor shall maintain all exhaust systems (including painting outside units)
APPLICABLE PUBLICATIONS. The Contractor shall adhere to applicable
portions of the latest editions of the publications listed below in 5.8.2 and 5.8.3.
Where a specific task or procedure is not defined in these publications, the
Contractor shall seek the advice of the COTR.

PUBLICATIONS.

All publications are general and shall apply where applicable.

APPLICABLE PUBLICATIONS.

The Contractor shall adhere to applicable portions of the latest editions of the
publications listed below. Where a specific task or procedure is not defined in these
publications, the Contractor shall adhere to accepted commercial standards and
procedures.

GOVERNMENT.

Reserved.

Reserved

National, District and Local Codes.

National Fire Protection Association (NFPA) National Fire Codes.

Flat Glass Marketing Association (FGMA) Glazing Manual and Sealant System.

American Society of Mechanical Engineers (ASME) Boiler and Pressure Vessel
Code.

National Plumbing and WSSC Plumbing/Gasfitting code.
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29 CFR, Part 1910, Occupational Safety and Health Administration(OSHA)
Standard for Construction and General Industry.

American Society for Heating, Refrigeration, and Air Conditioning Engineers
(ASHRAE) Guide and Data Books.

Sheet Metal and Air Conditioning National Association (SMACNA) Standard.
National Electrical Code

Clean water Act (EPA) applicable regulations in 40 CFR, Parts 25, 104-117, 129,
131, 135-136.

Reserved.

HOUSEKEEPING SERVICES (CONTRACTOR OCCUPIED FACILITIES)
The Contractor shall provide housekeeping services for contractor-occupied spaces
(if assigned). This service is limited to assigned shops, mechanical rooms, and utility
space as assigned at the USCP Facilities. This only applies if the Contractor is
awarded space by the Government.

STEAM GENERATION AND DISTRIBUTION.
GENERAL.

General Requirement. The Contractor shall operate and maintain all Heating
Systems and associated equipment in each of the USCP Facilities.

Reserved.

Operational requirements. The Contractor shall ensure continuous

uninterrupted steam supply to the USCP Headquarters facility to meet

the operational needs.

NATURAL GAS AND FUEL OIL PUMPING AND STORAGE SYSTEMS.
GENERAL.

The Contractor shall be responsible for the maintenance, operation, and repair of the

natural gas and fuel oil pumping systems throughout the USCP Facilities. This shall
include storage tanks and separators. All systems shall be kept operative at all times,
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free from leaks. These systems include, but are not limited to, all pipe, valves,
fittings, strainers, regulators, blow-downs cathodic protection systems, meters, tanks,
pumps, oil/water separators, and all other related facilities. This also includes under
ground fuel oil tanks.

An annual natural gas pipeline inspection shall be conducted to determine the status
of catholic protection, and underground and overhead leaks. The Contractor shall
correct all deficiencies identified by the inspection.

The Contractor shall maintain operating logs, detailed reports, and a record file that
notes the operation of the systems, operator checks, and services, consumption of
fuel and fuel inventories in storage, normal or abnormal operating conditions,
deficiencies or malfunctions, and corrective action taken.

SPECIFIC REQUIREMENTS.

Monitoring. The system shall be routinely monitored for damage to gas pipes,
meters, and valves; and to detect gas leakage.

Valve Maintenance. Valves shall be inspected, lubricated, and partially closed
annually. All defective valves shall be repaired or replaced as soon after inspection
as possible. Valve maintenance shall be documented in writing to the Project
Officer within 10 working days after completion of the annual inspection and repair.

Metering and Fuel Inventory.

The Contractor shall escort utility company representatives at all times while meters
are being checked and calibration of the master gas meter.

The Contractor shall monitor the natural gas meter and contact the COTR and the
Utility Company Representative if the meter malfunctions.

The Contractor shall provide the COTR with the daily and monthly usage
of gas, and the weekly usage of water. This shall be provided no later than the fifth
working day of the month, for the preceding month.

The Contractor shall provide the COTR with the monthly usage and quantity
remaining of fuel oil and or propane gas (based on the information available on the
first day of the month). This report shall be provided with the monthly report
identified in specification 5.11.2.4.2.
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The Contractor shall inspect the fuel oil storage tanks and systems daily to ensure
there are no leaks. Ensure that tanks are continuously grounded.

The Contractor shall inspect the natural gas lines on a monthly basis to ensure there
are no leaks. The inspection shall be visual. looking for such indicators as bubbles in
standing water, dead grass, or odors. The Contractor shall repair leaks as discovered.
The Contractor shall notify the utility company if the utility company's meter must
be bypassed.

Fuel oil pumping stations. The Contractor shall be responsible for the operation and
maintenance of the fuel oil pumping station. Operate pumps to receive oil from fuel
oil transporters and to transfer oil either to storage, or other using equipment.

APPLICABLE PUBLICATIONS. The Contractor shall adhere to applicable
portions of the latest editions of the publications listed below. Where a specific task
or procedure is not defined in these publications, the Contractor shall seek the advice
of the COTR.

National Fire Protection Association (NFPA) National Fire Codes (all volumes).

COOLING SYSTEMS
GENERAL.

General Requirement. The Contractor shall operate and maintain the cooling
(HVAC) systems for the USCP Facilities. These services shall be performed in
accordance with applicable National and District Codes, industry standards, the
requirements stated herein, approved written procedures and instructions provided
by the COTR.

SPECIFIC TASKS.

Operations. The Contractor shall provide personnel for continuous systems
operations to ensure an uninterrupted supply of cooling water for air conditioning
and process equipment and systems to meet the facilities needs to include, but is not
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limited to, the handling of all lubricants, chemicals, and auxiliary equipment; water
treatment; record keeping of operations and operating conditions; analysis of records
for and correction of non-optical operations; monitoring warranties; testing operation
and capability of systems; periodic operation and inspection of idle equipment; and
the cleaning, preservation, lubrication, and adjustment of systems equipment.

The Contractor shall provide continuous monitoring and adjustment of the operation
of the cooling system.

The Contractor shall ensure that the necessary cooling system is operating to supply
cooling water at temperature, pressure, and quantity to meet the facilities needs. In
event of system(s) failure, the Contractor shall provide temporary backup cooling to
critical air conditioning systems as specified by the COTR.

The Contractor shall maintain operating logs and detailed records on all systems.
Logs shall also indicate chemical tests performed, test results, and chemicals added
for each system.

Reserved.

The Contractor shall operate all field valves as necessary to supply water to the
various systems.

Maintenance. The Contractor shall perform all maintenance necessary to ensure
proper operation of all systems and auxiliary equipment; including but not limited
to, pumps, valves, strainers, circulating piping, fans, nozzles, sumps or basins,
gauges, and controls; cleaning of sumps and basins, heat exchange surfaces, and
nozzles for the cooling systems. Temporary cooling must be provided for critical
equipment and facilities when the central plant-cooling system at the headquarters
facility is out of service.

Daily.

Inspect pumps, piping, controls, chemical feed system, and sump basin level
controls for proper operation.

Check pump and motor bearings, packing, and mechanical seals for proper
temperature and wear.

Check controls to ensure that proper water level, pressure, flow and temperature and
wear.

Weekly. For all pumps that are not operated constantly or automatically, start
and operate long enough to purge all lines completely and to ensure that pumps are
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working properly.
Reserved.

Reserved.

WASTE WATER AND SEWAGE SYSTEM.

GENERAL.
General Requirement.

The Contractor shall operate and maintain all sewage, wastewater, and industrial
wastewater collection systems and treatment facilities. This includes, but is not
limited to, the entire sewage collection system (including gravity flow and pressure
type sewer lines conveying sewage, PH adjustment tanks, wastewater, and industrial
wastewater to the WSSC sewer line, wastewater treatment units, sewer manholes,
storm drain system, wastewater drain system, underground systems in and around
buildings and structures, and all associated mechanical sewage ejection and sump lift
pump), and electrical equipment and their associated accessories and
instrumentation. The Contractor shall not discharge wastewater from the collection
tanks associated with any buildings (not yet specified) without receiving
authorization from the COTR.

The Contractor shall operate and maintain the waste collection system. This system

includes, but is not limited to, collection vessels, tank pumps, liquid level gauges and
controls, sump pumps, and collection piping.

SPECIFIC TASKS.
Waste Collection System.

The waste collection system operations shall be conducted in order to provide
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continuous conveyance for all of the USCP Facilities generated wastewater. Flow
shall be maintained to prevent odors and to prevent interruptions of service.
Operations shall be in accordance with approved procedures. All systems shall be
maintained to minimize unsatisfactory service conditions including flooding
conditions pump station failure, pipe blockages, ground water infiltration and inflow
of surface water. Facilities shall be maintained clean and orderly.

Temporary and emergency collection services may be necessary to accomplish
certain repairs, maintenance efforts, and new service connections. Such temporary
and emergency services shall be coordinated with the COTR and shall be
accomplished using methods to avoid service interruptions, where possible, or to
minimize system downtime where such interruptions of service are unavoidable.
The COTR shall be notified of schedule temporary service conditions at the time of
job scheduling and shall be notified of emergency situations as soon as possible,
with notification time not to exceed one hour after Contractor knowledge of the
emergency during normal working hours, or at the beginning of the next normal
working period if during non-normal working hours.

Waste and Effluent Disposal.

Discharge flow rate shall be regulated to not flood sanitary sewer system.

Operating Logs and Records. The Contractor shall maintain system-operating log,
detailed reports, and a record file that notes the operation of system, operator checks
and services, volume discharge and flow rates, normal and abnormal operating

conditions, deficiencies or malfunctions, and corrective action taken.

Maintenance. The Contractor shall maintain the sewer system for each facility.

APPLICABLE PUBLICATIONS.

The Contractor shall adhere to applicable portions of the latest editions of the
publications listed below. Where a specific task or procedure is not defined in these
publications, the Contractor shall seek the advice of the COTR.

National Fire Protection Association (NFPA) National Fire Codes.

ELECTRICAL DISTRIBUTION.

GENERAL.
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General Requirements. The Contractor shall inspect, maintain, and perform
alterations on the entire electrical distribution system and its components. The
Contractor shall maintain the total electrical system to ensure continuous electrical
service for all USCP operational requirements.

DEFINITIONS

Power System. The Government-owned portion of an electrical distribution system
consisting of a source of electrical power and associated substation transformers,
lines, and other devices necessary to distribute electrical service throughout the
facilities.

SPECIFIC TASKS.

Equipment Checks and Services. The Contractor shall perform all operational
checks and services as necessary to provide electrical service to the USCP Facilities.
This shall include, but not limited to, all components/devices for the following:

a. Primary distribution system

b. Secondary distribution system

c. Emergency Power System

d. Building Service System

e. Lighting System - interior and exterior
f. Branch power - motors and receptacles

Electrical Service. The Contractor shall provide adequate operation and
maintenance of the electrical services for all equipment, buildings, for the USCP
Facilities.

Power Outages. Power outages scheduled on the power system shall be held to a
minimum. If power outages are necessary, an outage schedule depicting the date(s)
of the outage shall be submitted to the COTR for approval five workdays in
advance of the time required. De-energization of circuits shall be accomplished by
Contractor personnel and any auxiliary power required shall be provided by the
Contractor. In no event shall the Contractor curtail electrical service without prior
approval by the COTR.

The Contractor shall respond to any unscheduled power outage as an emergency
maintenance request. All temporary service required in an emergency situation shall
be removed without delay at the end of the emergency.

Rubble and Salvage. The Contractor shall dispose of construction rubble in
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accordance with local, District and Federal Guidelines. Salvageable materials shall
be disposed of in accordance with instruction provided by the COTR.

Emergency Generators:

The Contractor shall exercise the generators on a weekly basis, bringing them up to
operational condition, and making all repairs as necessary to ensure optimal
performance. The Contractor shall notify the COTR before operating generators.

The exercise shall include at least 30 minutes operation. A generator testing at full
load capacity will need to be scheduled with the CORT and the USCP Facility
Manager.

The exercise shall include a test of the automatic start and load controls for
generators. Switching a generator to building load must be approved by the COTR.
Activate equalizing current control circuit if applicable. Once per year, properly
torque tighten all conductor terminations of feeder, branch, and control circuits.
This shall include conductor terminations at generators, transfer switches, main
overcurrent circuit devices, power panels, and lighting panels associated with the
emergency generator electrical system. Provide torque reading report to COTR.

Provide a monthly report to the COTR that includes the conditions of
items checked, possible problems, and recommended solutions (if applicable).

A standard operating procedure (SOP) and operating log shall be maintained for
each generator. The SOP shall provide procedures for start, run-load, and secure the
generator under both normal and emergency load conditions; and shall show the
seconds required for the generator to start up, and the seconds required between
primary shut-off and the transfer of emergency load to generator. The log, at a
Minimum shall provide the date and duration of the exercises, or period of
operation, load carried, condition of equipment, and name of Operator.

Fuel Tanks. The Contractor shall maintain all fuel tanks associated with the
auxiliary generators in order to ensure that sufficient fuel (tanks filled) is always
available to operate the generators. The Contractor shall clean-up any oil spills. Fuel
will be provided by the Government to the Contractor as requested.

Diesel engine shall be serviced as recommended by the manufacturer.

Substation maintenance. The Contractor shall maintain equipment in addition to
the periodical operational checks. Repairs shall be performed in accordance with
manufacturer’s recommendations. Clean-up of the substation shall be performed
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monthly except as may be required in an unusual circumstance such as after a storm.

All work for substation equipment maintenance shall be accomplished on weekends
between the hours of 7:00 a.m. and 9:00 p.m. The Contractor shall submit all work
schedules to the COTR in advance for approval.

Substation switching. The Contractor shall perform manual substation load
switching as directed by the COTR.

Standard Products. All materials installed as replacement parts or as required for
repairs shall be new and shall be of the same manufacturer as existing equipment
unless otherwise approved by the COTR.

Electrical Metering. The Contractor shall escort the utility company representative
at all times for the purpose of verifying meter readings.

Disconnect and Reconnect Service. The Contractor shall, upon approval by the
COTR, disconnect or reconnect the electrical service to any portion or all of

the facility. When a disconnection is made, the disconnect shall be secured in such a
way to prevent any unauthorized re-energizing of the circuit. The Contractor shall
reconnect the service after determining the circuit is safe to re-energize.

Battery Chargers. The Contractor shall clean and repair all battery chargers used at
this facility. Cabinets and internal equipment shall be cleaned and dusted either by
wiping with a cloth or by using compressed air. If the cabinets show signs of rust,
the rust shall be removed and the cabinet repainted to its original color. All contacts
and connections shall be clean, kept free of corrosion, and tight. A log of all
cleaning and repairs shall be kept on all battery chargers showing date, service
performed, serial number, location of charger and the technician providing the
services.

Remove and Reinstall. The Contractor shall, upon approval by the Government,
remove or replace existing electrical services to a facility. This may include, but is
not limited to, providing new poles and accessories, transformers, circuit breakers,
safety switches, wire cables and any other equipment necessary to provide adequate
service to the facility.

Temporary Service. The Contractor shall, upon approval by the COTR,
provide temporary electrical service to any work site at the facility where needed.
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This may include poles, crossarms, transformers, weatherheads, circuit breakers, and
any other equipment necessary to provide the service. The Contractor shall install a
portable electric generator for temporary service until lines can be installed or if
power is needed only for a short time.

Install Meters. The Contractor shall, upon approval by the COTR install utility
meters at the locations specified. The Contractor shall record the serial number of
the meter, the date installed, the manufacturers’ name, and the initial meter reading.
The meter box shall be rain tight when installed. The Contractor shall provide the
COTR with recorded information and completion date.

APPLICABLE PUBLICATIONS.

The Contractor shall adhere to applicable portions of the latest editions of the
national codes. Where a specific task or procedure is not defined in these
publications, the Contractor shall seek the advice of the COTR.

COMPRESSED AIR AND DISTRIBUTION.
GENERAL.

General Requirement. The Contractor shall operate and maintain all the compressed
air system, including distribution piping, and building-local instrument compressed
air systems with their associated piping.

SPECIFIC TASKS.

Operation. The Contractor shall ensure provision of a continuous supply of
compressed air.

"Operation," as used in this section, shall be interpreted to include, but is not limited
to lubricating oils; record keeping of operations, operating conditions, and
maintenance; analysis of records and correcting non-optimal conditions and
practices; monitoring warranties; testing operations and capabilities of the
compressed air systems; training of personnel; and cleaning, preserving, lubricating,
and adjusting equipment and components.

The compressed air system shall be operated with one compressor on line, with
the second compressor set-up for automatic start up upon failure of the load
compressor or when one unit cannot maintain system demand.

Submit report of operations data to the COTR.

Maintenance. The following checks and services shall be made.
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Daily.

Check lubricators for proper condition, add oil before low indication. For lubricated
compressors, check compressor oil pressure; adjust operating pressure. Check for oil
leaks and repair. Check crank case oil on lubricated and non-lubricated compressors.
Check temperature of cooling water leaving the compressor; make valve
adjustments to maintain a temperature as called for by the compressor manufacturer.
Check compressor discharge pressures and inter cooler pressure; perform
adjustments. Ensure AC and DC amperes on panel are correct. Check discharge air
temperature. Check and ensure proper cooling water pressure. Observe operation of
entire unit, listening for any unusual noises; perform remedial maintenance as
required.

Inspect and log operating conditions of the compressed air system. Check traps on
compressor and after cooler separator refrigerated air dryers and after
filters and ensure proper operation. Blow down holding tanks.

Weekly.

Supervisory personnel shall conduct a walk-through inspection and log operating
conditions of local compressed air systems.

Check all strainers in compressor cooling water piping. Check all valves and adjust
or replace packing. Observe brushes on compressor motor for arcing.

Quarterly inspect separators and replace filters as necessary.

Annually. Test pressure gauges and safety valves. Test cut-in and cut-out pressures
after gauge has been tested. Check crankshaft for endplay and alignment. Check
clearances in all bearings. Remove head and inspect valves and valve seats. Check
cylinder walls and piston fit. Clean piping, cylinders, and heads of scale and

other deposits. Disassemble and clean moisture traps in the system. Replace all
guards when repairs are completed, before starting unit.

Unfired Pressure Vessel Test. Maintain unfired pressure vessels. Perform unfired
pressure vessel tests in accordance with requirements.

Refrigerated air dryers shall be operated and maintained in accordance with the
Manufacturers’ recommendations. Maintain a log for the operation, maintenance
and repairs.
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APPLICABLE PUBLICATIONS.

The Contractor shall adhere to applicable portions of the National and District codes
listed below. Where a specific task or procedure is not defined in these publications,
the Contractor shall seek the advice of the Contracting Officer.

National Fire Protection Association (NFPA) National Fire Codes.
SAFETY.

Equipment shall be maintained in a safe operating condition and a fire safe condition
at all times OSHA standards shall be observed.

QUALITY ASSURANCE.

The Government will evaluate the contractor's performance under this contract using
as one of the methods of surveillance that, which is specified at Technical Exhibit 1.
This surveillance does not relieve the Contractor of its own quality control
responsibility. All surveillance observations will be recorded by the Government.
When an observation indicates defective performance, the Quality Assurance
Evaluator (QAE) will request the contractor's representative to initial the
observation.

Performance Evaluation Meetings. The project manager may be required to meet
with the COTR and/or Contracting Officer as needed. The written minutes of these
meetings shall be signed by the Project Manager, Contracting Officer, and/or COTR.

Methods of Quality Assurance Evaluation. Five methods of quality assurance
evaluation will be used. One or several may be used to evaluate the Contractor's
performance for any given service requirement. The five methods are:

Random Sampling. Surveillance based on random sampling is designed to evaluate
some part, but not all, of the contract requirement being monitored. This method,
based on statistical theory, estimates the Contractor's overall level of performance
for a given contract requirement. Using random sampling, any occurrence of a
contact requirement is as likely to be evaluated as any other occurrence.

Planned Sampling. Evaluation by planned sampling, like evaluation by random
sampling, is designed to inspect some part but not all of the contract requirements
being monitored. Specific occurrence of contract requirement that are to be
monitored as selected for evaluation prior to their schedule accomplishment.
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100% Inspection. One Hundred percent inspection is that evaluation method that
requires total, or 100%, inspection of a contract requirement.

Validated Complaints. This method is based on customer awareness. Customers
monitor the service provided by the Contractor. When there is a case of poor or
nonperformance, the COTR will be notified. Upon notification, the

Government will investigate the report and if it is found to be valid, it will be
documented.

Unscheduled Inspection. Unscheduled inspection is, as the name implies,
impromptu evaluation of contract performance by authorized Government
personnel.

Criteria for Accepting or Rejecting Unintentional Defective Performance.

For areas included in the Performance Requirements Summaries, among the criteria
for accepting or rejecting unintentional defective performance are those specified in
the respective Performance Requirements Summaries (PRS) of the sections of the
PWS. When the number of defects in the Contractor's performance discovered by
the Government exceeds the acceptable quality level (AQL), the COTR will
complete a Contract Discrepancy Report (CDR--Technical Exhibit 2). The CDR will
require the Contractor to explain in writing why performance was unacceptable, how
performance shall be returned to acceptable levels, and how such problems will be
prevented in the future. The COTR shall also complete a CDR for each validated
customer complaint.

There are other contract performance requirements identified in this PWS which are
not separately identified in the PRS of each section. The COTR upon

observing or otherwise learning of a defect not separately identified in a particular
PRS, which amounts to unintentional defective performance, will inform the
Contractor via a CDR. Criteria for accepting or rejecting performance will be the
facts as given to the COTR by the person observing the defect and the facts as
contained in the Contractor's response, together with such other facts, records or
report which may be pertinent to a determination to accept or reject performance.

Surveillance Changes. The Government may increase or decrease the amount of
Government inspection, based upon Contractor performance.

Intentional or Negligent Defective Performance.

It is possible that a contract performance requirement separately identified in the
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Performance Requirements Summary (PRS) for a respective section of this PWS
can be defectively performed in such a manner as to constitute intentional or
negligent defective performance. The determination of whether or not in a
particular case a defect enumerated in a PRS constitutes intentional or negligent
defective performance will be made by the Contracting Officer.

5.17.5.2. If a Government employee or agent (to include personnel employed on-site under
other Government contracts) observes a defect which can be construed to amount to
intentional or negligent defective performance, such employee or agent will report
the defect, through appropriate channels, to the COTR for his determination. In his
or her sound discretion, the Contracting Officer may make a unilateral determination
that a defect reported as an intentional or negligent performance defect is an
unintentional performance defect. In that case, the defect will be handled under the
Provisions of 5.17.3.2 and among the criteria for accepting or rejecting performance
will be those identified in the PRS.

5.17.5.3. If, however, the COTR determines that there is possible intentional or
negligent defective performance, a CDR will be prepared and forwarded to the
Contractor's Project Manager. In that case, the criteria for rejecting or accepting
performance will be the facts as given to the Contracting Officer by the person(s)
reporting the defect and the facts as contained in the Contractor's response to the
CDR,; together with such other facts, records, or reports which may be pertinent or
relevant to a determination of whether to accept or reject performance. AQL's
normally assigned to the task will not be applied in determining whether to accept or

reject.
5.17.6. Remedies for Defective Performance.
5.17.6.1. Unintentional Defective Performance Covered in a Performance Requirements

Summary (PRS). If performance of any requirement is determined to be defective
and the number of permissible defects exceeds the number allowable for the
Accepted Quality Level (AQL) (column 4 of the PRS), the amount of money to be
deducted from the Contractor's monthly invoice will be derived by multiplying the
total monthly cost of that line item (obtained from Section B of the basic contract)
by the deduct percentage (Column 6 of the PRS), and multiplying that product by
the percentage of units found to be defective; the resulting amount will be deducted
from the monthly invoice for the line item. However, the Government reserves the
right to revoke acceptance for latent defects or for defective performance which
could not have been reasonably discovered in time to assess the deduction from the
monthly invoice current at the time the deduction would otherwise have been
computed. In such cases, the deduction will be taken from the monthly invoice
current at the time the defect is discovered. The determination of whether or not a
defect is a latent defect or whether or not a defect could have been reasonably

discovered will be made by the Contracting Officer.
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Unintentional Defective Performance Not Covered in a Performance

Requirements Summary (PRS). If performance of any requirement enunciated in
the narrative of a particular section of this PWS or contract, but not specified in the
respective PRS, is determined to be unintentionally defective or to have not been
performed, the Contracting Officer may invoke the provisions of the FAR clause
entitled "Inspection of Services--Fixed Price" or any other remedies available under
this contract.

Intentional or Negligent Defective Performance. If performance of any PWS or
contract requirement is determined to be intentionally or negligently defective, the
amount of money to be deducted will be calculated in the same manner as identified
in PWS specifications 5.17.6.1. and 5.17.6.2.

Reserved.

Deductions. The amount of money to be deducted for defective performance may
be either temporarily withheld pending satisfactory performance or permanently
withheld, depending upon the determination made by the Contracting Officer.

QUALITY CONTROL.

The Contractor shall establish and maintain a complete Quality Control Plan to assure
the requirements of the contract are provided as specified. One copy of the
contractor's Quality Control Plan shall be provided to the Contracting Officer no later
than 60 days after the effective date of the contract. An updated copy must be
provided the Contracting Officer on contract start date and as changes occur. The
plan shall include, but is not limited to, the following:

An inspection system covering all the services in the PWS. It must specify the areas
to be inspected on either a scheduled or unscheduled basis, how often inspections
will be accomplished, and the title of the individual(s) who will perform the
inspection.

The methods for identifying and preventing defective work in the quality of service
performed before the level of performance becomes unacceptable.

On-site records of all inspections conducted by the contractor and necessary
corrective action taken, this documentation shall be made available to the COTR.

ELEVATOR MAINTENANCE.
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The Contractor shall provide all management, supervision, labor, and equipment to
fully maintain hydraulic elevators and associated equipment located at the USCP
Headquarters Facility. The work includes complete preventive maintenance, service
and repairs in accordance with the PWS.

5.19.1. The Contractor shall have an individual during normal working hours with a
minimum of four years of journeyman level elevator experience, to respond to
routine and emergency situations. The Contractor shall provide a person with the
same qualifications to respond to emergency situations within one hour or forty-five
(45) minutes (from the time the emergency is reported) after normal hours, holidays,
weekends.

5.19.1.1. Emergency situations include entrapments, any situation where the risk of personal
injury results from the operation of an elevator, or if the elevator is out of service.

5.19.2. The Contractor shall provide appropriate qualified staff to ensure timely completion
of maintenance and expedite response to service calls, SWQO’s, and other repairs.

5.19.3. Perform the 5-year safety and buffer test as required by applicable safety codes.

5.19.4. The Contractor is required to test all safety and electrical overload devices for proper
operation within 90 calendar days following the commencement date of the contract.

A written report shall be provided to the Project Officer.

5.19.5. The Contractor shall ensure that a complete set of standard size, legible, schematic
diagrams applicable to each type of elevator are available in each elevator machine
room within 30 calendar days from the date of contract award.

5.19.6. The Contractor shall implement and maintain check charts for each elevator in the
Irvine facility. The check charts will indicate each part replaced on each elevator
along with date, and mechanic’s name. This information shall be available in each
machine room.

5.19.7. In the event of a reported physical injury, repeated service interruption, accident
involving equipment damage, the Contractor shall immediately notify the COTR.
The Contractor shall await the arrival of a Government Inspector prior to making
repairs. Contractor personnel shall be available to make the necessary tests to
determine the cause of such problems.

5.19.8. The Contractor shall immediately report to the COTR, any elevator out of
service or elevator in need of repair. The Contractor shall report to the COTR

immediately of any building occupants trapped on an elevator. Note: At no time, is
AOC RFP NO. 060123 64



5.19.9

5.19.10

5.19.11.

5.19.12.

5.19.13.

5.19.14.

5.19.15.

5.19.16

5.19.17.

5.19.18.

5.19.19.

SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES
the building occupant or occupants that are trapped on an elevator to be left alone,
other then to make the emergency phone call.

The Contractor shall record all services rendered during other than normal
working hours, and report such information to the COTR at the start of the
next scheduled workday.

The Contractor shall maintain a supply of commonly used spare parts to expedite
normal repairs to the elevators at the USCP Facility Headquarters. This includes
bulbs, tubes, and ballasts in the cars, and excludes finished cab floor maintenance.
The Contractor shall maintain an inventory of such parts so as to validate PWS
compliance that may be requested by the COTR.

All replacement elevator parts shall be equal to the manufacturer’s design
specifications or requirements. However, the Contractor is expected to search the
most reasonable cost for such spare parts.

The Contractor shall perform a monthly activities report, illustrating the specific
work and dates of maintenance/repair of each elevator.

The Contractor shall inspect all related equipment and systems every two weeks and
replace burned out lights, signals and accessory equipment (such as ballasts) as they
are found.

The elevator emergency lighting system shall be checked every three (3) months to
ensure proper operation. Deficiencies shall be corrected immediately.

The cleaning and refinishing of the interior cab and the exterior hoistway
doors/frames shall be accomplished by others, except for damage caused by
malfunctioning equipment or Contractor Personnel.

The Contractor shall keep the elevator cab exhaust fan, diffusers, and lights clean at
all times, and make repairs as necessary.

The Contractor shall keep the equipment, including machine room, clean and
painted. Color and type of paint shall be approved by the COTR.

The Contractor is responsible for operation and maintenance of all telephone
conductors in the hoistways and elevator cabs. Telephone operation shall be
checked biweekly, and problems shall be immediately reported to the COTR.

The Government reserves the right to require the Contractor to conduct tests as
necessary to ascertain that all contractual requirements are being fulfilled.

AOC RFP NO. 060123 65



5.19.20.

5.19.20.1.

5.19.21.

5.19.22.

5.19.23.

5.22.

5.22.1.

5.22.2.

5.22.3.

5.22.4.

SECTION C: STATEMENT OF WORK
UNITED STATES CAPITOL POLICE FACILITIES

The Contractor shall have available, an Elevator Mechanic to accompany a
Government Elevator Inspector during the course of any inspection.

A periodic inspection as required by elevator safety codes shall be performed by
Government Inspectors. Upon completion, a deficiency report will be provided to
the Contractor for correction. The Contractor shall correct all deficiencies identified
as minor repairs within 30 calendar days from inspection date. Deficiencies
identified as emergencies shall be corrected immediately. The Contractor shall
notify the COTR in writing when deficiencies are corrected and reinspection can be
made.

When an elevator is out of service for more than two hours, the Contractor is
responsible to place “out of service” signs at each landing.

Elevator modifications (electrical or mechanical) must be approved by the COTR.

The Contractor is not responsible for repairs necessitated by reason of negligence or
misuse of equipment by Personnel other than Contractor Personnel, or by reason of
any other cause beyond the control of the Contractor, except ordinary wear and tear.
The Contractor shall notify the Contracting Officer in writing of the existence or
development of a defect that the Contractor considers it is not responsible for under
the terms of the contract.

PLUMBING SYSTEMS.

General Requirements. The Contractor shall operate and maintain the domestic hot
water, domestic cold water, and domestic hot water recirculation, including
generators, pumps, instruments and supply piping system.

Operation. The Contractor shall insure provision of a continuous supply of cold and
hot water.

Domestic Cold Water System. The Contractor shall operate and maintain the
cold water system. Maintenance shall include, but is not limited to, inspection and
repair of all pressure reducing and regulatory valves, backflow prevention, check
valves, control valves piping systems and terminal equipment.

Domestic Hot Water System. The Contractor shall operate and maintain the
domestic hot water system. Maintenance shall include, but is not limited to,
inspection and repair of all hot water generators, control valves, backflow prevention
devices, check valves, piping systems and terminal equipment. The Contractor shall
maintain a log indicating all inspections, tests and repair work on the domestic hot
water generating equipment.
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Domestic Hot Water Recirculation System. The Contractor shall operate and
maintain the domestic hot water recirculation system. Maintenance shall include,
but is not limited to, inspection and repair of all pumps, control valves, control
sensors and piping systems.

Plumbing Fixtures. The Contractor shall inspect and maintain all plumbing fixtures.
The Contractor shall replace fixtures as necessary with fixtures of the same or equal
as determined by the owner. The Contractor shall maintain all flush valves, stop
valves, fittings and trims.

HUMIDIFICATION SYSTEM.
Maintain steam to steam generators, deionizer system, deaerator and feed water units.

Distribution shall be maintained in accordance with Specification 5.10., except no
chemical treatment shall be administered to the steam or water. The system shall be
maintained as a chemical-free system.

Humidifiers. Clean nozzels, strainers, separators, and control valves. Check,
calibrate, and adjust the humidistat and limit controllers and their associated wiring
or pneumatic tubing on a quarterly basis.

AIR FLOW CONTROL SYSTEMS.

General. The Contractor shall provide sufficient qualified personnel to maintain,
service and repair the airflow control system. The Contractor shall provide all labor,
material and test equipment to service air flow components and instrumentation.

All airflow systems shall be inspected and checked for proper operation
semi-annually. Transmitters, controllers, characterizing relays shall be tested and re-
calibrated as required in accordance with the manufacturer’s procedures annually.

The airflow control systems include, but are not limited to, air measuring stations,
static measuring stations, mixing boxes, control panels, and all instrumentation
relating to control, status and alarm points.

HEAT RECOVERY AND FREE COOLING SYSTEMS.
The Contractor shall be responsible for the operations and maintenance of the heat

recovery and cooling systems. The Contractor shall provide all labor and materials
to ensure proper operation of cooling and heating systems.
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5.25.2. The Contractor shall service, repair, clean equipment, monitor and log pump
operations, as indicated for HVAC Paragraph 5.7.

5.25.3. The Contractor shall maintain proper glycol solution levels in all systems as
required to maintain proper operation.

5.26. PERIMETER LIGHING

5.26. The Contractor shall be responsible for maintenance and repair of all perimeter
lighting, this includes parking lots, emergency lights etc., and lights that are attached
to the USCP Facilities.

6.0 SNOW REMOVAL

6.1. The Contractor shall be responsible for all snow removal services at all USCP
Facilities (not including the Fairchild Facility). The Contractor shall remove snow
from all paved surfaces. During daytime snowfall the Contractor will begin snow
removal operations when the total amount of snow on the ground has reached one (1)
inch. The Contractor shall repeat the snow removal process until the snow has
subsides and all sidewalks, driveways and parking lots have been free of all ice and
snow. The Contractor shall use Ice Melt after all sidewalks, driveways and parking
lots have been free of snow.

6.1.2. Night Time Snow Fall — The Contractor shall insure that all USCP sidewalks,
driveways and parking lots have been plowed or shoveled and free of all ice and snow
before the hour of 6:00 am. The Contractor shall use Ice Melt after all sidewalks,
driveways and parking lots have been free of snow.

6.1.3. The Contractor shall issue an Emergency Snow Removal Plan to the Contracting
Officer and the COTR thirty (30 days) after receiving the notice of the contract award
for approval.

6.1.4. All chemicals shall be approved by the COTR before being used.

6.1.5. Snow Stockpiling: Snow will be stockpiled in areas per the Contractor’s Snow
Removal Plan. Plowed or shoveled snow, ice and sleet shall be piled in a manner that
does not block access to fire lanes, hydrants, trash bins, loading areas, walkways,
parking lots and roadways or the drainage system. Snow, ice, and sleet shall not be
piled within 20 feet of the facilities perimeter fencing.

6.2. LANDSCAPING SERVICE
6.2.1. The Contractor shall provide all supervision, labor, equipment and materials needed to

maintain all the USCP Facilities exterior grounds in a professional manner. Lawns, shrubs,
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trees and planted areas shall present a well-groomed appearance at all times. Grass adjacent
to asphalt or concrete walks or driveways shall be controlled, and present a neat appearance.
All exterior areas shall be maintained free of trash or debris.

The Contractor shall submit a Grounds, Maintenance and Landscaping Plan to the
Contracting Officer and the COTR thirty days after receiving the notice of the contract
award for approval.

The Contractor shall include but not limited to the following tasks:

Mowing: Lawn areas shall be mowed as necessary to maintain the grass at a height of
between 2-3 inches.

Fertilization and Lime: The Contractor shall fertilize areas three (3) times per year during
the months of September, October and November at the rates per industry standards for
lawn composition. The soil PH level in turf areas shall be maintained within the 6.0 to 6.5
range.

Crabgrass Control: Turf crabgrass shall be controlled. A crabgrass pre-emergent agent shall
be applied during mid April or before the ground temperature reaches 45 degrees
Fahrenheit.

Weeds/Pest Control: The Contractor shall monitor and control pest populations of insects,
weeds and diseases and shall be responsible for removing contaminated material from the
sites.

Mulch: Hardwood mulch shall be maintained at 3 to 4 inches in height around plants,
shrubs and trees.

Irrigation: The Contractor shall ensure that lawns and planted areas show no signs of
excessive dryness. All areas shall be checked for moisture content on a regular basis. The
Contractor shall water lawns and planted areas uniformly utilizing hoses and sprinklers as
required to supplement the irrigation system. The irrigation system for the beds and planters
shall be maintained in accordance with industry standards and the manufacturer’s
recommendations.

Debris Cleaning: Turf areas, shrub beds, flower beds, forested areas, fence lines, areas,
gutters, sidewalks, drainage swales, parking lots, roadways, and other surfaces shall be
maintained free of debris including, but not limited to, grass clippings, cuttings, leaves,
paper, rocks, sticks, etc. Debris resulting from maintenance work and excess soil or mulch
shall be promptly removed by the Contractor.

Exterior Trash Cans/Butt Cans: Exterior trash cans and butt cans should be emptied and
clean as needed to prevent an unsightly appearance.
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Trimming/Pruning: Trimming and pruning will be accomplished under the direction of a
certified landscaping professional in accordance with industry standards. All trees, vines,
hedges, shrubs, and ground cover shall be trimmed/ pruned as needed, by thinning and

shaping to achieve a natural appearance. Building entrances, walkways, and parking areas
and security camera fields of view shall remain unobstructed by plant growth at all times.

Plant Replacement: Lawn, trees, shrubs, ground cover, vines, annual plants, and other plant
materials that are damaged, die, or lose their original form shall be replaced in equal kind
and size.

Turf Re-seeding: Turf seed shall have a 95% germination rate, contain not less than 85%
pure seed, have no more than 0.5% weed seed and be composed of the following species:
50% Kentucky bluegrass (Poa pratensis), 30% chewing red fescue red fescue (Festuca rubra
variety), 10% perennial rye grass (Lolium perenne) and 10% redtop (Agrostis alba).

Chemical Use: The Contractor shall furnish all oils, fungicides, insecticides, baits,
herbicides, fertilizer, etc., as required. In no case will extremely toxic materials be
permitted. Pesticides shall only be applied by a pesticide applicator licensed by the State the
in which the company is base out of, or a registered applicator under the direct supervision
of a licensed pesticide applicator. Pesticides shall be applied according to the manufactures
label recommendations, and shall be applied evenly. Chemicals shall be applied with
extreme care to avoid hazard to any person or animals in the immediate areas, or property
damage. All chemicals shall be in the original manufacturer’s container and properly
labeled.

Documentation: Documentation of each pesticide application shall be maintained on site
and shall identify the chemical used, amount mixed, amount applied, date, time, weather
conditions, crops treated, pest controlled and percentage of active ingredients.

6.3. The Contractor shall have all chemicals approved by the COTR before using.

6.4. The Contractor shall also be responsible for maintaining the concrete planters located at the
Fairchild Facility.

7.0.

PEST CONTROL SERVICE

7.1. Aregularly scheduled and documented program of control and monitoring should
be implemented. The ideal program prevents the entry into and eliminates
harborage from the facilities. Whenever possible, nontoxic methods of pest
control, such as insect growth regulators, and nontoxic substances should be used.
If traps are used, methods should be humane; traps used to catch pest alive require
frequent observation and humane euthanasia after capture.
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7.1.2. The Contractor shall furnish all labor and materials needed for the development
and the implementation of a comprehensive Integrated Pest Management Program
(IPMP) for the USCP Facilities.

7.1.3. The Contractor shall control, reduce, or eliminate the presence of invertebrate and
vertebrate pests including, but not limited to, rats, mice, birds, cockroaches, ants,
fleas, flies, silverfish, stinging insect and nests accessible from the ground or from
windows, stored product pest, and incidental invaders such as, but not limited to,
crickets, earwigs, midges, millipedes, centipedes, ground beetles, clover mites
and bats.

7.1.4. The Contractor shall submit an IPMP to the Contracting Officer for his/her
approval 15 calendar days after the contract has been awarded.

7.1.5. The Contractor shall maintain a complete and accurate pest management log.
The Contractor shall insure copies of this log are received by the COTR.

7.1.6. Emergency Services are included in this contract.
8.0. MAN MADE & NATURAL EMERGENICES SUPPORT

8.1.The Contractor shall be responsible to support and provide all the supervision, labor,
equipment and materials necessary for all Man Made and/or Natural Emergencies
that are required by both the United States Capitol Police and the Architect of the
Capitols Office. This function is to be considered critical to the mission of the
United States Capitol Police and the Architect of the Capitol’s Office.

8.2.The Contractor shall provide full support during Natural or Manmade Emergencies.
Natural emergencies such as (but are not limited to) floods, hurricanes, tornadoes,
fires etc.

8.3.Manmade Emergencies such as 9/11, fires, water damaged, or facilities damaged by
terrorism etc.

9.0 SPECIAL EVENTS SUPPORT

9.1 The Contractor shall attend all Special Events meetings necessary in order to plan
and coordinate the equipment, materials and labor necessary to setup for each special
event and to ensure the takedown of equipment and materials after each special event is
over. This function is to be considered critical to the mission of the United States
Capitol Police and the Architect of the Capitol’s Office.
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9.2. Special Events Support that are not emergencies but are to be considered critical to
the mission of the USCP and the AOC.

9.3.The Contractor shall be responsible to provide all the necessary supervision, labor,
equipment and materials as specified (but not limited to) in the following list below
to support the Special Events Functions by the USCP and the AOC listed in this
PWS.

9.4.The Contractor shall be responsible for setting up the following items/materials and
electrical power needed for supporting the special events that are listed in this PWS.
The Contractor shall also be responsible for taking down, disconnecting electrical
wiring and removing all materials and items that was set-up for each special event.

a. Fencing — approximately two (2) rows of Snow Fencing as needed to be put in
place before the event and to be replaced back into storage when the event is over.

b. Barricades — Bike Rakes. One (1) to One Thousand (1,000) Bike Rakes to be
moved into place before the event and to be replaced back into storage when the
event is over.

c. Tents — Install the following tents if needed before the events begin and then
remove tents and replace tents back into storage when the events are completed.
Tent sizes: 20°x10°x12’ one (1) unit; 50°x10°x12” four (4) units; 70°x10°x12’ two
(2) units.

d. Canopies — Approximately one (1) one to five (5) canopies, depending on the event.

e. Strand Lighting for tent decoration —amount depending on the event.

f. Pedestal Fans needed for Summer Events — Approximately fifteen (15) to twenty
(20) units needed.

g. Gas/or Electrical Heaters needed for Winter Events — Approximately fifteen (15) to
twenty (20) units needed.

h. Assorted Electrical Extension Cords needed for Fans/Heaters etc.

I. Magnetometers Setup and take down.

j. Stanchions & Ropes setup and take down.

k. Temporary Stop Signs setup and take down.

l.

Yellow Tape.

m. Portable Kiosks Units/and Police Shelters — moved into place, and then removed
back into storage once the event is over.

n. Light Towers — moved into place and then removed back into storage once the
event is over.

0. Portable Message Boards — moved into place and then removed back into storage
once the event is over.

p. Portable Generators & Fuels Supply/ Refilling as needed. Moving units into place

and then removing units back into storage.
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g. Temporary Power Hookups. The Contractor shall ensure temporary electrical
power is connected where needed. The Contractor will secure power and remove
electrical lines when the event is over.

r. Portable Toilets — The Contractor shall insure that portable toilets are put in place
before the event and removed after the event is over. This shall also include
making sure the portable toilets are kept clean and remain stocked with toilet paper
at all times during each event.

©o
ol

. SPECIAL EVENTS SCHEDULE (BUT NOT LIMITED TO)

Presidential Inauguration - (Every Four Years in January).

State of The Union — (3 or 4™ week in January).

Police Memorial — May 15",

Memorial Day Concert — End of May (Both Saturday & Sunday).

Labor Day Concert — 1% week September (Sunday before Monday).

Right to Life March — January (within the last two weeks of January).
Various Races — Derby, Running etc. (About 30 events throughout the year).
Marine Corps Marathon — October.

Events of State — Presidential & State Funerals, etc.

The National Christmas Tree Lighting — December of each Year.

Various Demonstrations throughout the year — (Several)

Manmade or Natural emergencies. (9/11, Anthrax, Terrorism, Fire, Floods,
Hurricanes etc.).

—RxT o SQ@ o o0 T

9.0. TECHNICAL EXHIBIT 1

Building (Statistics) Information for the United States Capitol Police Facilities located
in Washington, D.C. Building Inventory Equipment list for USCP Facilities shall be
attached to this PWS.

Building Name and Location:
United States Capitol Police Headquarters Facility
Location: 119 D Street, SW Washington, DC

Building Statistics:

Number of Floors: Seven (7)

Penthouse: One (1)

Hours of Operation: Twenty-four (24) hours a day
Office Space: 42,909 SF

Executive Office Space: 7,572 SF

Total Hard Surface Floor: 17,036 SF
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Total Carpet Space: 50,481 SF
Bathroom Fixtures: 250 EA
Windows: 455 EA
Elevators: 2 EA

Grounds:
Outside Area: Approximately 10,000 SF of Parking Lot & Side Walk Area

Building Name and Location:

United States Capitol Police Vehicle Maintenance Division & the US Capitol
Police Hazardous Device Facility

Location: 67 K Street SW, Washington, DC

Building Statistics:

Number of Floors: One (1).

Garages: Two (2)

Hours of Operation: 12 Hours a Day.

Office Space: 7,600 SF

Light Industrial Space (2 Garages) 16,000 SF
Total Hard Floor: 16,500 SF

Total Carpet: 7,000 SF

Bathroom Fixtures: 30 EA

Windows: Front Entrance Only

Grounds:
Outside Area: Approximately 10,000 SF

Building Name and L ocation:

United States Capitol Police Offsite Delivery Facility.
Location: 1430 South Capitol Street, S.E. (P Street Warehouse) Washington, D.C.

Building Statistics:

Number of Floors: One (1).

Hours of Operation: 5:00 am to 2:00 p.m.

Office Space: 600 SF

Light Industrial Space: (Three (3) loading docks, bays and storage area)

Total Hard Floor: 10,000 SF
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Total Carpet Area: 1,700 SF
Fixtures (Bathroom): 18 EA
Windows: 10 or less

Grounds:
Approximately 5,000 SF

Building Name and L ocation:

AOC Perimeter Securities Office Trailer.
Location: “D” Street NE between Louisiana Ave and Delaware Ave Washington, D.C.

Building Statistics:

Number of Floors: One (1)

Hours of Operation: 7:00 am to 5:00 p.m.
Office Space: 1,440 SF

Offices: Two (2)

Conference Rooms: One (1)

Fixtures (Bathrooms): One (1)

Cubicles: Ten (10)

Building Name and Location:

United States Capitol Police K-9 Training Facility.
Location: 4700 Shepherd Pkwy., (DC Village) Blue Plains, Washington, D.C.

Building Statistics:

Number of Permanent Buildings: Two (2).
Office Facility: One (1)

Dog Kennel: One (1)

Number of floors: One (1)

Storage Trailer: One (1)

Hours of Operation: Ten (10) Hours a Day.
Office Space: 3,400 SF

Total Hard Floor: 3,400 SF

Fixtures (Bathroom): 13 EA

Windows: 64 EA

Grounds:
10,000 SF

Building Name and Location:
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United States Capitol Police Kiosks Units.
Location: See attachment for Kiosks locations.

Building Statistics:
Number of Kiosks Units: Thirty (30) Units.
Official working hours of Kiosks Occupants: 24 HRS/Day.

Grounds:
No grounds.

Building Name and L ocation:

United States Capitol Police Crib Facility
Location: 190 D Street S.W. Washington, D.C.

Building Statistics:

Number of Buildings: One (1)
Number of Floors: One (1)

Hours of Operation: Ten (10) Hrs/Day
Office Space: 4,000 SF

Total Carpet: 4,000 SF

Fixtures (Bathroom) 10 EA

Grounds:
Grounds: 10,000 SF

Building Name and L ocation:
United States Capitol Police 3" Street Trailer.
Location: 3" and Constitution Ave, S.W. Washington, D.C.

Building Statistics:

Screening Trailer

Number of Floors: One (1)

Hours of Operation: Twenty-Four (24) Hours a Day
Total Floor Area: 480 SF

Fixtures: None

Windows: Two (2)

Grounds:

Grounds 1,000 SF
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Building Name and L ocation:

AOC Office Trailer (Perimeter Securities)
Location: Located on “D” Street NE between Louisiana Ave and Delaware.
Hours of Operation: Normal working hours.

Building Satistics:
Office Space: 1,440 SF
Fixtures: One Bathroom
Grounds: None

Building Name and Location:

AOC Construction Management Branch Facility

Location: Located at 4701 Shepherd Parkway, (DC Village) Blue Plains,
Washington, D.C.

Hours of Operation: Normal working hours.

Building Satistics:
Shop Space: 12,500 SF
Bathrooms (see equipment inventory list for more details)

Grounds:
10,000 SF

Fairchild Office Facility:

AOC/USCP Office Facility
Location: Located at 499 South Capitol Street, SW Washington, D.C.
Hours of Operation: Normal working hours.

Building Statistics:
Floors being used: 1/2/3/7/8
Gross Square Feet of Space: 115,000

Grounds: None

Note:
Only Miscellaneous Utility Work Orders will be performed in this facility.
Operations and Maintenance of this facility will not apply.

USCP KIOSKS LOCATIONS
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HOUSE SIDE - KIOSKS UNITS:

Washington & Independence SW

Size — 72 Square Feet Size — 72 Square Feet
Carpet — Yes Carpet - Yes
1% & Independence SW Washington & C Street SW
Size — 72 Square Feet Size — Square Feet
Carpet — Yes Carpet - Yes
Washington & Independence SW (sidewalk) Power Plant
Size — 72 Square Feet Side — 40 Square Feet
Carpet — No Carpet - No
South Capitol & D Street SW Ford House Office Bldg (garage area)
Size — 72 Square Feet Size — 72 Square Feet

Carpet — No Carpet - Yes

2" & Virginia Avenue Longworth Bldg (loading dock)
Size — 25 Square Feet Size — 25 Square Feet

Carpet — No Carpet - No

1% & Const. NW Cannon Garage

NOTE:

Location: The locations of the temporary Kiosks may vary form time to time. The COTR will
notify the Project Manager of any new locations.

Additional Kiosks: The Government will make a modification to the existing contract if additional
Kiosks Units are added or removed from this Contract.

SECTION 10.0 CONTRACTORS PERSONNEL

10.1. The Contactor shall provide trained and qualified personnel at all levels of required job
performance. The Supervisor(s) and all assigned employees shall be able to perform the work
in accordance with the Contract Documents.

10.1.2. Within the premises whether on or off duty, the Contractor’s employees shall conduct
themselves in an orderly and safe manner. Smoking is not permitted. Fighting or engaging
in horseplay, being under the influence of alcohol or drugs, or bringing alcohol or drugs into
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the USCP facilities, gambling, soliciting, stealing, taking pictures or bringing cameras or
other photographic devices anywhere on the properties, and any immoral or otherwise
undesirable conduct shall not be permitted and shall result in immediate and permanent
removal of any employee engaging in such conduct from work under this contract.

10.1.3. The building shall be fully staffed beginning the first day of work under the contract. The
Contractor’s employees shall be made familiar with the building fire alarm system and
trained by AOC personnel on the procedures to follow in the event of fire or emergency.

10.1.4. No food or beverage is to be consumed by Contractor employees anywhere except for
spaces designated by the COTR, or the buildings cafeterias during their hours of operation.
The Contractor employees are not allowed to break in any other area, other than spaces

designated by the COTR.

All Contract employees must be able to speak and understand English.

10.1.5. The Contractor will be allowed to use the loading dock for receipt and shipment of supplies,
equipment and materials. The Contractor is required to coordinate the receipt and/or avoid
interference with other operations. The Contractor may be subject to security checks by the
U.S. Capitol Police on all incoming and outgoing deliveries. Vehicle access to the loading
dock areas during night-time hours shall be coordinated with the U.S. Capitol Police.
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E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the United States Capitol Police
(USCP) Facility Location(s) within the Washington D.C. Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996 52.246-4
END OF SECTION E
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FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further period
to which the parties may agree. The order shall be specifically identified as a stop-work
order issued under this clause. Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage. Within a
period of 90 days after a stop-work is delivered to the Contractor, or within any extension
of that period to which the parties shall have agreed, the Contracting Officer shall either --

0} Cancel the stop-work order; or

2) Terminate the work covered by the order as provided in the Default,
or the Termination for Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price, or
both, and the contract shall be modified, in writing, accordingly, if —

1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

2) The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,

reasonable costs resulting from the stop-work order.

(End of clause)
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AO0C52.211-4 TERM OF CONTRACT (JUN 2004)

The term of contract shall be for a base period commencing “October 1, 2006 through
30 September 2007" with four (4) twelve month option periods.

(End of clause)

END OF SECTION F
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AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract. In the event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.

(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR)
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person. Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer. In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)
AOC52.211-1 KEY PERSONNEL (MAR 2005)

(a) The Contractor shall assign to this contract the following key personnel: (the name(s) of
the key personnel shall be completed at time of award)

Name Title Telephone No.

(b) During the first ninety (90) days of performance, the Contractor shall make no
substitutions of key personnel unless the substitution is necessitated by illness, death, or
termination of employment. The Contractor shall notify the Contracting Officer within 15
calendar days after the occurrence of any of these events and provide the information required by
Paragraph (c) below. After the initial 90-day period, the Contractor shall submit the information
required by Paragraph (c) to the Contracting Officer at least 15 calendar days prior to making any
permanent substitutions.
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(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutions, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the person being replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. The contract will be modified to reflect any approved changes of key personnel.

(d) The approval of substitute personnel will not be considered to be grounds for an increase
in the contract price.

(e) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)
AO0C52.211-2 APPROVAL OF SUBSTITUTE CONTRACTOR PERSONNEL (JUN 2004)

(a) During the first ninety days of performance, the Contractor shall make no substitutions of
personnel unless the substitution is necessitated by illness, death, or termination of employment.
The Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence
of any of these events and provide the information required by paragraph (b) below. After the
initial 90-day period, the Contractor shall submit the information required by paragraph (b) to the
Contracting Officer at least 15 calendar days prior to making any permanent substitutions.

(b) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the person being replaced.

(c) This paragraph applies only to a labor hour or time-and-materials contract. The Unit Price
(hourly labor rate) for the approved substituted personnel shall remain the same as the rates of
the relevant labor category, in the applicable Base Year or any of the subsequent Option Years
(see the “SCHEDULE OF ITEMS” in Section B).

(d) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)
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A0C52.223-5 SPECIAL SECURITY REQUIREMENTS - SERVICES (MAR 2006)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or
leave United States Government property during performance of the work, will be subject to
clearance, inspection and identification procedures conducted by the United States Capitol Police.
See the attachment entitled “U.S. CAPITOL POLICE NOTICE” for instructions prior to
delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices. In addition, all handbags and all hand-carried items shall
be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be
subject to a security background investigation. Each employee will be required to fill out an [.D.
Request Form and U.S. Capitol Police Request for check of Criminal History Records and each
employee will be photographed and fingerprinted. The Contractor shall provide any assistance
required by any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees
will be required to be fingerprinted in Washington D.C. The location for the Electronic
Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild Building, 499 South Capitol
Street, S .W., Washington, DC..

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall
submit to the Contracting Officer’s Technical Representative (COTR) a list of all employees
proposed to be employed on this contract. This list shall include the employee’s full name, date of
birth and social security number.

() While security background investigations are in process, the Contractor's employees must not
be granted access to the Capitol Hill complex to perform work or provide services for the AOC
unless they are escorted by an AOC staff member. “Escorted” is defined to mean that the AOC
staff member will remain with the employee(s) at all times during the performance of the work.
Any of the Contractor’s employees who are perceived by the Contracting Officer as a security risk
as a result of evidence discovered in the background security investigation, will not be issued an
Identification Card, will be denied access to the site of the work, and the Contractor will be
directed to remove such employee from performance of any of the contract work, whether it be
on or off the work site. Any contractor employee denied access to the site of work on a contract
or task/delivery order as a result of a security investigation may not apply for access to any other
AOC U.S. Supreme Court contract or task/delivery order work site.
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(2) An identification card, with photograph, will be prepared for each employee of the
Contractor requiring access to the site. The identification card shall be dated to indicate the
period of time for which it is to remain valid - from the date the employee reports for duty until
the applicable date which occurs first: the expiration of the contract, or the last date of the
employee's tour of duty with the Contractor. All contractor personnel must wear the ID badge
whenever on the Capitol complex premises or when attending o ff-site functions on behalf of the
AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified
as such.

(h) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through a magnetometer. In addition, all handbags and all hand-carried items shall be
screened by x-ray devices prior to their entry into the building.

(1) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor
personnel, who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor
personnel, whose performance under the contract is completed in advance of final contract job
completion; and

(3)  All outstanding ID badges issued for the contractor and its employees,
including subcontractor personnel, within 24 hours of on site contract job completion.

)] ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (f) above to the Contracting Officer’s Representative.

(End of clause)

AOC52.223-7 SPECIAL SECURITY CLEARANCE AND INSPECTION PROCEDURES
(JUN 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of the work will be subject to
clearance, inspection, and identification procedures conducted by the United States Capitol
Police. See the attachment entitled “U.S. CAPITOL POLICE NOTICE” in Section J for
instructions prior to delivery.
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(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices. In addition, all handbags and all hand-carried items
shall be screened by x-ray devices prior to entry into the building.

(End of clause)
A0C52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (SEP 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS). All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or

prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(1) List of drivers;

(i1) Date of birth for each driver;

(i)  Social Security Number of each driver;

(iv)  Vehicle make;

V) Vehicle model;

(vi)  License tag number and state where vehicle is licensed;

(vii)  Color of vehicle; and
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(viii)  Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
- . For verification ot receipt, the contractor may ca - .
202) 228-4313. F ificati f ipt, th y call (202) 224-9728

3) Updates to the above information for Mobile VACIS deliveries must be sent to the
U.S. Capitol Police throughout the period of performance of the contract.

(©) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries
to the above listed locations except for the Thomas Jefferson, John Adams, and James
Madison Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize
the off-site inspection and screening facilities at 4700 Shepherd Parkway SW, Washington,
DC in compliance with instructions as provided elsewhere in this contract. Directions to
the facility are as follows:

O Traveling south on Interstate 295, take exit #1 (marked - US Naval Research Lab). At the
3" traffic light, turn left on to Shepherd Parkway. Make an immediate right after passing
under 1-295. Approximately 2/10 of mile south, take the 2" left into 4700 Shepherd
Parkway.

O Traveling north on Interstate 295, take exit #1 (marked - US Naval Research Lab). Take
the 1% left off of the exit ramp just before passing under [-295. Approximately 2/10 of a
mile south, take the 2™ left into 4700 Shepherd Parkway. The entrance will be just past
the DC Fire Academy on the left.

(End of clause)

END OF SECTION G
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A0C52.202-1 DEFINITIONS (JUN 2004)

(a) The term "head of the agency" as used herein means the Committee, Commission,
or other authority of the Legislative Branch of the Government having final jurisdiction or
supervision over the work involved. The term "other authority" as used in this paragraph
includes the Contracting Officer in cases in which he has final jurisdiction or supervision
over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol
or his duly authorized representative.

(d) The term "his duly authorized representative' as used herein means any person or
persons or board authorized to act for the head of the agency within the scope of their
authority.

(e) Except as otherwise provided in this contract, the term "subcontracts' includes
purchase orders placed for performance under this contract.

(End of clause)
A0C52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)

(a) It is the policy of the Congress to discourage contractors providing services and
supplies to the Legislative Branch entities, including the Architect of the Capitol, from
advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval
or endorsement of any product or service by the Congress, the Government of the United
States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legislative Branch entities,
including the Architect of the Capitol, are discouraged from capitalizing on their
contractual relationships with such entities and shall not engage in advertising practices
which convey, or are reasonably calculated to convey, a false impression of sponsorship,
approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof. This includes
utilizing, in conjunction with the fact of their contractual relationship, images of the
Capitol, any other buildings in the Capitol Complex, or any part of the United States
Capitol Grounds in their advertising or promotional materials; and/or publishing or
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disseminating the aforementioned advertising or promotional materials.

(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to
submit any proposed advertising or promotional copy connected in any manner with this
contract and/or the Capitol, other Capitol Complex Buildings, or the United States Capitol
Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided
to or performed for the United States Supreme Court, the Contractor, by signing this
contract, agrees that he or she will not advertise the award of the contract in his/her
commercial advertising in such a manner as to state or imply that the Supreme Court of
the United States endorses a product, project, or commercial line of endeavor.

(End of clause)

A0C52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC
(JUN 2004)

(a) Promptly after receiving any request from the general public for information on or
data derived from this contract, the contractor shall notify the Architect of the Capitol,
Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the
information or data to be releasable.

(b) “General public”, for purposes of this clause, are those groups or individuals who
are not authorized by law or regulation to have access.

(c) This clause is not intended to prevent the contractor from providing contract
information or data which the contractor is required to provide in order to conduct its
business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be
released if such release would harm or impair the contractor in conducting its normal

business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)
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AO0C52.203-3 OFFICIALS NOT TO BENEFIT (NOV 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom.

(End of clause)
A0C52.203-4 DISSEMINATION OF CONTRACT INFORMATION (NOV 2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be
published, or distribute for public consumption, any information, oral or written,
concerning the results of, conclusions made pursuant to, or performance under this
contract without prior written consent of the Contracting Officer, until such time as the
Government may have released such information to the public.

(End of clause)
AO0CS52.203-5 CONFIDENTIALITY REQUIREMENT (NOV 2004)

The Contractor agrees that any information supplied by the Architect to the Contractor
shall be considered confidential and/or proprietary, and agrees to hold such information in
confidence. The Contractor further agrees not to disclose such information to a third party
without the prior written consent of the Architect.

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
(JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or
reports, that are printed or copied doubled-sided on recycled paper and meet minimum
content standards when not using electronic commerce methods to submit information or
data to the Government.

(End of clause)

AO0CS52.215-10 EXAMINATION OF RECORDS (JUN 2004)
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(a) The Contractor agrees that the Architect of the Capitol or any duly authorized
representatives shall, until the expiration of 3 years after final payment under this contract,
have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written
form, in the form of computer data or in any other form and other supporting evidence,
involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a
provision to the effect that subcontractor agrees that the Architect of the Capitol or any
authorized representatives shall, until the expiration of 3 years after final payment under
the subcontract, have access to and the right to examine books, documents, papers, records
other data regardless of whether such items are in written form, in the form of computer
data or in any other form, and other supporting evidence, involving transactions related to
the subcontract or compliance with any clause or certification thereunder.

(c) The term “subcontract” as used in this clause excludes purchase orders not
exceeding $10,000.

(End of clause)
AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an
emergency basis under an undefinitized contract action (emergency task/delivery order,
contract modification, or letter contract). The undefinitized contract action may be either
verbal, typed, or hand written, with the form of the undefinitized contract action dictated
by the access the issuing Contracting Officer has to the AOC network or a computer. If
issued verbally, the Contracting Officer shall provide a written confirming document to the
location identified by the contractor within 5 calendar days after issuance of the verbal
undefinitized contract action. If an undefinitized contract action is issued under an
existing contract, the terms and conditions of the contract shall be in effect and
automatically incorporated by reference under any undefinitized contract action issued.

(b)  The scope of work as originally issued on the contract action will, of necessity, be
somewhat broad and general in nature. It is to also be considered as a Notice to Proceed
immediately with the work under the undefinitized contract action. An estimated amount
for the work to be performed shall be obligated to ensure that reasonable funds are
available for payment to the contractor, and an estimated completion date shall be
identified on the undefinitized contract action. If the contractor believes the amount of
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funds obligated or time for completion as stated in the undefinitized contact action are
unreasonable, within 30 calendar days after issuance of the written undefinitized contract
action the contractor is responsible for notifying the Contracting Officer of this and
providing a suggested amount of funds for obligation or time for completion. In no
instance shall the contractor’s suggested amount of funds for obligation or time for
completion be considered as binding to the contractor or the Government in future
negotiations. The Government can elect to use the contractor’s suggested amount of funds
or time for completion as an indication that some additional funds or time for completion
may be required and obligated or adjusted, respectively, in order to ensure that reasonably
adequate funds are available to pay the contractor for services performed or that the
completion time is reasonable .

(c) Within a reasonable amount of time after the issuance of the undefinitized contract
action but not later than an estimated 25% of the way through the completion of the work
under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define
the scope of work, negotiate the price, identify a final completion date, and address other
activities necessary to definitize the undefinitized contract action. This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the
amount of work completed relative to the original general scope of work or (2) the amount
of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized
contract action must be definitized before payments exceed 40% of funds originally
obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate
with the Contracting Officer at their residence or through other devices that do not utilize
AOC-owned equipment, i.e., the Contracting Officer’s residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer’s personal information as
confidential and shall not divulge the information to any individual or organization,
including but not limited to other AOC personnel, without the Contracting Officer’s
express written permission. If it becomes necessary for the Contracting Officer to
communicate with the contractor through means other than the contractor’s normal place
of business, i.e., the contractor’s residential telephone line or home address, the
Contracting Officer shall not divulge the information to any individual or organization,
including but not limited to other AOC or contractor personnel, without the contractor’s
express written permission.

® For the purposes of this clause, e-mail is considered express written permission.
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(End of clause)

A0C52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion
of the purchases and contracts for supplies and services for the Government be placed with
all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all
types of small business concerns that the Contractor finds to be consistent with the efficient
performance of this contract.

(End of clause)

FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of
the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service
employees expected to be employed under the contract and states the wages and fringe
benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.
This Statement is for Information Only;
This is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits
Truck Driver, medium truck (WG-7) $17.81/hr.

1. FERS Benefit $2.85

2. Medicare 27

3. Social Security 1.10

4. Thrift Savings Plan 89

5. Life .09

6. Health 1.60

TOTAL $24.61

(End of clause)
A0C52.222-3 CONVICT LABOR (JUN 2004)
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In connection with the performance of work under this contract the Contractor agrees not
to employ any person undergoing sentence of imprisonment except as provided by Public
Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)
AO0C52.222-4 OVERTIME WORK (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours
or on Saturdays, Sundays, or holidays and, for work performed in the District of Columbia,
Presidential Inauguration Day, unless such work is authorized by the Contracting Officer;
and provided such work is not otherwise required to be performed under the terms of the
contract. If said authorization is verbal, with written verification thereof by signature of
the Contracting Officer on the employee's weekly time record (see AOC52.232-2, Payments
- Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)
AO0C52.222-5 COLLECTIVE BARGAINING AGREEMENTS (JUN 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service
Contract Act of 1965, as amended, regarding collective bargaining agreements. The
information required shall be FAXED to 202-225-3221 or hand carried to: Procurement
Division, Room H2-263, Ford House Office Building, 2nd and "D" Streets, S.W.,
Washington, D.C. - 20515. The agreement can also be FEDEXed to the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, S.W.
Washington, DC 20515

(End of clause)

AO0C52.2234 TRANSMISSION OR POSTING OF DRAWINGS
/SPECIFICATIONS (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting
drawings and specifications on the internet or modem without express permission from the
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Architect of the Capitol.

(End of clause)

A0C52.223-9 ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS
(SEP 2004)

(a) The Contractor shall comply with the safety and health standards published in 41
C.F.R. Part 50-205, including any matters incorporated by reference therein.

(b) The Contractor shall also comply with the regulations issued by the Secretary of
Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set
forth in Title 29 of the Code of Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered
that may involve entry into a suspected confined space as defined by OSHA. A
determination will be made by the Architect, and if the areas is deemed a permit required
confined space, additional protective measures will be needed, per OSHA requirements.

(d) In the event that conditions on the site pose an imminent danger or threat to the
Contractor’s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can
verbally order the Contractor to stop work operations in the specified area until said
conditions are corrected to the Contracting Officer’s satisfaction. The Contracting Officer
shall promptly issue a written order to stop the work to the Contractor formalizing the
specifics of the verbal stop work order.

(e) The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this
clause.

(End of clause)

AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION
(SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire
performance of this contract at least the kinds and minimum amounts of insurance as
required in this clause.
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(b) Within twenty (20) calendar days after the date of contract award or before
commencing work under this contract, whichever is earlier, the Contractor shall notify the
Contracting Officer in writing that the required insurance has been obtained. A
Certificate of Insurance evidencing the Contractor's compliance with the requirements of
this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement
required in this paragraph, and manually countersigned by an authorized representative of
the insurance company shall be submitted in accordance with the time frame stated in this
paragraph. All policies for liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol,
as an additional insured with respect to operations under this contract. Each policy of
insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety
shall notify the Architect of the Capitol, in writing, thirty (30) calendar days in
advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

1) Appropriate bodily injury and property damage liability insurance, with
limits of not less than $500,000 for each occurrence and $2,000,000 for annual aggregate,
including requirements for protection of hoisting and scaffolding operations, when
applicable, and servicing areas adjacent to the building;

2) Automobile bodily injury liability insurance with limits of not less than
$200,000 for each person and $500,000 for each accident, and property liability insurance,
with a limit of not less than $20,000 for each accident. A combined single limit for these
coverages is acceptable; and/or

A3) Workmen's compensation insurance as required by the laws of (1) the
District of Columbia for work performed on a Government site located in the District of
Columbia; (2) the State of Maryland for work performed on a Government site located in
Maryland; or (3) the Commonwealth of Virginia for work performed on a Government site
located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in
subcontracts under this contract that require work on a Government installation, and shall
require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors’ proofs of required insurance, and
shall make copies available to the Contracting Officer upon request.
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(End of clause)

AOC52.2284 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT
(JUN 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all
claims for damages to persons or property from any cause or causes whatsoever arising out
of the performance of services covered by the contract; including, but not limited to, errors,
omissions or negligent acts of the Contractor, but excluding active negligence of the
Government, and against any and all costs, expenses, attorney's fees, and liability incurred
by the Government in defending against such claims, whether the same proceed to
judgement or not. In the prosecution of any successful claim or suit by the Government for
the enforcement of this contract, the Contractor shall reimburse the Government for any
reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR
(APR 1984)

Funds are presently not available for performance under this contract beyond the base
period of contract performance. The Government's obligation for performance of this
contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond the
base period, until funds are made available to the Contracting Officer for performance and
until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

(End of clause)
A0C52.232-2 PAYMENTS - SERVICES (JUN 2004)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor. Until further notice, properly certified invoices shall be FAXED to the
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Accounting Office, Architect of the Capitol at 202-226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting
Officer at (202) 226-2552. Payment will be made on a monthly basis. To assist the AOC in
making timely payments, the Contractor is requested to furnish the following additional
information on the invoice:

0} Contract number;
2) Name, address and Taxpayer 1.D.of Contractor;
A3) Invoice Date;

“) Period the payment covers; and
Q) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b)  Requirement when contractor employee(s) is provided on-site office space. As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week. The time record sheet will be
verified and countersigned, if correct, by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(c) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT). The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other Than Central Contractor Registration.

(End of clause)

AO0C52.232-3 PAYMENTS - SERVICES REQUIRING TIME RECORDS (MAR
2006)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor. Properly certified invoices shall be FAXED to the Accounting Office,
Architect of the Capitol, at 202-226-2580. Information concerning requirements for
payment requisitions must be secured by telephoning the Accounting Officer at (202) 226-
2552. Payment will be made on a monthly basis. To assist the AOC in making timely
payments, the Contractor is requested to furnish the following additional information on
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the invoice:

0} Contract number;

2) Name, address and Taxpayer I.D.of Contractor;
A3) Invoice Date;

“4) Unique Invoice Number for that Particular Invoice
&) Period the payment covers; and

(6) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b) Each invoice shall itemize the total man-hours of services by labor category and unit
price (see “SCHEDULE OF ITEMS” in Section B) for each TO completed during the
payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and certified copies of the Contractor’s time record shall be
submitted with each invoice for payment.

(©) Requirement when contractor employee(s) is provided on-site office space. As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week. The time record sheet will be
verified and countersigned, if correct, by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(d) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT). The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other than Central Contractor Registration.

(End of clause)

A0C52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER
THAN CENTRAL CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment. (1) All payments by the Government under this contract shall
be made by electronic funds transfer (EFT) except as provided in paragraph (a)(2) of this
clause. As used in this clause, the term "EFT" refers to the funds transfer.

AOC RFP NO. 060123
Page 14 of 25



SECTION I
CONTRACT CLAUSES

2) In the event the Government is unable to release one or more payments by
EFT, the contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of
payment; or

(ii)  Request the Government to delay payment until such time as the
Government makes payment by EFT (but see paragraph (d)).

(b)  Mandatory submission of Contractor’s EFT information. (1) The Contractor is
required to provide the Government with the information required to make payment by
EFT (see paragraph (i) of this clause). The contractor shall provide this information
directly to the office designated in paragraph (k) to receive that information (hereafter:
"designated office') by three working days after notification of contract award. If not
otherwise specified in this contract, the payment office is the designated office for receipt of
the contractor’s EFT information. If more than one designated office is named for the
contract, the contractor shall provide a separate notice to each office. In the event that the
EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

2) If the contractor provides EFT information applicable to multiple contracts,
the contractor shall specifically state the applicability of this EFT information in terms
acceptable to the designated office. However, EFT information supplied to a designated
office shall be applicable only to contracts that identify that designated office as the office
to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT
through the Automated Clearing House (ACH) network, subject to the rules of the
National Automated Clearing House Association. The rules governing Federal payments
through the ACH are contained in 31 CFR part 210.

(d)  Suspension of payment. (1) Notwithstanding the provisions of any other clause of
this contract, the Government is not required to make any payment under this contract
until after receipt, by the designated payment office, of the correct EFT payment
information from the Contractor. Until receipt of the correct EFT information, any invoice
or contract financing request shall be deemed not to be a valid invoice.

2) If the EFT information changes after submission of correct EFT information,
the Government shall begin using the changed EFT information no later than the 30 days
after its receipt by the designated office to the extent payment is made by EFT. However,
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the Contractor may request that no further payments be made until the changed EFT
information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous
transfer occurs because the Government failed to use the Contractor-provided EFT
information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and
(ii) Recovering any erroneously directed funds.

2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT
information was incorrect at the time of Government release or was revised within 30 days
of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and --

(i) If the funds are no longer under the control of the payment office, the
Government is deemed to have made payment and the Contractor is responsible for
recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the
Government shall not make payment and the provisions of paragraph (d) shall apply.

® EFT and assignment of claims. If the contractor assigns the proceeds of this
contract as provided for in the assignment of claims terms of this contract, the contractor
shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be
paid by EFT in accordance with the terms of this clause. In all respects, the requirements
of this clause shall apply to the assignee as if it were the contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence
of a proper assignment of claims acceptable to the Government, is incorrect EFT
information within the meaning of Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent. The Government is not
liable for errors resulting from changes to EFT information provided by the contractor’s
financial agent.

(h)  Payment information. The payment or disbursing office shall forward to the
Contractor available payment information that is suitable for transmission as of the date of
release of the EFT instruction to the Federal Reserve System. The Government may
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request the Contractor to designate a desired format and method(s) for delivery of payment
information from a list of formats and methods the payment office is capable of executing.
However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the
format and delivery method most convenient to the Government. If the Government
makes payment by check in accordance with paragraph (a) of this clause, the Government
shall mail the payment information to the remittance address in the contract.

(@) EFT Information. The contractor shall provide the following information to the
designated payment office. The contractor may supply this data for this or multiple
contracts (see paragraph (b) of this clause). The Contractor shall designate a single
financial agent per contract capable of receiving and processing the EFT information using
the EFT methods described in paragraph (c) of this clause. The information required is as
follows:

0} The contract number;
2) The contractor’s name and remittance address as stated in the contract(s);

A3 The signature (manual or electronic, as appropriate), title, and telephone
number of the contractor’s official authorized to provide this information;

“) The name, address, and 9-digit Routing Transit Number of the contractor’s
financial agent; and

Q) The contractor’s account number and the type of account (checking, saving
or lockbox).

g) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (k) of this clause. The Contractor shall
not send EFT information to the payment office, or any other office than that designated in
paragraph (k). The Government need not use any EFT information sent to any office other
than that designated in paragraph (k).

(k) Designated office:
Name:
Architect of the Capital
Accounting Division
Mailing Address:
2" and D Streets SW
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Ford House Office Building
Washington, DC 20515
Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)
AO0C52.232-7 DISCOUNTS (AUG 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers.
However, any offered discount will form a part of the award, and will be taken if payment
is made within the discount period indicated in the offer by the offeror. As an alternative
to offering a prompt payment discount in conjunction with the offer, offerors awarded
contracts may include prompt payment discounts on individual invoices.

(b) In connection with any discount offered for prompt payment, time shall be
computed from the date of the invoice. If the Contractor has not placed a date on the
invoice, the due date shall be calculated from the date the designated billing office receives
a proper invoice, provided the agency annotates such invoice with the date of receipt at the
time of receipt. For the purpose of computing the discount earned, payment shall be
considered to have been made on the date that appears on the payment check or, for an
electronic funds transfer, the specified payment date. When the discount date falls on a
Saturday, Sunday, or legal holiday and, for work performed in the District of Columbia,
Presidential Inauguration Day, when Federal Government offices are closed and
Government business is not expected to be conducted, payment may be made on the
following business day.

(End of clause)

A0C52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS (JUN
2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting
Officer under the Disputes paragraph of this contract, denying a claim arising under the
contract, simple interest on the amount of the claim finally determined owed by the
Government shall be payable to the Contractor. Such interest shall be at the rate
determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97,
from the date the Contractor furnishes to the Contracting Officer his written appeal under

AOC RFP NO. 060123
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the Disputes paragraph of this contract, to the date of (1) a final judgement by a court of
competent jurisdiction, or (2) mailing to the Contractor of a change order, or a
supplemental agreement for execution either confirming completed negotiations between
the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the
date payment was due, if such date is later than the filing of appeal, and (2) interest shall
not be paid for any period of time that the Contracting Officer determines the Contractor
has unduly delayed in pursuing his remedies before a board of contract appeals or a court
of competent jurisdiction.

(End of clause)

A0C52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to
become due under the contract may be assigned in accordance with the provisions of FAR
clause 52.232-23 ASSIGNMENT OF CLAIMS.

(End of clause)
AO0C52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided by
the Contracting Officer, who shall reduce his decision to writing and mail or otherwise
furnish a copy thereof to the Contractor. The decision of the Contracting Officer shall be
final and conclusive unless, within 30 days from the date of receipt of such copy, the
Contractor mails or otherwise furnishes to the Contracting Officer a written appeal
addressed to the head of the agency involved. The decision of the head of the agency or his
duly authorized representative for the determination of such appeals shall be final and
conclusive. This provision shall not be pleaded in any suit involving a question of fact
arising under this contract as limiting judicial review of any such decision to cases where
fraud by such official or his representative or board is alleged; provided, however, that any
such decision shall be final and conclusive unless the same is fraudulent or capricious or
arbitrary or so grossly erroneous as necessarily to imply bad faith or is not supported by
substantial evidence. In connection with any appeal proceeding under this paragraph, the
Contractor shall be afforded an opportunity to be heard and to offer evidence in support of
his appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed

AOC RFP NO. 060123
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diligently with the performance of the contract and in accordance with the Contracting
Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection
with decisions provided for in Paragraph (a) above. Nothing in this contract, however,
shall be construed as making final the decision of any administrative official,
representative, or board on a question of law.

(End of clause)

AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND
RELEASE OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any
paragraph of this contract which provides for equitable adjustment of the contract, such
claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or
disruptions or both caused by such change. Except as the parties may otherwise expressly
agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such
adjustments, and (2) any increase in the amount of equitable adjustments additional to
those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will
execute a release, in form and substance satisfactory to the Contracting Officer, as part of
the supplemental agreement setting forth the aforesaid equitable adjustment, and that such
release shall discharge the Government, its officers, agents and employees, from any further
claims, including but not limited to further claims arising out of delays or disruptions or
both, caused by the aforesaid change.

(End of clause)
A0OC52.2334 DAMAGES FOR DELAY (NOV 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the
Contractor hereby expressly waives any claims against the Architect on account of, any
damages, costs, or expenses, of any nature whatsoever, which the Contractor or his
subcontractors at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive
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remedy in such event shall be an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the
provisions of this article such other sections will be superseded hereby with respect to the
issue of delay damages.

(End of clause)
A0OC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell
phones and telephones, personal digital assistants, computers (including laptops), electronic
devices, services such as network access, tools, furnished space, storage, utilities,
furnishings, equipment, and any other item or service provided by the AOC to the
contractor.

(b) No AOC equipment or property can be provided under this contract unless
specifically negotiated as part of the award price. If, after contract award, it becomes
necessary or advisable to issue AOC property to the contractor, the contract price shall be
reduced by a reasonable amount that reflects the price the contractor would pay if
providing the property.

(©) The Contracting Officer’s Technical Representative (COTR) for this contract is
responsible for coordinating the issuance and return of Government-furnished property.

(d)  Any Government-furnished property provided to the contractor for use during
performance of this contract shall be issued to the contractor’s representative and recorded
on AOC Form 1423, AOC PROPERTY ISSUED TO CONTRACTORS. The contractor’s
representative shall be responsible for the ensuring the proper care and use of the
Government-furnished property, whether used by the contractor representative or another
contractor employee. Government-furnished property provided by the AOC can be used
only for the conduct of official business on behalf of the AOC. The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations
that benefit other Government agency contracts or other contractor activities that do not
directly support AOC contracts.

(e) All information technology property that requires interface or connection to the
AOC network must be provided by the AOC. The use of non-AOC IT property that
requires interface or connection to the AOC network is strictly prohibited.
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® All contractor employees who require access to the AOC network or who are issued
a personal digital assistant must complete and sign the “Non-disclosure Agreement for
Contract Employees Conditional Access to Sensitive but Unclassified Information for The
Architect of The Capitol” before access will be granted. The COTR is responsible for
providing the non-disclosure agreements to the AOC Office of Information Resources
Management.

(g All Government-furnished property shall be returned by the contractor to the
COTR in the same condition as issued, with allowances for wear and tear that occurs with
reasonable care and use. Failure to return Government-furnished property or the return of
Government-furnished property that has not been properly maintained and used may
result in a reduction to the contract price that reflects the market replacement value of the
property or the market price to repair or restore the property to its condition when issued
to the contractor.

(End of clause)
FAR 52.246-20 WARRANTY OF SERVICES (MAY 2001)

(a) Definition. "Acceptance", as used in this clause, means the act of an authorized
representative of the Government by which the Government assumes for itself, or as an
agent of another, ownership of existing and identified supplies, or approves specific
services, as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision
concerning the conclusiveness thereof, the Contractor warrants that all services performed
under this contract will, at the time of acceptance, be free from defects in workmanship
and conform to the requirements of this contract. The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor “within 30 days from the
date of acceptance by the Government,”. This notice shall state either --

0} That the Contractor shall correct or re-perform any defective or
nonconforming services; or

2) That the Government does not require correction or re-performance.

(c) If the Contractor is required to correct or re-perform, it shall be at no cost to the
Government, and any services corrected or re-performed by the Contractor shall be subject
to this clause to the same extent as work initially performed. If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or otherwise,
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correct or replace with similar services and charge to the Contractor the cost occasioned to

the Government thereby, or make an equitable adjustment in the contract price.

(d)  If the Government does not require correction or re-performance, the Contracting
Officer shall make an equitable adjustment in the contract price.

(End of clause)

FAR 52.252-2

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full

CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

text available. Also, the full text of a clause may be accessed electronically at this/these

addresses: www.gsa.gov or www.govcon.com

CLAUSE TITLE

GRATUITIES

COVENANT AGAINST CONTINGENT FEES

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

AUDITS AND RECORDS - NEGOTIATED

EQUAL OPPORTUNITY

EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA AND
OTHER ELIGIBLE VETERANS

AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS

AOC RFP NO. 060123

DATE
APR 1984
APR 1984
JUL 1995
JUN 1999
APR 2002
DEC 2001

JUN 1998

DEC 2001

FAR NO.
52.203-3
52.203-5
52.203-6
52.215-2
52.222-26
52.222-35

52.222-36

52.222-37
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CONTRACT CLAUSES
SERVICE CONTRACT ACT OF 1965, AS AMENDED MAY 1989 52.222-41
DRUG-FREE WORKPLACE MAY 2001 52.223-6
FEDERAL, STATE AND LOCAL TAXES APR 2003  52.229-3
EXTRAS APR 1984  52.232-11
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23
PROTECTION OF GOVERNMENT BUILDINGS,

EQUIPMENT, AND VEGETATION APR 1984  52.237-2
BANKRUPTCY JULY 1995 52.242-13
CHANGES--FIXED-PRICE AUG 1987  52.243-1

ALTERNATE I APR 1984
PERMITS, AUTHORITIES, OR FRANCHISES JAN 1997 52.247-2
TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR 1984  52.249-8

(End of clause)
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**NOTE: The following contract clauses apply to the resultant contract (Construction
Requirements for Design-Build and Infrastructure Repair) in excess of $2000.00. The
Contractor shall notify the Contracting Officer and request a current wage determination
if/when a requirement exists under the requirements of the Davis Bacon Act.

DAVIS BACON ACT (JUL 2005) FAR 52.222-6
WITHHOLDING OF FUNDS (FEB 1988) FAR 52.222-7
PAYROLLS AND BASIC RECORDS (FEB 1988) FAR 52.222-8
APPRENTICES AND TRAINEES (JUL 2005) FAR 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988) FAR 52.222-10
SUBCONTRACTS (LABOR STANDARDS) (JUL 2005) FAR 52.222-11
CONTRACT TERMINATION-DEBARMENT (FEB 1988) FAR 52.222-12
COMPLIANCE W/DAVIS-BACON & RELATED ACT REGS  (FEB 1988) FAR 52.222-13
DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) FAR 52.222-14
CERTIFICATION OF ELIGIBILITY (FEB 1988) FAR 52.222-15
LABOR STANDARDS FOR CONSTRUCTION WORK-

FACILITIES CONTRACTS (FEB 1988) FAR 52.222-17

END OF SECTION I
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"SECTION J

LIST OF ATTACHMENTS

PAST PERFORMANCE QUESTIONNAIRE
WD NO. 94-2103 (R-35) DATED 5/23/2006 (9-PAGES)

DAVIS BACON WAGE DETERMINATION - GENERAL DECISION:
DC030003, MOD NO. 38, DATED 05/26/2006 DC3 (11-PAGES)

PAYMENT INFORMATION FORM, ACH VENDOR PAYMENT SYSTEM
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

ATTACH. NO. OF

NUMBER ATTACHMENT NAME

J.1 WORK ORDER PRICE LIST
J.2

J.3

J.4

J.5 EQUIPMENT LISTING

J.6

J.7

J.8 WORK ORDER PRICE LIST
J.9

CERTIFICATE OF INSURANCE FORM (To BE FURNISHED WITH CONTRACT
AWARD DOCUMENTS)

END OF SECTION J
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SECTION J-
WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit
Burden Burden
Unit Price | Burden % Rate % $ Rate Unit Price Burden % Rate % $

Snow Removal Services*

Heavy Equipment & Operator: Pavement

Plowing/Treatment MH
Light Equipment & Operator: Sidewalk/Drivewa]
Clearing/Treatment MH
Hand Work (Tools & Laborer):

Entryway/Landing Clearing/Treatment MH

Reimbursable Maintenance and
Construction Labor*

Foremar MH
General Labore MH
General Maintenance Worke MH
Equipment Operatol MH
Carpentel MH
Carpenter's Helpel MH
Concrete Finishel MH
Concrete Finisher Helpe MH
Painter MH
Painter's Helpel MH
HVAC Master Mechanic MH
HVAC Journeyman Mechanic MH
HVAC Mechanic Apprentice MH
Pipe Fitter/Welder, Maste MH
Pipe Fitter/Welder, Journeymat MH
Pipe Fitter/Welder, Apprentice MH

High Purity Piping Specialist, Master Mechani | MH

High Purity Piping Specialist, Journeyma MH
Elevator Technician (CET MH
Elevator Technician, Apprentict MH
Electrician, Mastel MH
Electrician, Journeymatr MH
Electrician Apprentice MH
High Voltage Electrician, Maste MH
High Voltage Electrician, Journeyma MH
Instrumentation & Controls Technician, NICET

Level Iv MH
Instrumentation & Controls Technician, NICET

Level IIl MH
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SECTION J-

WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit
Burden Burden
Unit Price | Burden % Rate % $ Rate Unit Price Burden % Rate % $

Snow Removal Services*

Instrumentation & Controls Technician, NICET

Level |l MH

Fire Alarm System Technician, NICET Level ' | MH

Fire Alarm System Technician, NICET Level | | MH

Fire Alarm System Technician, NICET Level | | MH

Plumber, Mastel MH

Plumber, Journeymar MH

Plumber Apprentice MH

Reimbursable Professional Services Labor*| MH

Project Manage! MH

Senior Construction Manage MH

Junior Construction Manage MH

Senior Project Assistan MH

Junior Project Assistani MH

Senior Architect MH

Junior Architect MH

Senior Civil Enginee MH

Junior Civil Enginee MH

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit

Senior Structural Enginee MH

Junior Structural Enginee MH

Senior Mechanical Enginee MH

Junior Mechanical Enginee MH

Senior Process Enginee MH

Junior Process Engineel MH

Senior Electrical Enginee MH

Junior Electrical Enginee MH

Senior Fire Protection Enginee MH

Junior Fire Protection Enginee MH

Senior Instrumentation & Controls Enginee MH

Junior Instrumentation & Controls Enginee MH

Senior CAD Designel MH

Junior CAD Designel MH
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WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M Time ST Labor ST Labor ST Profit ST Profit Total ST Overtime OT Labor OT Labor OT Profit OT Profit
Burden Burden
Unit Price | Burden % Rate % $ Rate Unit Price Burden % Rate % $

Snow Removal Services*

Reimbursable Services Management Fee U/M | Percentage

Spare Parts, Materials, Equipment,
Subcontractors, & Subconsultants %

AOC RFP NO. 060123

* Note: If labor is subcontracted or subconsultant, unit price is total direct cost to the Managing Contractor and the other boxes remain unfilled. If labor is in-house, unit price re
actual hourly rate paid to employee and management fee is included in the labor rate as shown in the profit column. All reimbursable hours billed must be time spent on siteThe
Contractor will not be reimbursed for travel time.
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Total OT

Rate
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Total OT

Rate

Total OT
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Total OT

Rate

oflect
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TO BE COMPLETED BY PREVIOUS CONTRACTOR CUSTOMERS

PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

Dear Sir/Madam:

The Contractor listed below is being considered for a contract award by the Architect of
the Capitol, Washington, DC. Your name has been provided as a customer reference regarding
performance under a past contract with your agency/company. Your comments are considered
Source Selection Sensitive, therefore, you are advised that your response will be safeguarded to
the extent cited in the Federal Acquisition Regulation (FAR) 42.1503. FAR prohibits the release
of past performance evaluations to other than Government personnel and the contractor whose
performance is being evaluated during the period the information may be used to provide source
selection information.

In order to maintain the integrity of the source selection process, respectfully request that
you do not divulge the name of the contractor nor discuss your comments on this questionnaire
with any other individuals.

Your completion of this form will be greatly appreciated. UPON COMPLETION,
PLEASE FAX THIS FORM TO: (202) 225-3221, ATTN: CAROLYN HORNE. Request

that you respond to this request no later than 3:00 pm (Local time) July 14,
2006

PAST PERFORMANCE INFORMATION:

1. Contractor Name (Prime):

2. Project Title (insert whatever the project was):

3. Name: Agency/Company, POC DATE:
4. Phone No.: Fax No.
5. Address:

6. Position held or function in relation to project:
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PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

RATINGS: Piease evaluate the contractor’s performance using the following ratings:
“0O”Outstanding: The Contractor’s performance clearly exceeded the contract requirements.
“S”Satisfactory: The Contractor’s performance met the contract requirements.

“M” Marginal:  The Contractor’s performance met the minimum contract requirements but
with difficulty.

“U” Unsatisfactory: The Contractor’s performance was poor and/or did not satisfy contract
requirements.

RATER: Please rat e and provide supporting information for the following.

If the rating is Outstanding or Unsatisfactory, please provide specific contract/job
performance areas which were exceeded or not performed in accordance with the
contract’s minimum requirements. (Use additional sheets as needed).

1. The relationship between the contractor and owner’s contract team/Contracting
Officer/COTR!

RATING:

2. The contractor’s on-site management and coordination of subcontractors.

RATING:

3. The contractor’s overall corporate management, integrity, reasonableness, and
cooperative conduct.

RATING:
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PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

4. Performance in meeting delivery/completion schedules:

RATING:

5. What did the contractor do to improve scheduling problems, if any?

RATING:

6. The contractor’s quality control.

RATING:

7. The contractor’s performance in delivering quality work in accordance with the
contract!

RATING:

8. The contractor’s ability to provide the required work at a reasonable total price.

RATING:

9. The contractor’s compliance with labor standards, if applicable.

RATING:

10. The contractor’s compliance with safety standards.

RATING:
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PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060123
SECTION J-2

11. Has the contractor been given any of the following: Cure notice, show cause,
letters of reprimand, suspension of payments, termination? If yes, please explain!

RATING:

12.  Would you award another contract to this contractor? If no, please state
reasons for not recommending this contractor for additional work?

RATING:

13. Was the customer satisfied with the services received?

RATING:

14. Has the contractor been provided an opportunity to discuss any negative
performance ratings? If so, what were the results?

RATING:

15. Has the offeror filed any claims? How many? and to what
extent? Any

outstanding claims/why?

16.0Overall Rating:

17. Additional comments, please provide as necessary:
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94-2103 DC, DISTRICT-WIDE
WAGE DETERMINATION NO: 94-2103 REV (35) AREA: DC, DISTRICT-WIDE

HEALTH AND WELFARE LEVEL - INSURANCE ONLY **OTHER WELFARE LEVEL
WD:94-2104
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF
LABOR

THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS
ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION

| WASHINGTON D.C. 20210

|
| Wage Determination No.: 1994-2103

William W.Gross Division of | Revision No.: 35
Director Wage Determinations| Date Of Revision: 05/23/2006

States: District of Columbia, Maryland, Virginia

Area: District of Columbia Statewide

Maryland Counties of Calvert, Charles, Frederick, Montgomery, Prince George's, St
Mary's

Virginia Counties of Alexandria, Arlington, Fairfax, Falls Church, Fauquier, King
George, Loudoun, Prince William, Stafford

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE MINIMUM WAGE RATE

01000 - Administrative Support and Clerical Occupations

01011 - Accounting Clerk I 12.16
01012 - Accounting Clerk II 12.86
01013 - Accounting Clerk III 14.89
01014 - Accounting Clerk IV 16.65
01030 - Court Reporter 17.02
01050 - Dispatcher, Motor Vehicle 16.50
01060 - Document Preparation Clerk 12.75

01070 - Messenger (Courier) 10.23



01090 - Duplicating Machine Operator
01110 - Film/Tape Librarian

01115 - General Clerk I

01116 - General Clerk II

01117 - General Clerk III

01118 - General Clerk IV

01120 - Housing Referral Assistant

01131 - Key Entry Operator I

01132 - Key Entry Operator II

01191 - Order Clerk I

01192 - Order Clerk I1

01261 - Personnel Assistant (Employment) I
01262 - Personnel Assistant (Employment) II
01263 - Personnel Assistant (Employment) I11
01264 - Personnel Assistant (Employment) IV
01270 - Production Control Clerk

01290 - Rental Clerk

01300 - Scheduler, Maintenance

01311 - Secretary I

01312 - Secretary 11

01313 - Secretary III

01314 - Secretary IV

01315 - Secretary V

01320 - Service Order Dispatcher

01341 - Stenographer I

01342 - Stenographer II

01400 - Supply Technician

01420 - Survey Worker (Interviewer)
01460 - Switchboard Operator-Receptionist
01510 - Test Examiner

01520 - Test Proctor

01531 - Travel Clerk I

01532 - Travel Clerk I

01533 - Travel Clerk III

01611 - Word Processor I

01612 - Word Processor 11

01613 - Word Processor 111

03000 - Automatic Data Processing Occupations

03010 - Computer Data Librarian
03041 - Computer Operator I

03042 - Computer Operator II
03043 - Computer Operator III
03044 - Computer Operator IV
03045 - Computer Operator V
03071 - Computer Programmer I (1)

12.75
15.10
11.68
13.72
15.32
18.74
19.30
12.67
13.82
14.74
16.29
13.05
15.10
17.02
19.60
18.89
15.42
15.26
16.11
17.31
19.30
21.45
23.75
15.82
15.15
16.47
21.45
16.43
12.06
17.31
17.31
11.63
12.49
13.41
12.75
15.10
17.02

15.10
15.10
17.02
18.89
21.09
23.35
19.64



03072 - Computer Programmer II (1)

03073 - Computer Programmer III (1)

03074 - Computer Programmer IV (1)

03101 - Computer Systems Analyst I (1)

03102 - Computer Systems Analyst IT (1)

03103 - Computer Systems Analyst I1I (1)

03160 - Peripheral Equipment Operator
05000 - Automotive Service Occupations

05005 - Automotive Body Repairer, Fiberglass

05010 - Automotive Glass Installer

05040 - Automotive Worker

05070 - Electrician, Automotive

05100 - Mobile Equipment Servicer

05130 - Motor Equipment Metal Mechanic

05160 - Motor Equipment Metal Worker

05190 - Motor Vehicle Mechanic

05220 - Motor Vehicle Mechanic Helper

05250 - Motor Vehicle Upholstery Worker

05280 - Motor Vehicle Wrecker

05310 - Painter, Automotive

05340 - Radiator Repair Specialist

05370 - Tire Repairer

05400 - Transmission Repair Specialist
07000 - Food Preparation and Service Occupations

(not set) - Food Service Worker

07010 - Baker

07041 - Cook I

07042 - Cook II

07070 - Dishwasher

07130 - Meat Cutter

07250 - Waiter/Waitress

09000 - Furniture Maintenance and Repair Occupations

09010 - Electrostatic Spray Painter
09040 - Furniture Handler
09070 - Furniture Refinisher
09100 - Furniture Refinisher Helper
09110 - Furniture Repairer, Minor
09130 - Upholsterer

11030 - General Services and Support Occupations
11030 - Cleaner, Vehicles
11060 - Elevator Operator
11090 - Gardener
11121 - House Keeping Aid |
11122 - House Keeping Aid 11
11150 - Janitor

23.33
27.62
27.62
27.62
27.62
27.62
15.10

22.73
17.88
17.88
18.95
15.69
19.98
17.88
20.07
16.81
17.88
17.88
18.95
17.88
14.43
19.98

9.91

12.25
11.53
12.79

9.76
16.07
8.59

18.05
12.55
18.05

13.85
16.01

18.05

9.67
9.79

14.27

9.97
10.77

10.12



11210 - Laborer, Grounds Maintenance 11.65

11240 - Maid or Houseman 9.97
11270 - Pest Controller 12.49
11300 - Refuse Collector 11.69
11330 - Tractor Operator 14.00
11360 - Window Cleaner 10.51
12000 - Health Occupations
12020 - Dental Assistant 16.90
12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver 15.83
12071 - Licensed Practical Nurse I 15.86
12072 - Licensed Practical Nurse 11 17.79
12073 - Licensed Practical Nurse 111 19.92
12100 - Medical Assistant 12.94
12130 - Medical Laboratory Technician 16.32
12160 - Medical Record Clerk 14.96
12190 - Medical Record Technician 16.47
12221 - Nursing Assistant [ 9.32
12222 - Nursing Assistant I1 10.48
12223 - Nursing Assistant I11 11.94
12224 - Nursing Assistant [V 13.40
12250 - Pharmacy Technician 13.02
12280 - Phlebotomist 13.40
12311 - Registered Nurse | 24.92
12312 - Registered Nurse 11 29.47
12313 - Registered Nurse II, Specialist 29.47
12314 - Registered Nurse 111 35.65
12315 - Registered Nurse III, Anesthetist 35.65
12316 - Registered Nurse IV 42.73
13000 - Information and Arts Occupations
13002 - Audiovisual Librarian 20.85
13011 - Exhibits Specialist I 17.98
13012 - Exhibits Specialist 11 23.33
13013 - Exhibits Specialist 11 28.07
13041 - Hlustrator I 18.73
13042 - Ilustrator 1T 23.42
13043 - Ilustrator 111 28.82
13047 - Librarian 24.54
13050 - Library Technician 17.18
13071 - Photographer I 14.67
13072 - Photographer II 17.18
13073 - Photographer III 21.52
13074 - Photographer IV 26.05
13075 - Photographer V 29.15

15000 - Laundry, Dry Cleaning, Pressing and Related Occupations
15010 - Assembler 8.71



15030 - Counter Attendant

15040 - Dry Cleaner

15070 - Finisher, Flatwork, Machine
15090 - Presser, Hand

15100 - Presser, Machine, Drycleaning
15130 - Presser, Machine, Shirts

15160 - Presser, Machine, Wearing Apparel, Laundry

15190 - Sewing Machine Operator
15220 - Tailor
15250 - Washer, Machine

8.71
10.94
8.71

8.71

8.71
8.71
8.71

11.73

12.43

9.31

19000 - Machine Tool Operation and Repair Occupations

19010 - Machine-Tool Operator (Toolroom)
19040 - Tool and Die Maker

21000 - Material Handling and Packing Occupations

21010 - Fuel Distribution System Operator
21020 - Material Coordinator

21030 - Material Expediter

21040 - Material Handling Laborer

21050 - Order Filler

21071 - Forklift Operator

21080 - Production Line Worker (Food Processing)

21100 - Shipping/Receiving Clerk
21130 - Shipping Packer
21140 - Store Worker I

21150 - Stock Clerk (Shelf Stocker; Store Worker II)

21210 - Tools and Parts Attendant
21400 - Warehouse Specialist

18.95
23.05

19.38
19.05
19.05
11.50

13.21

16.04
15.93

13.15
13.15
9.06

13.05
16.99
16.04

23000 - Mechanics and Maintenance and Repair Occupations

23010 - Aircraft Mechanic

23040 - Aircraft Mechanic Helper

23050 - Aircraft Quality Control Inspector
23060 - Aircraft Servicer

23070 - Aircraft Worker

23100 - Appliance Mechanic

23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician, Maintenance I
23182 - Electronics Technician, Maintenance 11
23183 - Electronics Technician, Maintenance 111
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

22.24
14.71
23.43
17.82
18.09
18.95
14.43
24.68
18.95
17.80
22.59
19.42
21.92
23.87
16.61
19.98
15.69



23340 - Fuel Distribution System Mechanic
23370 - General Maintenance Worker

21.05
17.28

23400 - Heating, Refrigeration and Air Conditioning Mechanic

23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic
23470 - Laborer
23500 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23640 - Millwright
23700 - Office Appliance Repairer
23740 - Painter, Aircraft
23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23800 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23930 - Telecommunication Mechanic I
23931 - Telecommunication Mechanic II
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker

24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24600 - Chore Aid
24630 - Homemaker

25000 - Plant and System Operation Occupations

25010 - Boiler Tender

25040 - Sewage Plant Operator

25070 - Stationary Engineer

25190 - Ventilation Equipment Tender

25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations

(not set) - Police Officer

27004 - Alarm Monitor

27006 - Corrections Officer

27010 - Court Security Officer

19.98
20.76
19.98
14.27
18.95
20.51
21.52
14.54
21.85
18.95
21.29
18.95
22.76
20.99
19.98
19.98
17.88
19.98
20.05
22.21
23.41
22.21
19.98
19.98
19.98
15.32

11.58
16.15
9.29
16.75

22.57
19.52
22.57
15.24
19.72

23.19
16.79
18.10

20.72



27040 - Detention Officer 18.29

27070 - Firefighter 20.97
27101 - Guard I 11.51
27102 - Guard II 15.16

28000 - Stevedoring/Longshoremen Occupations
28010 - Blocker and Bracer 19.89
28020 - Hatch Tender 19.89
28030 - Line Handler 19.89
28040 - Stevedore I 18.71
28050 - Stevedore 11 21.11

29000 - Technical Occupations
21150 - Graphic Artist 22.81
29010 - Air Traffic Control Specialist, Center (2) 32.70
29011 - Air Traffic Control Specialist, Station (2) 22.54
29012 - Air Traffic Control Specialist, Terminal (2) 24.82
29023 - Archeological Technician I 15.78
29024 - Archeological Technician 11 17.58
29025 - Archeological Technician I11 21.94
29030 - Cartographic Technician 23.33
29035 - Computer Based Training (CBT) Specialist/ Instructor 31.26
29040 - Civil Engineering Technician 22.19
29061 - Drafter I 14.31
29062 - Drafter 11 16.57
29063 - Drafter 111 18.53
29064 - Drafter IV 23.33
29081 - Engineering Technician I 17.67
29082 - Engineering Technician 11 19.84
29083 - Engineering Technician III 22.54
29084 - Engineering Technician IV 27.49
29085 - Engineering Technician V 33.62
29086 - Engineering Technician VI 40.67
29090 - Environmental Technician 21.22
29100 - Flight Simulator/Instructor (Pilot) 36.95
29160 - Instructor 26.54
29210 - Laboratory Technician 18.56
29240 - Mathematical Technician 23.70
29361 - Paralegal/Legal Assistant | 20.03
29362 - Paralegal/Legal Assistant 11 24.82
29363 - Paralegal/Legal Assistant 111 30.35
29364 - Paralegal/Legal Assistant [V 36.73
29390 - Photooptics Technician 23.33
29480 - Technical Writer 28.55
29491 - Unexploded Ordnance (UXO) Technician I 20.78
29492 - Unexploded Ordnance (UXO) Technician 11 25.14

29493 - Unexploded Ordnance (UXO) Technician III 30.13



29494 - Unexploded (UXO) Safety Escort 20.78
29495 - Unexploded (UXO) Sweep Personnel 20.78
29620 - Weather Observer, Senior (3) 21.32
29621 - Weather Observer, Combined Upper Air and Surface Programs (3) 18.30
29622 - Weather Observer, Upper Air (3) 18.30
31000 - Transportation/ Mobile Equipment Operation Occupations
31030 - Bus Driver 15.95
31260 - Parking and Lot Attendant 8.62
31290 - Shuttle Bus Driver 13.45
31300 - Taxi Driver 12.71
31361 - Truckdriver, Light Truck 13.89
31362 - Truckdriver, Medium Truck 17.09
31363 - Truckdriver, Heavy Truck 18.40
31364 - Truckdriver, Tractor-Trailer 18.40
99000 - Miscellaneous Occupations
99020 - Animal Caretaker 10.47
99030 - Cashier 9.82
99041 - Carnival Equipment Operator 12.35
99042 - Carnival Equipment Repairer 13.30
99043 - Carnival Worker 8.31
99050 - Desk Clerk 9.78
99095 - Embalmer 19.79
99300 - Lifeguard 10.92
99310 - Mortician 24.77
99350 - Park Attendant (Aide) 13.71
99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech) 11.12
99500 - Recreation Specialist 16.99
99510 - Recycling Worker 15.47
99610 - Sales Clerk 11.08
99620 - School Crossing Guard (Crosswalk Attendant) 11.37
99630 - Sport Official 11.24
99658 - Survey Party Chief (Chief of Party) 18.39
99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.)  17.48
99660 - Surveying Aide 11.43
99690 - Swimming Pool Operator 13.93
99720 - Vending Machine Attendant 10.73
99730 - Vending Machine Repairer 13.93
99740 - Vending Machine Repairer Helper 11.34

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:



HEALTH & WELFARE: $3.01 per hour or $120.40 per week or $521.73 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,

Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE
FOLLOWING BENEFITS (as
numbered):

1) Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An
employee is

entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M.

at the rate of basic pay plus a night pay differential amounting to 10 percent of

the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: Ifyou work at night as part of
a

regular tour of duty, you will earn a night differential and receive an additional

10% of basic pay for any hours worked between 6pm and 6am. If you are a full-time

employed (40 hours a week) and Sunday is part of your regularly scheduled workweek,

you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic

rate for each hour of Sunday work which is not overtime (i.e. occasional work on

Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or

in close proximity to ordinance, explosives, and incendiary materials. This

includes work such as screening, blending, dying, mixing, and pressing of sensitive

ordance, explosives, and pyrotechnic compositions such as lead azide, black powder

and photoflash powder. All dry-house activities involving propellants or



explosives. Demilitarization, modification, renovation, demolition, and maintenance
operations on sensitive ordnance, explosives and incendiary materials. All
operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials

which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the

like; minimal damage to immediate or adjacent work area or equipment being used. All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials

are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to

this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage
and Hour Division does not recognize, for section 4(c) purposes, prospective wage



rates and fringe benefit provisions that are effective only upon such contingencies

as "approval of Wage and Hour, issuance of a wage determination, incorporation of
the wage determination in the contract, adjusting the contract price, etc." (The
relevant CBA section) in the collective bargaining agreement between (the parties)
contains contingency language that Wage and Hour does not recognize as reflecting
"arm's length negotiation" under section 4(c) of the Act and 29 C.F.R. 5.11(a)

of the regulations. This wage determination therefore reflects the actual CBA wage
rates and fringe benefits paid under the predecessor contract.

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations," Fourth Edition, January 1993, as
amended by the Third Supplement, dated March 1997, unless otherwise indicated. This
publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402. Copies of specific job descriptions may also be obtained
from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE
RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is

not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by

the contractor prior to the performance of contract work by such unlisted class(es)
of employees. The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate).



2) After contract award, the contractor prepares a written report listing in order
proposed classification title), a Federal grade equivalency (FGE) for each

proposed classification), job description), and rationale for proposed wage

rate), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process the
request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.



SECTION J-4 DAVIS BACON WAGE DETERMINATION

General Decision Number: DC030003 05/26/2006 DC3
Superseded General Decision Number: DC020003
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number Publication Date

0 06/13/2003
1 10/03/2003
2 10/31/2003
3 01/09/2004
4 03/19/2004
5 04/02/2004
6 05/14/2004
7 06/11/2004
8 06/18/2004
9 06/25/2004
10 07/02/2004
11 07/09/2004
12 07/16/2004
13 08/13/2004
14 08/20/2004
15 09/17/2004
16 09/24/2004
17 10/29/2004
18 11/12/2004
19 01/21/2005
20 04/01/2005
21 05/06/2005
22 06/03/2005
23 06/10/2005
24 06/24/2005
25 07/01/2005
26 07/08/2005
27 07/22/2005

AOC RFP NO. 060123
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SECTION J-4 DAVIS BACON WAGE DETERMINATION

28 08/19/2005
29 08/26/2005
30 09/16/2005
31 10/28/2005
32 11/04/2005
33 11/11/2005
34 11/25/2005
35 02/03/2006
36 03/10/2006
37 05/05/2006
38 05/26/2006

ASBE0024-001 03/01/2006
Rates

Asbestos Worker/Heat and
Frost Insulator
Includes the application
of all insulating
materials, protective
coverings, coatings and
finishes to all types of

Fringes

mechanical systems.......... $25.88

ASBE0024-002 03/01/2006
Rates

Hazardous Material Handler
Includes preparation,
wetting, stripping,
removal, scrapping,
vacuuming, bagging and
disposing of all
insulation materials,
whether they contain
asbestos or not, from

mechanical systems.......... $

ASBE0024-005 03/01/2006

AOC RFP NO. 060123
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SECTION J-4 DAVIS BACON WAGE DETERMINATION

Rates Fringes

Fire Stop Technician
Includes the application
of materials or devices
within or around
penetrations and openings
in all rated wall or floor
assemblies, in order to
prevent the passage of
fire, smoke or other
gases. The application
includes all components
involved in creating the
rated barrier at perimeter
slab edges and exterior
cavities, the head of
gypsum board or concrete
walls, joints between
rated wall or floor
components, sealing of
penetrating items and
blank openings.............. $20.94 6.09

* BRDC0001-001 04/30/2006
Rates Fringes
CARP0132-006 05/01/2005
Rates Fringes
Carpenter (Including Drywall

Hanging)............ccccu..... $22.89 5.39
Piledriver..................... $21.47 5.81

ELEC0026-003 09/02/2002

Rates Fringes

AOC RFP NO. 060123 Page 3 of 11



SECTION J-4 DAVIS BACON WAGE DETERMINATION

Communication Technician....... $20.60 5.09

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics

and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed

by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm

work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEC0026-016 11/07/2005
Rates Fringes

Electrician (Excluding
Communication-Low Voltage
WIrng).....ccoeeeveeveennens $30.45 10.35+3%+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.

ENGI0077-009 05/01/2006

Rates Fringes

Power equipment operators:
Boom Trucks................. $25.52 6.42+a

AOC RFP NO. 060123 Page 4 of 11



SECTION J-4 DAVIS BACON WAGE DETERMINATION

Cranes (35 tons and above)..$ 26.69 6.42+a+b
Cranes (under 35 tons)......$ 26.23 6.42+atb
Forklifts................... $ 18.95 6.42+a
Piledrivers................. $26.23 6.42+a

a. PAID HOLIDAYS:
New Years Day, Inaugural Day, Decoration Day, Independence
Day, Labor Day, Martin Luther King's Birthday, Veterans
Day, Thanksgiving Day, Friday after Thanksgiving and
Christmas Day.

b. PREMIUM PAY:
Tower cranes and cranes 100-ton and over to receive $1.00 per
hour premium over Group One.

IRONO0005-001 06/01/2005

Rates Fringes
Ironworkers:
Structural, Ornamental and
Chain Link Fence............ $24.53 10.795

IRONO0201-003 05/01/2005

Rates Fringes

LABO0074-001 06/01/2005
Rates Fringes
Laborer: Skilled............... $ 18.03 3.12

FOOTNOTE: Potmen, power tool operator, small machine
operator, concrete labor including concrete preparation,
signalmen, laser beam operator, waterproofer, open caisson,
test pit, underpinning, pier hole and ditches, laggers and

all work associated with lagging that is not expressly

stated, strippers, operator of hand derricks, vibrator
operators, pipelayers, or tile layers, operators of

AOC RFP NO. 060123
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jackhammers, paving breakers, spaders or any machine that
does the same general type of work, scaffold builders,
operators of towmasters, scootcretes, buggymobiles and
other machines of similar character, operators of tampers
and rammers, and other machines that do the same general
type of work, whether powered by air, electric or gasoline
builders of trestle scaffolds over one tier high and sand
blasters, power and chain saw operators used in clearing,
installers of well points, wagon drill operators, acetylene
burners and licensed powdermen.

LABO0456-012 06/01/2005

Rates Fringes
Laborers:
Mason Tenders (Brick)....... $13.75 3.12
Mortarmen, Scaffold
Builders.................... $ 14.45 3.12

* MARB0002-002 05/01/2006
Rates Fringes
Marble & Stone Mason........... $29.87 11.15
INCLUDES pointing, caulking and cleaning of All types of
masonry, brick, stone and cement structures; EXCEPT

pointing, caulking and cleaning of exisiting masonry,
brick, stone and cement (restoration work)

* MARB0003-001 05/01/2006

Rates Fringes

Mosaic & Terrazzo Worker,

Tile Layer
Marble Mason and Tile Layer.$ 24.32 8.78
Terrazzo Worker............. $25.07 8.78

* MARB0003-004 05/01/2006

AOC RFP NO. 060123
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Rates Fringes

Marble, Tile & Terrazzo
Finisher....................... $19.59 7.90

PAIN0051-004 06/01/2005

Rates Fringes
Glazier
Contracts $2,000,000 and
under..........o.ooeeeen. $21.87 7.21
Contracts over $2,000,000...$ 23.09 7.21

PAIN0051-010 06/01/2005

Rates Fringes
Painters:
Brush, Roller, Spray and
Drywall Finishers........... $21.31 7.06

PLAS0891-003 05/01/2004

Rates Fringes

PLUMO0005-007 08/01/2005

Rates Fringes
Plumber
Apartment Buildings over 4
stories (except hotels).....$ 19.86 7.56+a
ALL Other Work.............. $31.05 11.26+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's

Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July.
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PLUMO0602-006 08/01/2005

Rates Fringes

Steamfitter, Refrigeration &
Air Conditioning Mechanic
(Including HVAC Pipe Work).....$ 30.27 12.02+a

a. PAID HOLIDAYS:
New Year's Day, Martin Luther King's Birthday, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and the day after Thanksgiving Day and Christmas Day.

SFDC0669-001 04/01/2006
Rates Fringes

Sprinkler Fitter............... $27.45 12.15

SHEE0100-002 07/01/2005
Rates Fringes

Sheet Metal Worker (Including
HVAC Duct Work)................ $29.18 10.51

SUDC2000-001 04/12/2000
Rates Fringes
Laborer, Unskilled............. $11.83 2.23

Pointer, caulker and cleaner
INCLUDES pointing,
caulking and cleaning of
existing masonry, brick,
stone and cement
structures (restoration
work); EXCLUDES pointing,
caulking and cleaning of
new or replacement
masonry, brick, stone and

AOC RFP NO. 060123
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
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SECTION J-4 DAVIS BACON WAGE DETERMINATION

process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

AOC RFP NO. 060123
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Barcode Number
CP001018
CP001135
CP001163
CP001184
CP001146
CP001148
CP001147
CP002270
CP001113
CP001158
CP001114
CP001035
CP001059
CP001049
CP001028
CP001053
CP001324
CP001175
CP001083
CP001060
CP001061
CP000016
CP000039
CP001086
CP001353
CP001173
CP000074
CP001115
CP001121
CP000004
CP000001
CP000002
CP000024
CP001025
CP001026
CP001043
CP001051
CP001099
CP001019
CP000036
CP000059
CP001112
CP001157
CP002077
CP001081
CP001022
CP001023
CP001031
CP001032

Core Catalog Description
4 Channel Communicator

By Pass Feeder
By Pass Feeder
By Pass Feeder
Control Switch
Control Switch
Control Switch
Control Switch
Control Switch
Control Switch
Control Switch
Control Switch
Control Switch

Controller, Garage Door
Controller, Garage Door
Controller, Garage Door
Controller, Garage Door

Crane, Electric
Heat Pump

Heat Ventilation Unit, Natural Gas
Heat Ventilation Unit, Natural Gas

Hot Water Heater
Hot Water Heater
Hot Water Heater
Meter, Flow
Meter, Flow
Microwave Oven

Motor Control Centers

Softener, Water
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Thermostatic Meter
Unit Heater

Unit Heater

Unit Heater

Unit Heater

D-FIRE
D-PLUMB
D-PLUMB
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-CONVEY
D-CONVEY
D-CONVEY
D-CONVEY
D-CONVEY
D-HVAC
D-HVAC
D-HVAC
D-PLUMB
D-PLUMB
D-PLUMB
D-FIRE
D-FIRE
D-HVAC
D-ELEC
D-PLUMB
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-ELEC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Equipment Type
42FIRE

45PLUMBING
45PLUMBING
45PLUMBING
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
41REFRIGAIR
63SECURITY
63SECURITY
63SECURITY
63SECURITY
39MATHAND
41REFRIGAIR
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLUMBING
45PLUMBING
45PLUMBING

42FIRE

42FIRE
73FOODPREPEQ
61ELECTEQUIP
46WPURESEWTRT
63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM
61ELECTEQUIP
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE



CP001039
CP001085
CP001176
CP001118
CP001009
CP001098
CP001091
CP001092
CP001097
CP001094
CP001145
CP001017
CP002348
CP002345
CP000031
CP002346
CP002347
CP001342
CP001341
CP002068
CP002098
CP002092
CP002080
CP002110
CP002104
CP002086
CP002163
CP002138
CP002156
CP002144
CP002177
CP002170
CP002149
CP002116
CP002118
CP002115
CP002129
CP002128
CP002120
CP002133
CP002131
CP002123
CP002130
CP002117
CP002126
CP002122
CP002134
CP002132
CP002125
CP002127
CP002121
CP002124

Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater
Unit Heater

Variable Frequency Drives
Voice Evacuation System

Battery Charger

Emergency Generator Control

Heat Ventilation Unit
Unit Heater
Unit Heater

Variable Frequency Drives
Variable Frequency Drives

Battery Charger
Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow

Meter, Flow
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull
Station, Manual Pull

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-ELEC
D-FIRE
D-ELEC
D-ELEC
D-HVAC
D-HVAC
D-HVAC
D-ELEC
D-ELEC
D-ELEC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE

45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
61ELECTEQUIP
63ALARM
61ELECTEQUIP
61ELECTEQUIP
45PLBGHEATWASTE
45PLBGHEATWASTE
45PLBGHEATWASTE
61ELECTEQUIP
61ELECTEQUIP
61ELECTEQUIP
42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

42FIRE

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM

63ALARM



CP002119
CP001100
CP001345
CP001343
CP000068
CP000066
CP000064
CP001107
CP001108
CP001109
CP000060
CP000062
CP001103
CP000070
CP000033
CP000030
CP000028
CP000069
CP000065
CP000067
CP001101
CP002344
CP001347
CP001348
CP001105
CP001104
CP001106
CP000061
CP000063
CP000029
CP000032
CP000027
CP002342
CP001344
CP001346
CP001102
CP002283
CP002281
CP002280
CP002284
CP002069
CP001319
CP001320
CP002338
CP002339
CP002340
CP002341
CP002238
CP002239
CP002241
CP002242
CP002244

Station, Manual Pull
AHU, Virtual

Air Handling Unit, Supply Fan
Air Handling Unit, Supply Fan

Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit

Connection, Fire Dept, Wall
Connection, Fire Dept, Wall

Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Fan Coil Unit
Fan Coil Unit
Fan Coil Unit
Generator, Portable
Motor, Electric
Motor, Electric
Motor, Electric

Panelboards, Switchboards
Panelboards, Switchboards

Valve, Hose, Connection

Air Conditioning Unit, Window

Control Panel, PA System
Door, Emergency Alarm
Door, Emergency Alarm
Door, Emergency Alarm
Door, Emergency Alarm
Door, Emergency Alarm
Door, Emergency Alarm
Drinking Water System
Drinking Water System
Drinking Water System
Drinking Water System
Drinking Water System

D-FIRE

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-FIRE

D-FIRE

D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-HVAC
D-HVAC
D-HVAC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-FIRE

D-HVAC
D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

63ALARM
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
Fire

Fire
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
HVAC
HVAC
HVAC
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Fire
HVAC
Fire

Fire

Fire

Fire

Fire

Fire

Fire
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing



CP002246
CP002248
CP002343
CP002247
CP002114
CP002143
CP002178
CP002099
CP002093
CP002081
CP002111
CP002105
CP002087
CP002164
CP002139
CP002157
CP002171
CP002150
CP002279
CP002221
CP002222
CP002223
CP002252
CP002260
CP002261
CP002262
CP002330
CP002331
CP001314
CP001313
CP001290
CP001292
CP001285
CP001286
CP001255
CP001254
CP001227
CP001228
CP001231
CP001229
CP001230
CP001236
CP001235
CP001195
CP001206
CP001205
CP001303
CP001304
CP001264
CP001265
CP001266
CP001267

Drinking Water System
Drinking Water System

Fan, Exhaust

Faucet, Commercial

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

D-HVAC
D-HVAC
D-HVAC
D-PLUMB
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Plumbing
Plumbing
HVAC
Plumbing
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP001268
CP001256
CP001257
CP001258
CP001315
CP001316
CP001317
CP001287
CP001288
CP001289
CP001282
CP001283
CP001277
CP001278
CP001279
CP001244
CP001305
CP001318
CP001302
CP001276
CP001275
CP002253
CP002254
CP002326
CP002067
CP002227
CP002228
CP002229
CP002101
CP002095
CP002166
CP002141
CP002159
CP002180
CP002173
CP002152
CP002083
CP002089
CP002113
CP002107
CP002103
CP002097
CP002091
CP002079
CP002109
CP002085
CP002162
CP002137
CP002155
CP002176
CP002169
CP002148

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Panel, Fire, Control
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-FIRE
D-ELEC
D-ELEC
D-ELEC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE

HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
Fire
Electrical
Electrical
Electrical
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire



CP002357
CP001333
CP002282
CP002165
CP002140
CP002158
CP002179
CP002151
CP002100
CP002094
CP002082
CP002112
CP002106
CP002088
CP002145
CP002172
CP002074
CP002070
CP002073
CP002071
CP002076
CP002075
CP002072
CP002160
CP002135
CP002153
CP002142
CP002174
CP002167
CP002146
CP002090
CP002084
CP002136
CP002154
CP002147
CP002096
CP002102
CP002161
CP002078
CP002108
CP002175
CP002168
CP002305
CP002304
CP002329
CP002298
CP002299
CP002317
CP001077
CP001073
CP000034
CP001142

Switch, Elevator Status Recall
Switch, Elevator Status Recall

Transformers

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, Hose, Connection
Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)

AHU, Virtual
AHU, Virtual
AHU, Virtual
AHU, Virtual

D-FIRE
D-FIRE
D-ELEC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Fire
Fire
Electrical
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
Fire
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP001070
CP001066
CP001150
CP001149
CP001153
CP001193
CP001010
CP001366
CP001217
CP001218
CP001219
CP001216
CP001154
CP001057
CP001125
CP001178
CP001143
CP001074
CP001037
CP001078
CP002193
CP002191
CP002187
CP002186
CP001004
CP000042
CP001187
CP002265
CP001071
CP000044
CP001076
CP002275
CP002276
CP001119
CP001120
CP001155
CP001034
CP001058
CP001030
CP001036
CP001038
CP002352
CP002350
CP002351
CP001156
CP001192
CP001137
CP001136
CP001165
CP001164
CP002263
CP002264

Air Compressor

Air Compressor

Air Compressor

Air Compressor

Air Compressor Tank

Air Conditioning Unit

Air Conditioning Unit

Air Conditioning Unit

Air Conditioning Unit, Portable
Air Conditioning Unit, Portable
Air Conditioning Unit, Portable
Air Conditioning Unit, Portable
Air Dryer

Air Handling Unit, Booster Fan
Air Handling Unit, Booster Fan
Air Handling Unit, Booster Fan
Air Handling Unit, Return Fan
Air Handling Unit, Supply Fan
Air Handling Unit, Supply Fan
Air Handling Unit, Supply Fan
Automatic Transfer Switch
Automatic Transfer Switch
Automatic Transfer Switch
Automatic Transfer Switch
Back flow preventer

Back flow preventer

Back flow preventer
Condensate Receiver

Control Panel

Control Panel

Control Panel

Control Panel, Chilled Water Inlet
Control Panel, Chilled Water Inlet
Control Panel, HVAC

Control Panel, HVAC

Control Panel, HVAC
Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

Disconnect

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-CONVEY
D-CONVEY
D-CONVEY
D-CONVEY
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC

HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
Electrical
Electrical
Electrical
Electrical
Plumbing
Plumbing
Plumbing
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical



CP001166
CP001186
CP001185
CP002349
CP002231
CP002194
CP002195
CP002196
CP001064
CP001068
CP001194
CP002189
CP001024
CP001027
CP001080
CP000015
CP000040
CP000035
CPO0O00077
CP001321
CP001322
CP000045
CP000052
CP001002
CP001093
CP001096
CP002259
CP002312
CP002320
CP002313
CP001141
CP001188
CP001140
CP001087
CP001088
CP001090
CP001089
CP000055
CP001040
CP001045
CP001044
CPO0O1110
CP001190
CP001127
CP001129
CP001084
CP002271
CP002272
CP002323
CP001046
CP001047
CP001042

Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Disconnect
Dishwasher

Door, Emergency Alarm
Door, Emergency Alarm
Drain Valve

Drain Valve

Drain Valve

Drinking fountains
Drinking fountains
Drinking Water System
Drinking Water System
Drinking Water System
Drinking Water System
Duct Detector

Duct Detector

Duct Detector

Duct Detector

Duct Detector

Duct Detector

Duct Detector

Fan Coil Unit

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

Fan, Exhaust

D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-PLUMB
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-PLUMB
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Plumbing
Fire

Fire

Fire

Fire

Fire
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP001020
CP001095
CP002251
CP002240
CP002250
CP002243
CP002245
CP002249
CP001003
CP001005
CP0O01171
CP001351
CP002356
CP001338
CP001174
CP001350
CP001189
CP001122
CP001177
CP000076
CP000054
CP000008
CP000009
CP000019
CP000020
CP000022
CP000023
CP000037
CP000038
CP000005
CP000006
CP0O00007
CP000018
CP000021
CP000025
CP000003
CP002219
CP002220
CP002255
CP002256
CP002257
CP002258
CP001306
CP001307
CP001308
CP001323
CP001331
CP001332
CP001299
CP001300
CP001301
CP001291

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Faucet, Commercial

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve

Gate Valve, Drain

Gate Valve, Drain

Gate Valve, Drain

Heat Exchanger

Heat Exchanger

Heat Exchanger

Ice Machine

Ice Machine

Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Indicating Appliance, Strobe/Speaker
Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

Induction Unit

D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire
HVAC
HVAC
HVAC
HVAC
HVAC
Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP001293
CP001294
CP001295
CP001296
CP001297
CP001298
CP001245
CP001247
CP001248
CP001249
CP001250
CP001252
CP001253
CP001246
CP001251
CP001271
CP001272
CP001273
CP001274
CP001270
CP001269
CP001263
CP001262
CP001259
CP001260
CP001261
CP001225
CP001226
CP001237
CP001238
CP001239
CP001243
CP001242
CP001240
CP001241
CP001233
CP001234
CP001232
CP001196
CP001207
CP001208
CP001209
CP001210
CP001212
CP001213
CP001215
CP002224
CP001312
CP001311
CP001309
CP001310
CP001325

Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP001326
CP001327
CP001328
CP001329
CP001330
CP001284
CP002300
CP001280
CP001281
CP001222
CP001223
CP001224
CP001197
CP001211
CP001214
CP001203
CP001204
CP001202
CP001200
CP001199
CP001198
CP001201
CP001334
CP000072
CP000071
CP000056
CP001050
CP001054
CP002273
CP001082
CP001041
CP001151
CP001029
CP001111
CP001132
CP001134
CP001075
CP001144
CP002266
CP002268
CP001065
CP001069
CP001152
CP001183
CP001182
CP001160
CP001162
CP001056
CP001033
CP001191
CP001079
CP001126

Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Kitchen Chemical Fire Suppression System D-FIRE

Kitchen Hood System
Kitchen Hood System

Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric
Motor, Electric

D-HVAC
D-HVAC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC

HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
Fire
HVAC
HVAC
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical



CP001179
CP001128
CP001130
CP000073
CP000057
CP000026
CP000011
CP000010
CP001016
CP000012
CP002213
CP002190
CP002210
CP002198
CP002201
CP002205
CP002208
CP002214
CP002232
CP002202
CP002206
CP002209
CP002215
CP002216
CP002233
CP002234
CP002183
CP002182
CP0O01116
CP001117
CP002203
CP002185
CP002200
CP002211
CP002218
CP002236
CP000053
CP002181
CP001021
CP001013
CP001014
CP001048
CP001052
CP000013
CP000014
CP001062
CP001063
CP001220
CP001367
CP001012
CP001015
CP002230

Motor, Electric

Motor, Electric

Motor, Electric

Oven / Range Unit

Oven / Range Unit

Panel, Fire, Annunciator
Panel, Fire, Control

Panel, Fire, Control

Panel, Fire, Control

Panel, Fire, Power Supply
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards
Panelboards, Switchboards

D-ELEC
D-ELEC
D-ELEC
D-HVAC
D-HVAC
D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-FIRE

D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC

Electrical
Electrical
Electrical
Appliance
Appliance
Fire

Fire

Fire

Fire

Fire
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical



CP000041
CP002267
CP002269
CP001055
CP001181
CP001180
CP001133
CP001131
CP001159
CP001161
CP002274
CP002278
CP000075
CP000017
CP000058
CP001339
CP001354
CP001170
CP000051
CP002355
CP001008
CP000047
CP000050
CP001336
CP002226
CP001169
CP002354
CP002197
CP001072
CP001067
CP002204
CP002212
CP002207
CP002184
CP002217
CP002235
CP002237
CP001011
CP001006
CP001349
CP001352
CP001172
CP001001
CP001007
CP000048
CP001337
CP001340
CP001167
CP001168
CP002353
CP000046
CP000049

Pump, Booster

Pump, Condensate

Pump, Condensate

Pump, Diaphram

Pump, Hot Water

Pump, Hot Water

Pump, Recirculation

Pump, Recirculation

Pump, Recirculation

Pump, Recirculation

Pump, Water

Refrigerator

Refrigerator, Reach In
Refrigerator, Reach In
Refrigerator, Reach In
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Flow Vane
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switch, Detector, Tamper
Switchgear, 460v

Tank, Compressed Air
Tank, Compressed Air
Transformers

Transformers

Transformers

Transformers

Transformers

Transformers

Transformers

Transformers

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Ball

Valve, Butterfly

Valve, Check

Valve, Check

Valve, Check

Valve, Check

Valve, Hose, Connection
Valve, OSY

Valve, OSY

Valve, OSY

Valve, OSY

D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-ELEC
D-HVAC
D-HVAC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-ELEC
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE
D-FIRE

Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
HVAC
HVAC
HVAC
HVAC
Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire
Electrical
HVAC
HVAC
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Electrical
Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire

Fire



CP002225
CP001335
CP002336
CP001138
CP001139
CP002235
CP002234
CP001124
CP002337
CP001221
CP001362
CP001361
CP001355
CP002309
CP002310
CP001363
CP001364
CP001365
CP002295
CP001356
CP001357
CP001358
CP001360
CP002332
CP002327
CP002328
CP002325
CP002321
CP002322
CP002324
CP002307
CP002308
CP002311
CP002306
CP002316
CP002302
CP002303
CP002301
CP002333
CP002296
CP002297
CP002285
CP002290
CP002291
CP002286
CP002287
CP002294
CP002288
CP002318
CP002319
CP002314
CP002315

Valve, OSY

Valve, OSY

Valve, Pressure Reducing

Valve, Pressure Reducing

Valve, Pressure Reducing

Valve, Pressure Reducing

Valve, Pressure Reducing

Valve, Pressure Reducing

Valve, Pressure Reducing

VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)

D-FIRE
D-FIRE
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-PLUMB
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC
D-HVAC

Fire

Fire
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
Plumbing
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC
HVAC



CP002293
CP002292
CP002289
CP000043

VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
VAV Box, Direct Digital Control (DDC)
Water Filters, Potable

D-HVAC
D-HVAC
D-HVAC
D-PLUMB

HVAC
HVAC
HVAC
Plumbing



Equipment Subtype

4210EQUIP
4510PLUMBING
4510PLUMBING
4510PLUMBING
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
4120ACEQUIP
6310TRAFFIC
6310TRAFFIC
6310TRAFFIC
6310TRAFFIC

3950WNCHHSTCRN

4120EQUIP
4520SPACEH23
4520SPACEH23
4510PLUMBING
4510PLUMBING
4510PLUMBING
4210EQUIP
4210EQUIP
7320KITEQUIP
6105MOTORS

4610PURIFICATION

6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC

6150MISCELECT

4520SPACEH49
4520SPACEHA49
4520SPACEHS0
4520SPACEHS50

Manufacturer

SILKNGT
WINGERT
WINGERT
WINGERT
SQUARED
SQUARED
SQUARED
SQUARED
UNK
SQUARED
UNK
SIEMENS
SIEMENS
CHMBRLAN
OVERHEAD
OVERHEAD
UNK
DUFFLYNX
BELLGOSS
REZNOR
REZNOR
GE
RHEEM
LOCHINVR
WARD
STOCKHAM
KENMORE
SQUARE D
CULLHAM
NOTIFIER
NOTIFIER
NOTIFIER
NOTIFIER
SIEMENS
SIEMENS
SIEMENS
SIEMENS
SIEMENS
SIEMENS
NOTIFIER
NOTIFIER
FCl

FCl

FCl
LAWLER
MARENG
MARENG
MARENG
MARENG

Model Number
5129
5HD
5HD
5HD

6H502362
JST-503
JST-503

TL-1000

CSB8215SFEX
E120-36-G
EWN300P

721.623692
4

805

MUH154
MUH154
MUH158
MUH158



4520SPACEH50
4520SPACEH54
4520SPACEH52
4520SPACEH52
4520SPACEH51
4520SPACEH51
4520SPACEH55
4520SPACEH55
4520SPACEH55
4520SPACEH55
6150MISCELECT
6350MISC
6150MISCELECT
6150MISCELECT
4520SPACEH23
4520SPACEH53
4520SPACEHS53
6150MISCELECT
6150MISCELECT
6150MISCELECT
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
4210EQUIP
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC
6350MISC

MARENG
QMARK
MCQUAY
MCQUAY
MARENG
MARENG
QMARK
QMARK
QMARK
QMARK
DANFOSS
EVAXSYS
LAMARCHE
CATRPILR
CARRIER
QMARK
QMARK
YASKAWA
YASKAWA
FCI
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
WARD
FCI

FCl

FCI

FCl

FCI

FCl

FCl

FCl

FCI

FCl

FCl

FCl

FCl

FCl

FCl

FCl

FCl

FCl

FCl

MUH158
NUHO0381
UHHO62BJM
UHHO62BIM
WH4404
WH4404

VLT6000HVAC

A46-20-24V-Al

62AA-064-101BB
MNHO0321
MNHO0321

E7

E7

DRBC-1



6350MISC

Air Handler

Air Handler Supply Fan
Air Handler Supply Fan
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Condensing Unit
Wall Connection
Wall Connection
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Fan Coil Unit

Fan Coil Unit

Fan Coil Unit
Generator

Motor

Motor

Motor
Switchboard
Switchboard
Valve

Air Conditioner
Panel

Door

Door

Door

Door

Door

Door

Drinking Water
Drinking Water
Drinking Water
Drinking Water
Drinking Water

FCl
CARRIER
NYBLOWCO
NYBLOWCO
CARRIER
CARRIER
CARRIER
CARRIER
CARRIER
CARRIER
EMI
TRANE
AUTOSPKR
AUTOSPKR
GE

GE

GE

GE

GE

GE
CUTLER
MERGREEN
GE

GE
CUTLER
CUTLER
CUTLER
SQUARE D
SQUARE D
CARRIER
CARRIER
CARRIER
CATRPILR
MARATHON
MARATHON
UNK
SQUARE D
SQUARE D
POW
BAROL
FCl
LOCKNTCS
LOCKNTCS
LOCKNTCS
LOCKNTCS
LOCKNTCS
LOCKNTCS
TAYLOR
TAYLOR
TAYLOR
TAYLOR
TAYLOR

48HJD008-511
10073A5
10533AF
384XA030330
384XA036330
384XA048330
38AKS016
38ARD014
38HDC018341
SHC24DEAOOOAAOQA
TTAO60D300A0

266208
266208
266208
266211-B
266211-B
266211-B
30-19344
CM2500HE
NP1578002B
NP1578002B

FX3BNFO036
FX4BNF030
FX4BNF048

3512
BD444TTFS6036DVR
BD444TTFS6036DVR

1218939569003000
1218939569004000
21-132-1
WA102-A05XPXXXJ
Firevaclll

77441

77441

113-94-E

113-94-E

113-94-E

113-94-E



Drinking Water
Drinking Water
Exhaust Fan
Faucet

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

TAYLOR
TAYLOR
CATRPILR
UNK
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY

4P-9941

WWP175
WWP175
WWP175

SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER



Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Panel
Switchboard
Switchboard
Switchboard
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch

MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
FCl
SQUARE D
SQUARE D
SQUARE D
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
NOTIFIER
NOTIFIER
SYSSEN
SYSSEN
SYSSEN
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER

SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER

44-10180-10
44-10180-10
NQOD4421L.225CU
VSR-D
VSR-D
VSR-D
VSR-D
VSR-D
VSR-D
VSR-D
VSR-D
WFD-2
WFD-2
WFD-25
WFD-25
OSY 2
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42



Switch
Switch
Transformer
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Valve
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Air Handler
Air Handler
Air Handler
Air Handler

UNK
UNK
SQUARED
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
NIBCO
POW
POW
POW
POW
POW
POW
POW
POW
POW
POW
POW
POW
POW
POW
GRINNELL
GRINNELL
GRINNELL
GRINNELL
GRINNELL
FAIRBANK
FAIRBANK
FAIRBANK
UNK
KNDY
KNDY
KNDY
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
CARRIER
CARRIER
AEX

UNK

30T3H
400WO0B
400W0B
400WO0B
400W0B
400WO0B
400WOG
400WOG
400WOG
400WOG
400WOG
400WOG

878A
878A
878A
878A
878A
878A
878A
878A
878A
878A
878A
878A
878A
878A
66

66

66

66

66
175-W
175-W
175-W

SSD-WC11

40RM-014-H611VC
ULP39MN17B0050EQ



Air Compressor
Air Compressor
Air Compressor
Air Compressor
Tank

Air Conditioner
Air Conditioner
Air Conditioner
Air Conditioner
Air Conditioner
Air Conditioner
Air Conditioner
Air Dryer

Air Handler Booster Fan
Air Handler Booster Fan
Air Handler Booster Fan

Air Handler Return Fan
Air Handler Supply Fan
Air Handler Supply Fan
Air Handler Supply Fan
Switch

Switch

Switch

Switch

Backflow Preventer
Backflow Preventer
Backflow Preventer
Condensate Receiver
Control Panel

Control Panel

Control Panel

Control Panel

Control Panel

Control Panel

Control Panel

Control Panel
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch

CHAMPION
CHAMPION
AIRCOMPR
AIRCOMPR
MANCTANK
CARRIER
CARRIER
LIEBERT
AIRPAC
MOVCOOL
MOVCOOL
MOVCOOL
Jcl

PENN
ACME
ACME
GRENHECK
CARRIER
UNK
CARRIER
SQUARED
SQUARED
SQUARED
SQUARED
WATTS
WATTS
WIKINS
BELLGOSS
HONYWELL
MINBOIL
HONYWELL
TAYLOR
TAYLOR
Jcl

Jcl

Jcl
CUTLER
CUTLER
CUTLER
CUTLER
CUTLER
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D

1820

1820
ALP-C6SA-520D3
ALP-C6SA-520D3
W34238
40RS-014-560
42KN8B54300
CHALLENGER?
2600
OFFICEPRO18
OFFICEPROG60
OFFICEPROG0
A-4423-1
SX155BC
XB245M
XB245M
QE1-27-11-300-X
93MR1127CA310X0X

8901

8901

8902

8902

909

0090T
975XL
372CC
63254-4.J.H
EMB-W-90

19123AD3104A
19123AD3104A
TYPE 1 ENCLOSER
TYPE 1 ENCLOSER

30-19342
30-19342
30-19344
30-19344
30-19344
40274-001-01
40274-289-06
40274-289-06
40274-368-01
40274-368-01
40274-368-01
40274-368-01
40274-368-01
40274-368-01
40274-368-01
40274-368-01



Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Disconnect Switch
Dishwasher

Door

Door

Valve

Valve

Valve

Drinking Water
Drinking Water
Drinking Water
Drinking Water
Drinking Water
Drinking Water
Duct Detector
Duct Detector
Duct Detector
Duct Detector
Duct Detector
Duct Detector
Duct Detector

Fan Coil Unit
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan
Exhaust Fan

SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
WESTGHSE
WESTGHSE
WESTGHSE
ITE

ITE
SQUARE D
ITE
CUTLER
CUTLER
CUTLER
SQUARE D
SQUARE D
UNK
FRIGDARE
LOCKNTCS
LOCKNTCS
UNK

UNK
CENTRAL
SUNROC
SUNROC
TAYLOR
TAYLOR
TAYLOR
TAYLOR
FENWAL
FENWAL
FENWAL
UNK

UNK

UNK

UNK

EMI

PENN
LORNCOOK
LORNCOOK
WINDMAST
ACME
ACME
ACME
PENN
WINDMAST
UNK
ACME
UNK

UNK

UNK

40274-368-01
40274-386-01
40274-386-01
40274-750-02
40275-924-01
HFN361
HFN362
HFN363
Ju321

Ju3zi
SDG42
SN423

FDBS956CO0
77441
77441

FIG 125 SUL
FIG 125 SUL
uo4

DH-21
DH-21
DH-21

40337
185100
185100
DCK2415
PN365M
XB120H
XB137J
Z-105/H



Faucet

Faucet

Faucet

Faucet

Faucet

Faucet

Faucet

Faucet

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Heat Exchanger
Heat Exchanger
Heat Exchanger

Ice Machine

Ice Machine
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Indicating Appliance
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

ELKAY
CHICPUMP
UNK
UNK
UNK
UNK
UNK
UNK
KENNEDY
KENNEDY
NIBCO
UNK
UNK
NIBCO
NIBCO
UNITED
ARMSTRONG
UNK
UNK
KITCHAID
MONITOWC
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
SIMPLEX
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY

73060032
B641

K8-RW
K8-RW
WWP175

T301W
WWP175

KU1515NRHS5

SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER



Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit

MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY

SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER



Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Induction Unit
Fire Suppression
Hood

Hood

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

Motor

MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
MCQUAY
GUARDIAN
BROAN
BROAN
AOSMITH
AOSMITH
BELLGOSS
BELLGOSS
BALDOR
BALDOR
AOSMITH
GE
MARATHON
MARATHON
CARRIER
TOSHIBA
MARATHON
MARATHON
MAGNETEK
MAGNETEK
LINCOLN
MARATHON
MARATHON
MARATHON
MARATHON
WEGMAN
RELIANCE
UNK
CARRIER
UNK

SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
SEASON MAKER
G300A

88,000C

88,000C

2101

2802

189105

1B6060
36A001X874H1
36B01Y46

3A02

5KHC37KN13S
5VM184TTDR70260F
5VM184TTDR70260F
93MR1127CA310X0X
BO304FLF3UHWO02
BV356T34D5526BP
BV356T34D5526BP
R213

R213
SSD4P5T61AP21
SUL145TTDR5326AA
SUL145TTDR5326AA
SUM184TTDR7026DF
SUM184TTDR7026DF
T-10



Motor

Motor

Motor

Oven

Oven

Panel

Panel

Panel

Panel

Panel

Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard
Switchboard

UNK
UNK

UNK
KENMORE
MAYTAG
NOTIFIER
FIREWTCH
NOTIFIER
CERBENS
UNK
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SQUARE D
SIEMENS
SIEMENS
SIEMENS
SIEMENS
SIEMENS
CUTLERHR
CUTLERHR
SIEMENS
SIEMENS
SQUARE D
SQUARE D
SIEMENS
SIEMENS
CUTLERHR

665.951233

411UPAC
AFP-200
PYROTRONIC
FCPS24S6
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
44-10180-10
B8-0030-230-01
C8-0103-368-27
NQOD430M100CN
NQOD442L225CN
NQOD442L225CN
NQOD442L.225CU
NQOD442L.225CU
NQOD442L.225CU
NQOD442L400
NQODQB
P1C42LH100CTS
P1C42ML250CTS
P1C42QH225CTS
P1X42MC250C
P1X42MC250C
PRL3A

PRL3A
S4C90JX400ETS
S4C90M2400EBS



Pump

Pump

Pump

Pump

Pump

Pump

Pump

Pump

Pump

Pump

Pump
Refrigerator
Refrigerator
Refrigerator
Refrigerator
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switch
Switchgear
Tank

Tank
Transformer
Transformer
Transformer
Transformer
Transformer
Transformer
Transformer
Transformer
Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

GRNDPUMP
UNK

UNK

UNK
ARMSTNG
ARMSTNG
ARMSTRONG
ARMSTRONG
ARMSTRONG
ARMSTRONG
UNK
GIBSON
UNK

UNK

UNK
ELECPRO
ELECPRO
POTTER
POTTER
NOTIFIER
SYSSEN
POTTER
POTTER
POTTER
POTTER
POTTER
POTTER
SQUARED
CHAMPION
CHAMPION
SQUARED
SQUARED
SQUARED
SQUARED
SQUARED
SQUARED
GE
SIEMENS
UNK

UNK

UNK

UNK

VIC

VIC

AMES
GEM

UNK
GIACOMNI
NIBCO
NIBCO
KNDY
KNDY

15-42F
0P0207-6B
0P0207-6B
93122
4030

4030

11240

RT12F3WKGA

253.738733
253.738733

WRT13CGBW4

VSR-D
VSR-D
VSR-D
VSR-F
WFD-2
WFD40
OSYSU-2
OSYSU-2
OSYSU-42
OSYSU-42
OSYSU-42
OSYSU-42
17-15255A
VR5-8
VR5-8
30T3HCU
45T3HF
75T3HF
75T3HF
75T3HF
75T3HF
9T23B3871
SB5R045C

715W
717
2000 SS
F2001

481-810SM
118W
T-104-0



Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Valve

Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box
Vav Box

STOCKHAM
MUELLER
SPENCE
SPENCE
SPENCE
SPENCE
SPENCE
SPENCE
SPENCE
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
UNK
UNK
ENVTECH
ENVTECH
ENVTECH
ENVTECH
UNK
ENVTECH
ENVTECH
UNK
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH
ENVTECH

TYPED
TYPED
TYPED
TYPE E
TYPE E
TYPE E
TYPE E
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11
SSD-WC11



Vav Box ENVTECH
Vav Box UNK
Vav Box UNK

Filter FLEXCON MTX 15



Serial Number Local Name Used Maintain
AR-6578

AIR COMPRESSOR 1
AIR COMPRESSOR 2
AIR DRYER
EXHAUST FAN #8
EXHAUST FAN #9

HEATER #1
HEATER #2
90401200001
933362-1000
933362-1000
029988C
LJL-276-C2D
A04340605
0597E 00283
BO3H00152278
307KM60870
C543169
193625-001.00-020C00
M-11
M-12
M-13
M-14

86108-05

4104-0275-014
4104-0275-014
4104-0275-030
4104-0275-030

R E E E E E T T T T T T T T T T T T



4104-0275-030
4104-0275-039
75E0162000
75E0162100
4104-2410-001

570400Y424 AHU
R-8683-3
1304V00525
F1
F2

R R R R P T T T T T T T



0803G50582

0504E01405
0504E01289
0304E10285
3402F74658
0903F18862
3902X32791

N5014FSFF

0304A72987
0504A86405
0304A71657
24209832
11000126-01
11000126-02

139K041947517-02

SF #1
SF #2

#2
#1
#3

EMERGENCY EXIT 1
EMERGENCY EXIT 1
EMERGENCY EXIT 2
EMERGENCY EXIT 2

R R P T e T T T T T



> > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > >

B8157M0002658



> > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > >

LP-6
RP-6

N27-0358-001
N27-0358-001
N27-0374-002



> > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > >

AHU-1
AHU-2

1603F27018
1903F31221



R15089654
R15089795
697-1-6253
697-1-9854

T981328

K032311
4040278180
4040139600
7040198600
M9905
RAS-1
NLD304101
NLD304101
04K17787

1

1

1

117615
159043
1949067

QEOSIS-SA0563253-001
16141000004215

164

7052
7054

COMPRESSOR #2
COMPRESSOR #1
AC-1

FAN #3
FAN #4

ATS-1
ATS-2
ATS-3
ATS-4

AIR CONTROL SYSTEM
AIR CONTROL SYSTEM
WATER SYSTEMS

MAIN LINE HQ-1 DISCONNECT
MAIN LINE HQ-2 DISCONNECT
AIR COMPRESSOR

FAN #5

P-1

P-1S

P-2

P-25

R R R R P T T T T T T T T T



P-3
P-35
1926414E FW
43875
TH4298154
BSS
797258
143S7450850000007020
NI18041GI EF #9
NID304106 FAN #5
NLD304103 FAN #7
NLD30410Z FAN #6
59124
FAN #8

R R R P T T T T T T T T



ASE-1061

10302128068A
10302128068A

EP4636323

HOT WATER SYSTEM
HX-1
HX-2

R R R P T T T T T T T T T T



> > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > > >



AA291815

G56074B21
D56A08819

PL75B
E0362131338
F387
D56A08A19
XAD

1403F31222
40904136

G-355643-01
G-355643-01
BVJLM24172AAH
P-3
P-35

P18S3048
FAN #5

R R P T T T T T T T



RP3310246

411

El
El

1
80116-046-01

B00020
B00010

8805C37G06
8805C37G08
17-27379-A00
17-27379-A00
B80043-240-01

E1-LP-5
E2LP-1
E2RP-4
EDP-1
LP-2
LP-3
LP-4
LP-5
LP-7
RP-2
RP-3
RP-4
RP-5L5
RP-5R5
RP-7LS
RP-7RS

EIRP-2

P #3

PANEL B SECTION 1
PANEL B SECTION 2

E2
H
MAIN PANEL

R R P T E T T T T T



59896155 P1

133170
134478

403660673

BA34011030
BA34011302
BA71300781

R1589654
R1589795

190414-1
190414-10
190414-13
190414-11

V0403514W2
C04014100
1217060202

P-3
P-3S
P-1
P-1S
P-25
P-25

R R P T T e T T T T T T



54607A

700120-02 LPS-6
700120-03 LPS-7
277422-16

279647-10

282296-1 LPS 13
289011-22

8705131

CR-210-5TH-FL

CR-685-6TH-FL

V-150-6TH-FL

R R R P T T T T T T T T



> > > >



Asset Category

>r>>2>>2>>2>P>>2>>P>>>>>>>>>>>>>>>P>>>>P>>>>P>>>>>>>>>>>P>D

Building Name
67K
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
67K
67K
67K
67K
67K
USCP
USCP
67K
67K
67K
DCCF
DCCF
67K
USCP
USCP
DCCF
USCP
USCP
DCCF
DCCF
DCCF
DCCF
67K
67K
67K
67K
67K
67K
DCCF
DCCF
USCP
USCP
USCP
67K
67K
67K
67K
67K

GROUND
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
FIRST
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
SECOND
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
FIRST
PENTHOUS
GROUND
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
PENTHOUS
PENTHOUS
ROOF
GROUND
GROUND
GROUND
GROUND
GROUND

Room #
67K
SCPPH
SCPPH
SCPPH
SCPPH
SCPPH
SCPPH
112
SCPPH
SCPPH
SCPPH
67K
67K
67K
67K
67K
208
SCPPH
67K
67K
67K
CFGFL
CFGFL
67K
PR-1
SCPPH
CFGFL
SCPPH
SCPPH
CFGFL
CFGFL
CFGFL
CFGFL
67K
67K
67K
67K
67K
67K
CFGFL
CFGFL
SCPPH
SCPPH
USCPROOF
67K
67K
67K
67K
67K



>>>2>2>2>2>2>>2>>>P>>>>P>>>>P>>>>>>>P>>>>P>>>>P>>>P>>>>>>>>>>>>>D>

67K

67K

USCP
USCP
67K

67K

67K

67K

67K

67K

USCP
67K

USCP
USCP
DCCF
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

GROUND
GROUND
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
PENTHOUS
GROUND
EXTERIOR
EXTERIOR

CRAWL SPACE

EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
FIRST
FIFTH
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FIFTH
FIRST
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FIRST
FIRST
FIRST
FIFTH
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FIFTH
FIRST
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FOURTH
SECOND
THIRD

67K
67K
SCPPH
SCPPH
67K
67K
67K
67K
67K
67K
SCPPH
67K

130

118



>>>2>2>2>2>2>>2>>>P>>>>P>>>>P>>>>>>>P>>>>P>>>>P>>>P>>>>>>>>>>>>>D>

USCP
67K

USCP
USCP
DCCF
DCCF
DCCF
67K

67K

67K

DCCF
DCCF
67K

DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
67K

USCP
USCP
USCP
67K

67K

67K

DCCF
DCCF
DCCF
DCCF
DCCF
USCP
USCP
USCP
67K

USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

FIRST

ROOF

EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR

CRAWL SPACE
CRAWL SPACE
CRAWL SPACE

EXTERIOR
EXTERIOR
EXTERIOR
ROOF

EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR
EXTERIOR

CRAWL SPACE
CRAWL SPACE
CRAWL SPACE

EXTERIOR
EXTERIOR
EXTERIOR
ROOF
EXTERIOR
EXTERIOR
EXTERIOR
FIRST
FIRST
SECOND
SECOND
FIRST
FIRST
FIRST
FIRST
FIRST
SECOND
THIRD
FOURTH
FIFTH

ROOF

EXTERIOR
EXTERIOR
EXTERIOR

EXTERIOR

ROOF

EXTERIOR
EXTERIOR
EXTERIOR

ROOF

130

126B
234B
316B
423B
531B
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

SIXTH
SEVENTH
FIRST
SIXTH
SEVENTH
SECOND
SEVENTH
FIFTH
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FIFTH
FIRST
FOURTH
SIXTH
THIRD
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
SECOND
SECOND
FOURTH
FOURTH
FOURTH
FOURTH
FIFTH
FIFTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SEVENTH
SEVENTH
SEVENTH
THIRD
THIRD
FIFTH
FIFTH
FIFTH
FIFTH

636B
728B

6JC

126
103B
103B
103B
117B
126A
126A
126A
1M
1w
2M
2W
407B
407C
aMm
4w
5M
5W
601E
601E
618A
618B
618B
6M
6W
701B
™
W



>>>2>2>2>2>2>>2>>>P>>>>P>>>>P>>>>>>>P>>>>P>>>>P>>>P>>>>>>>>>>>>>D>

USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

FIFTH
FIFTH
FIFTH
FIFTH
SECOND
SECOND
SECOND
FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
SIXTH
SECOND
SECOND
THIRD
FOURTH
FIFTH
FIRST
FIRST
FIRST
FIRST
SIXTH
SIXTH
SIXTH
FIFTH
FOURTH
FIFTH
FIRST
FOURTH
SEVENTH
SIXTH
THIRD
SECOND
THIRD
SEVENTH
SIXTH
SIXTH
FIFTH
FOURTH
SECOND
SEVENTH
THIRD
FIFTH
FIRST
FOURTH
SEVENTH
SIXTH
THIRD

130

6EC
6EC
6EC
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
67K

67K

DCCF
USCP

FIRST
SECOND
FIRST
FIFTH
FIRST
FOURTH
SEVENTH
THIRD
FIFTH
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
SECOND
SIXTH
FIFTH
FIRST
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FIFTH
FIRST
FOURTH
SECOND
SEVENTH
SIXTH
THIRD
FOURTH
THIRD
FIRST
FOURTH
THIRD
FIFTH
SIXTH
FIFTH
SECOND
SEVENTH
SEVENTH
SIXTH
THIRD
FOURTH
FIRST
FOURTH
FOURTH
THIRD
GROUND
GROUND
GROUND
PENTHOUS

403A

67K
67K

CFGFL
SCPPH



>>>2>2>2>2>2>>2>>>P>>>>P>>>>P>>>>>>>P>>>>P>>>>P>>>P>>>>>>>>>>>>>D>

67K

67K

USCP
USCP
USCP
USCP
67K

USCP
USCP
USCP
USCP
USCP
USCP
67K

USCP
USCP
USCP
67K

67K

67K

USCP
USCP
USCP
USCP
67K

DCCF
USCP
USCP
67K

DCCF
67K

USCP
USCP
USCP
USCP
USCP
67K

67K

67K

67K

67K

USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

GROUND
GROUND
PENTHOUS
PENTHOUS
PENTHOUS
ROOF
GROUND
FIFTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
PENTHOUS
GROUND
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
FIRST
FIRST
FIRST
FIRST
GROUND
GROUND
PENTHOUS
FIRST
GROUND
GROUND
GROUND
FIRST
FIRST
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
ROOF
ROOF
ROOF
PENTHOUS
ROOF
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
FIRST
FIRST

67K
67K
SCPPH
SCPPH
SCPPH
USCPROOF
67K
512
703
703C
703C
703
SCPPH
67K
SCPPH
SCPPH
SCPPH
67K
67K
67K
110
110
110
110
67K
CFGFL
SCPPH
112
67K
CFGFL
67K
112
112
SCPPH
SCPPH
SCPPH
67K
67K
67K
67K
67K
USCPROOF
USCPROOF
USCPROOF
SCPPH
USCPROOF
SCPPH
SCPPH
SCPPH
SCPPH
112
112
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
67K
67K
USCP
USCP
67K
67K
67K
DCCF
DCCF
DCCF
DCCF
USCP
USCP
DCCF
DCCF
67K
67K
67K
USCP
USCP
USCP
USCP
USCP
USCP
USCP
67K
67K
67K
67K
DCCF
67K
67K
67K
USCP
USCP
USCP
USCP
67K
USCP
USCP
USCP
67K
67K
67K

PENTHOUS
PENTHOUS
PENTHOUS
ROOF
SEVENTH
FIRST
FIRST
FIRST
GROUND
GROUND
ROOF
FIRST
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
SECOND
SECOND
GROUND
GROUND
GROUND
GROUND
GROUND
FIRST
THIRD
SECOND
THIRD
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
PENTHOUS
ROOF
PENTHOUS
PENTHOUS
GROUND
FIRST
FIRST
SECOND
GROUND
GROUND
GROUND

SCPPH
SCPPH
SCPPH
USCPROOF
7TEC
110
110
110
67K
67K
USCPROOF
110
67K
67K
67K
CFGFL
CFGFL
CFGFL
CFGFL
208
208
CFGFL
CFGFL
67K
67K
67K
113
302
209A
304B
SCPPH
SCPPH
SCPPH
67K
67K
67K
67K
CFGFL
67K
67K
67K
SCPPH
USCPROOF
SCPPH
SCPPH
67K
112
112
201B
67K
67K
67K
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67K

67K

USCP
USCP
USCP
USCP
USCP
USCP
67K

67K

USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
DCCF
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

GROUND
GROUND
FIRST
SECOND
THIRD
FOURTH
FIFTH
SEVENTH
GROUND
GROUND
PENTHOUS
FIRST
ROOF
FIRST
PENTHOUS
FIRST
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
FIRST
FIRST
FIRST
FIRST
FIRST
FIRST
SECOND
SECOND
SECOND
SECOND
SECOND
SECOND
THIRD
THIRD
THIRD
FOURTH

67K
67K
1JC
2JC
3JC
4JC
53C
7JC
67K
67K
SCPPH
PR-1
USCPROOF
PR-1
SCPPH
PR-1
SCPPH
SCPPH
SCPPH
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
102
102
113
113
113
113
201
201
201
208
210
210
302
302
302
407
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
FOURTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
FIFTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SIXTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
FIRST
SECOND
SECOND
SECOND
SECOND
SECOND

407
407
407
407
408
408
500
500
500
500
500
501
501
502
502
508
508
508
508
509
510
511
512
514
514
514
601
601
605
605
605
611
613
614
614
615
615
618
701
703
703
704
704
705
705
706
103C
201D
201E
201F
201F
208A
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
DCCF
DCCF
DCCF
67K

67K

USCP
67K

67K

USCP
67K

USCP
USCP
USCP
67K

USCP
USCP
USCP
67K

67K

USCP
USCP
USCP
USCP
USCP
67K

67K

USCP
67K

USCP

SECOND
SECOND
SECOND
SECOND
SECOND
FOURTH
FOURTH
FOURTH
FOURTH
SIXTH
SIXTH
SIXTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
SEVENTH
FIRST
GROUND
GROUND
GROUND
GROUND
GROUND
FIRST
GROUND
GROUND
PENTHOUS
GROUND
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
PENTHOUS
FIRST
FIRST
GROUND
GROUND
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
ROOF
GROUND
PENTHOUS

208B
208C
208D
209A
209A
401A
401B
401C
401C
601A
601A
601A
703A
705A
705B
707A
707A
707B
708B
708C
708D
708D
PR-1
CFGFL
CFGFL
CFGFL
67K
67K
112
67K
67K
SCPPH
67K
SCPPH
SCPPH
SCPPH
67K
SCPPH
112
112
67K
67K
SCPPH
SCPPH
SCPPH
SCPPH
SCPPH
67K
67K
USCPROOF
67K
SCPPH
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USCP
USCP
USCP
DCCF
DCCF
DCCF
DCCF
DCCF
67K

DCCF
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
DCCF
USCP
67K

67K

67K

67K

67K

DCCF
DCCF
67K

67K

USCP
USCP
67K

67K

USCP

PENTHOUS
PENTHOUS
PENTHOUS
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
FIFTH
FIRST
FOURTH
FIRST
SECOND
THIRD
FOURTH
FIFTH
SEVENTH
SECOND
THIRD
FOURTH
FIFTH
FIFTH
SEVENTH
SEVENTH
FIRST
FIRST
PENTHOUS
PENTHOUS
SECOND
FIRST
SECOND
FOURTH
FIFTH
SEVENTH
GROUND
FIRST
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
GROUND
SEVENTH
FIFTH
GROUND
GROUND
SEVENTH

SCPPH
SCPPH
SCPPH
CFGFL
CFGFL
CFGFL
CFGFL
CFGFL
67K
CFGFL
5EC
110
4EC
110
2EC
3EC
4EC
5EC
T7TEC
2EC
3EC
4EC
5EC
5EC
7TEC
7TEC
1EC
1EC
SCPPH
SCPPH
2EC
1EC
2EC
4EC
5EC
7TEC
CFGFL
1EC
67K
67K
67K
67K
67K
CFGFL
CFGFL
67K
67K
703C
512
67K
67K
7TEC
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DCCF
USCP
USCP
67K

USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
DCCF
DCCF
DCCF
USCP
USCP
USCP
DCCF
USCP
67K

DCCF
DCCF
USCP
USCP
USCP
USCP
USCP
67K

67K

USCP
USCP
USCP
USCP
USCP
USCP
USCP
67K

67K

USCP
USCP
USCP
67K

67K

DCCF
USCP
USCP
USCP
USCP
USCP
DCCF
DCCF

GROUND
FIRST
FIRST
GROUND
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
PENTHOUS
FIRST
FIRST
GROUND
GROUND
GROUND
FIRST
FIRST
PENTHOUS
GROUND
ROOF
GROUND
GROUND
GROUND
FIRST
FIRST
PENTHOUS
ROOF
FIRST
GROUND
GROUND
SECOND
FOURTH
THIRD
FIRST
FIFTH
SEVENTH
SEVENTH
GROUND
GROUND
FIRST
FIRST
PENTHOUS
GROUND
GROUND
GROUND
FIRST
FIRST
PENTHOUS
PENTHOUS
ROOF
GROUND
GROUND

CFGFL
112
112
67K
SCPPH
SCPPH
SCPPH
SCPPH
SCPPH
SCPPH
112
112
CFGFL
CFGFL
CFGFL
PR-1
PR-1
SCPPH
CFGFL
USCPROOF
67K
CFGFL
CFGFL
PR-1
PR-1
SCPPH
USCPROOF
110
67K
67K
2EC
4EC
3EC
1EC
5EC
7TEC
7TEC
67K
67K
PR-1
PR-1
SCPPH
67K
67K
CFGFL
PR-1
PR-1
SCPPH
SCPPH
USCPROOF
CFGFL
CFGFL
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USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP
USCP

FIRST
FIRST
FIRST
PENTHOUS
PENTHOUS
FIRST
FIRST
PENTHOUS
FIRST
SEVENTH
FIFTH
SIXTH
SIXTH
THIRD
THIRD
FIFTH
FIFTH
FIFTH
FIFTH
SIXTH
SIXTH
SIXTH
SIXTH
FIRST
FIRST
FIRST
FIRST
SECOND
SECOND
SECOND
THIRD
THIRD
THIRD
THIRD
THIRD
FOURTH
FOURTH
FOURTH
FOURTH
FIFTH
FIFTH
SIXTH
SIXTH
SIXTH
SIXTH
SEVENTH
SEVENTH
SEVENTH
SECOND
SECOND
THIRD
THIRD

PR-1
PR-1
112
SCPPH
SCPPH
112
112
SCPPH
112
703C
501
615
601A
302
302
500
503
512
513
601
602
604
604
105
107
107
113
201
201
203
302
302
302
302
306
407
407
408
409
513
514
605
606
606
612
708
708
708
209A
209A
304B
304B



>>>>r

USCP
USCP
USCP
DCCF

SEVENTH
SEVENTH
SEVENTH
GROUND

707A
707A
707B
CFGFL



Area Description / Room Name

ELECTRICAL

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

STEAM TUNNEL

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

GARAGE - BOMB SQUAD SIDE

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE - BOMB SQUAD SIDE

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE

MECHANICAL PENTHOUSE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
PARTS STORAGE - VEHICLE MAINTENANCE SIDE
PARTS STORAGE - VEHICLE MAINTENANCE SIDE
ADMIN

KENNEL

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE

MECHANICAL PENTHOUSE

ADMIN

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

ADMIN

ADMIN. / MEETING ROOM

ADMIN. / HALLWAY

ADMIN

GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
OFFICE AREA - BOMB SQUAD SIDE

RECEPTION AREA - BOMB SQUAD SIDE

KENNEL

KENNEL

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

ELEVATOR ROOM

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

Collection Method
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GARAGE - BOMB SQUAD SIDE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

ENTRY FOYER

OFFICE AREA - BOMB SQUAD SIDE

LOUNGE MEN'S ROOM - VEHICLE MAINTENANCE SIDE
LOUNGE WOMEN'S ROOM - VEHICLE MAINTENANCE SIDE
OFFICE AREA - BOMB SQUAD SIDE

OFFICE MEN'S ROOM - BOMB SQUAD SIDE
MECHANICAL PENTHOUSE

ELECTRICAL

DIESEL GENERATOR HOUSING

DIESEL GENERATOR HOUSING

ADMIN

DIESEL GENERATOR HOUSING

DIESEL GENERATOR HOUSING

EXTERIOR UNIT CONTROL ROOM

EXTERIOR UNIT CONTROL ROOM

NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

SOUTH STAIRWELL

WEST ENTRANCE LOBBY

INSIDE SOUTH STAIRWELL
NORTH ENTRANCE FOYER
OUTSIDE NORTHEAST STARIWELL
OUTSIDE NORTHEAST STARIWELL
OUTSIDE NORTHEAST STARIWELL
OUTSIDE NORTHEAST STARIWELL
OUTSIDE NORTHEAST STARIWELL
OUTSIDE NORTHEAST STARIWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE SOUTH STAIRWELL
OUTSIDE WEST STAIRWELL
OUTSIDE WEST STAIRWELL
OUTSIDE WEST STAIRWELL
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STEAM TUNNEL

EXTERIOR
EXTERIOR
ADMIN
ADMIN
ADMIN
EXTERIOR
EXTERIOR
EXTERIOR
KENNEL
KENNEL
EXTERIOR
ADMIN
ADMIN
ADMIN
ADMIN
ADMIN
ADMIN
ADMIN

DIESEL GENERATOR HOUSING
EXTERIOR

EXTERIOR

EXTERIOR

EXTERIOR

EXTERIOR

KENNEL

KENNEL

ADMIN

ADMIN

ADMIN

DIESEL GENERATOR HOUSING
EXTERIOR

EXTERIOR

EAST EXTERIOR
EAST EXTERIOR
NORTHEAST EXTERIOR
NORTHEAST EXTERIOR

FRONT ENTRANCE
FRONT ENTRANCE
SOUTH STAIRWELL
SOUTH STAIRWELL
EAST HALLWAY
EAST HALLWAY
CORRIDOR
CORRIDOR
CORRIDOR
CORRIDOR
CORRIDOR
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CORRIDOR

CORRIDOR

DIESEL GENERATOR HOUSING
JANITORS CLOSET
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
STAIRWELL

MEN'S ROOM
WOMEN'S ROOM
MEN'S ROOM
WOMEN'S ROOM

MEN'S ROOM
WOMEN'S ROOM
MEN'S ROOM
WOMEN'S ROOM

MEN'S ROOM
WOMEN'S ROOM

MEN'S ROOM

WOMEN'S ROOM
ADMINISTRATIVE LOCKER ROOM
ADMINISTRATIVE LOCKER ROOM
CRIMINAL INVESTIGATION ROOM
CRIMINAL INVESTIGATION ROOM
CRIMINAL INVESTIGATION ROOM
CRIMINAL INVESTIGATION ROOM
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CRIMINAL INVESTIGATION ROOM
EAST QUARTER

EAST QUARTER

EAST QUARTER

HALLWAY 2

HALLWAY 2

HALLWAY 2

HALLWAY 4

HALLWAY 4

HALLWAY 4

LIEUTENANT'S OFFICE
LIEUTENANT'S OFFICE

SENATE DETAIL OFFICE SPACE
SENATE DETAIL OFFICE SPACE
SENATE DETAIL OFFICE SPACE
STAIRWELL 1

STAIRWELL 2

STAIRWELL 2

STAIRWELL 3

STAIRWELL 4

STAIRWELL 5

WEST LOBBY ENTRANCE
WEST LOBBY ENTRANCE
WEST STAIRWELL

ELECTRICAL CLOSET
ELECTRICAL CLOSET
ELECTRICAL CLOSET
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
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FOYER

FOYER

NORTHEAST EXTERIOR
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
NORTHEAST STAIRWELL
NORTHEAST STAIRWELL
SOUTH STAIRWELL
SOUTH STAIRWELL
CORRIDOR 316A

CORRIDOR 126C

ENTRY

ENTRY

WOMEN'S LOCKER ROOM

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
KENNEL

MECHANICAL PENTHOUSE
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MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

OUTSIDE ELEVATOR MACHINE ROOM

ELECTRICAL - BOMB SQUAD SIDE

MECHANICAL PENTHOUSE

PARTS STORAGE - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
GARAGE - BOMB SQUAD SIDE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE

KITCHEN CLOSET - BOMB SQUAD SIDE

KENNEL

MECHANICAL PENTHOUSE

STEAM TUNNEL

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
KENNEL

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
STEAM TUNNEL

STEAM TUNNEL

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

GARAGE - BOMB SQUAD SIDE

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

ELEVATOR ROOM

ELEVATOR ROOM

ELEVATOR ROOM

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
STEAM TUNNEL
STEAM TUNNEL
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MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
ELEVATOR ROOM

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
OUTSIDE ELEVATOR MACHINE ROOM

GARAGE - BOMB SQUAD SIDE

GARAGE - BOMB SQUAD SIDE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
ADMIN

KENNEL

KENNEL

ADMIN

KENNEL

KENNEL

KITCHEN - BOMB SQUAD SIDE

LOUNGE - VEHICLE MAINTENANCE SIDE
OFFICE AREA - BOMB SQUAD SIDE
WEIGHT ROOM

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE - SUPPLY

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
PARTS STORAGE - VEHICLE MAINTENANCE SIDE
KENNEL

GARAGE LOCKER ROOM - BOMB SQUAD SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
STEAM TUNNEL

STEAM TUNNEL

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
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STORAGE ROOM - BOMB SQUAD SIDE
OFFICE - BOMB SQUAD SIDE
JANITORS CLOSET

JANITORS CLOSET

JANITORS CLOSET

JANITORS CLOSET

JANITORS CLOSET

JANITORS CLOSET

KITCHEN CLOSET - BOMB SQUAD SIDE
KITCHEN CLOSET - BOMB SQUAD SIDE
MECHANICAL PENTHOUSE

ELEVATOR ROOM
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
ADMIN

KENNEL

ADMIN

ADMIN

ADMIN

ADMIN

ADMIN

ADMIN

KENNEL

KENNEL

ADMIN

ADMIN

ADMIN

ADMIN

ADMIN

ADMIN

ADMIN. / HALLWAY

WEIGHT ROOM
WEIGHT ROOM
WEIGHT ROOM
WEIGHT ROOM
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ADMIN

ADMIN

KENNEL

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
STEAM TUNNEL

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

GARAGE - BOMB SQUAD SIDE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

STEAM TUNNEL

STEAM TUNNEL

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

PARTS STORAGE - VEHICLE MAINTENANCE SIDE
GARAGE - BOMB SQUAD SIDE

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE
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MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
ADMIN

KENNEL

ADMIN

ADMIN

ADMIN

ELECTRICAL

ADMIN

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

KENNEL

ELECTRICAL CLOSET

GARAGE - BOMB SQUAD SIDE

ELECTRICAL - BOMB SQUAD SIDE

ELECTRICAL - BOMB SQUAD SIDE

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
ADMIN

ADMIN

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE

ELECTRICAL - BOMB SQUAD SIDE
ELECTRICAL - BOMB SQUAD SIDE
ELECTRICAL CLOSET
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KENNEL

STEAM TUNNEL

STEAM TUNNEL

GARAGE WORK AREA - VEHICLE MAINTENANCE SIDE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
STEAM TUNNEL

STEAM TUNNEL

ADMIN

ADMIN

KENNEL

MECHANICAL PENTHOUSE

KENNEL

ELEVATOR ROOM

KITCHEN CLOSET - BOMB SQUAD SIDE
KENNEL

KENNEL

MECHANICAL PENTHOUSE
ELEVATOR ROOM

MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
MECHANICAL ROOM - VEHICLE MAINTENANCE SIDE
ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL CLOSET

ELECTRICAL - BOMB SQUAD SIDE

KITCHEN CLOSET - BOMB SQUAD SIDE

MECHANICAL PENTHOUSE

KITCHEN CLOSET - BOMB SQUAD SIDE
KITCHEN CLOSET - BOMB SQUAD SIDE
KENNEL

MECHANICAL PENTHOUSE
MECHANICAL PENTHOUSE
ELEVATOR ROOM

KENNEL

KENNEL
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MECHANICAL PENTHOUSE

MECHANICAL PENTHOUSE
STEAM TUNNEL

STEAM TUNNEL

MECHANICAL PENTHOUSE
STEAM TUNNEL

STEAM TUNNEL
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PLBG Accessibility
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HVAC Accessibility |Accessibility

PRRPRPRRPRRRRER

N

A A DAD

1

WA SAD

w

<8FT
<8FT
<8FT
<8FT

N

<8FT
<8FT
<8FT
<8FT
<8FT

Equipment Served

ELECTRIC
ELECTRIC
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<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT
<8FT

TYPE LA
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<8FT

<8FT
<8FT
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FCU#1
FCU#2
FCU#3
CONDENSING UNIT
CONDENSING UNIT
CONDENSING UNIT

CONDENSING UNIT
CONDENSING UNIT

SUPPLY FAN 2
SUPPLY FAN 1
SUPPLY FAN
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TYPE SO
SIZE: 017
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CONTROLS AHU-1
WATER HEATER
CONTROLS AHU-2
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PRRPRPRRRPRPRRPRPRRREPRLREREAN
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<8FT
<8FT
<8FT

>8FT
>8FT
>8FT
>8FT
>8FT
>8FT
>8FT

TYPE 1
TYPE 1
AC FOR ELEVATOR MACHINE ROOM

WATER HEATER
WATER HEATER
AHU
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<8FT
<8FT

W wwww

>8FT
>8FT
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>8FT
>8FT
>8FT
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>8FT
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PRRPRPRRPRPRRRPRRPRPRPRREPRPRRREPRREPRPRRERER

w

PR RPRPRRPRRPRRPRPRPRRPRPRRPEPRPRRPRPRPRRPORRPRPRERWOW

GARAGE DOOR
GARAGE DOOR
HOT WATER PUMP
WATER PUMP
EXHAUST FAN

AIR COMPRESSOR
GARAGE DOOR
EXHAUST FAN
RECIRC PUMP
RECIRC PUMP
SUPPLY FAN
RETURN FAN
CONDENSATE PUMP
CONDENSATE PUMP
COMPRESSOR
COMPRESSOR
AIR COMPRESSOR
HOT WATER PUMP
HOT WATER PUMP
RECIRC PUMP
RECIRC PUMP
BOOSTER FAN
SUPPLY FAN
EXHAUST FAN
SUPPLY FAN
BOOSTER FAN



e

PR RPRRRPRRPRRPRPRRPEPRPRRPRRPRPRREPRPRRPEPRPRRPRPRPRREPRPRREPRPRRPRRPRPRREPRPREPRPRREPRPRERARERESR

BOOSTER FAN
EXHAUST FAN
EXHAUST FAN

TYPE P1
TYPE P1
TYPE P1
TYPE P1
TYPE P1

TYPE S4
TYPE S4
1 ENCLOSURE SERIES

TYPE P1
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w ww

<8FT

<8FT
<8FT
<8FT

P W ww
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TYPE SED

TYPE SO
TYPE SO
TYPE SO

TYPE SO
TYPE QL
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In Use
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Last Inventoried
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

Size

1||
1||

HVAC # of Belts

HVAC Belt Size
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

25"x 2"
25"x 2"

2.5"



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
1"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
2.5"
on
on
on
on
on
2.5"
2.5"
2.5"
on
2.5"
2.5"
2.5"



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

2.5"

1"

w

B-68
B-68
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

1||
1u
2||

12"
18"
18"

18"
18"
24"

A39
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

2.5"

2.5"

1"

1||
1||
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05



R R P T T T T T T T

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

2||
1||

1||

6"

2.5"
3n
2"
2.5"
2.5"
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1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05

2||
6"

3"
3||



<< <<

1-Dec-05
1-Dec-05
1-Dec-05
1-Dec-05



HVAC Horsepower
(HP) HVAC Phase HVAC Speed (RPM) |HVAC Frame






2404

125.00
125.00

444T
444T

W Wk ww






w w






w

w












0.50
0.50

1.00
5.00
5.00
0.50
0.50
5.00
5.00

30.00
0.75
0.75
5.00
5.00
5.00
1.00
1.00
5.00
5.00
1.50
3.00

W Wk Wwww w

w W

WwWwwwwww

1725
1725

3450
1725
1725
1725
1740
1740

1770
3450
3450

1745
1735
1735
1740
1740
1720
1745

56C
56

1841
184T
56
48
1841
184T

286T
56C2-65
56C2-65

184T
145T
145T
184T
1841

182T



DO OMOHOOHONHOOHONHOMOHOOHOHNHOHNHOMHOHMOHmOMNHOHmMOMHOMmOHOOMmOMmOM












HVAC Voltage HVAC Pressure (psi) |HVAC Year Mfd Collected By
ENTECH
200 ENTECH
200 ENTECH
200 ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
480 - 600 V ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
480V, 34 A ENTECH
480V, 34 A ENTECH
208V, 83 A ENTECH
208V, 83 A ENTECH



ENTECH
208 V,25A ENTECH
ENTECH
ENTECH
240V ENTECH
240V ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
120 V,10 A ENTECH
ENTECH
ENTECH
240V, 25 A ENTECH
240V, 25 A ENTECH
ENTECH
ENTECH
120V, 3 A ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH

ENTECH

2004 ENTECH

2004 ENTECH

ENTECH

ENTECH

ENTECH

240V ENTECH
230V ENTECH
230V ENTECH
ENTECH

ENTECH

ENTECH

ENTECH

60 A ENTECH
60 A ENTECH
60 A ENTECH
30A ENTECH
60 A ENTECH
60 A ENTECH
240V, 60 A ENTECH
ENTECH

600V, 400 A ENTECH
600V, 400 A ENTECH
240V, 100 A ENTECH
240V, 200 A ENTECH
240V, 60 A ENTECH
30A ENTECH
60 A ENTECH
ENTECH

ENTECH

ENTECH

ENTECH

460 V ENTECH
460 V ENTECH
230V ENTECH
480V, 500 A ENTECH
208 'V, 500 A ENTECH
ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



460V, 225 A
208V, 225 A
208V, 225 A

250
250

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



480V, 36 A, 30 Kva

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



200 1987
460 V 1989
115V, 114 A
115V, 15.4 A, 0.95 KW
230V, 33 A, 3.5 KW

175

480 V

240V, 30 A
240V,30 A
240V, 30 A
240V, 60 A
240V, 60 A
600V, 30 A
600V, 100 A
600V, 100 A
600V, 30 A
600V, 30 A
30 A

600V, 30 A

600V, 30 A
600V, 30 A

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH

600 V ENTECH
600 V ENTECH
100 A ENTECH
600V, 60 A ENTECH
600V, 30 A ENTECH
600V, 30 A ENTECH
600V, 30 A ENTECH
240V, 30 A ENTECH
240V, 30 A ENTECH
ENTECH

240V, 100 A ENTECH
650V, 30 A ENTECH
650V, 30 A ENTECH
240V, 30 A ENTECH
ENTECH

200 A ENTECH
ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

200 ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH

ENTECH



1986

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



460V, 2.4 A
460V, 2.1 A

115V, 2.1 A
460V, 12 A
460 V

460V, 21 A

400 V
400 V

460 V
460 V
460 V
280V, 16 A
280V, 16 A
460 V

460 V
460 V
460V, 54 A
460V, 9.3 A

208V

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



120V

460V, 225 A
460V, 225 A
208 'V, 100 A
460V, 225 A
460V, 225 A
460V, 225 A
460V, 225 A
460V, 225 A
460V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
460V, 225 A
480 V

120V

208 'V, 100 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
208V, 225 A
400 A

240V, 225 A
208V, 125 A
208V, 250 A
208V

250 A

250 A

200 A

1200 A

400 A

400 A

225 A

240V, 225 A
480V, 125 A

240V, 125 A

2003

2003
2003

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



3.75A

125V, 7 A

460 V, 1600 A

480V, 36 A, 30 Kva
480V, 54 A, 45 Kva
480V, 90 A, 75 Kva
480V, 75 Kva
480V, 90 A, 75 Kva
480V, 90 A, 75 Kva
480V, 15 Kva

25 Kva

450

600

300
250

175
225

2002
2003

1987

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



200

1987

ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH
ENTECH



ENTECH
ENTECH
ENTECH
ENTECH



Notes
CAPACITY: 5 GAL

CAPACITY: 5 GAL
CAPACITY: 5 GAL

ROLLING FIRE DOOR #: 240669
0.5 TON CAPACITY, MODEL #: ELC1033

USES NATURAL GAS
USES NATURAL GAS

F.O.#: 12-75376






SHOP #: YO6788
FAN DESC.: AF-THIRTYFAN, SHOP #: YO6788

2 FANS
2 FANS
1 FAN

QUANTITY: 2

SERIES: E2

TYPE: LEAD ACID, STORAGE AREA






TYPE: LEAD ACID, STORAGE AREA
SERIES: E1
SERIES: E1
SERIES: E2

4 -10 GPM
4-10 GPM



SEPARATE SHEET
SEPARATE SHEET

SIZE 8
SIZE 5
SIZE 8
SIZE 5
SIZE 8
SIZE 10



NATIONAL BRAND #: 145766
2 HP, FILTER SIZE 16x20x1

1320 WATTS



FORM: CFF4PIT



17.5 WATTS

200 WOS






CATALOGUE #: M3218T

TYPE: TDR
TYPE: TDR

TYPE: TKKH
TYPE: TS
TYPE: TS

TYPE: TDR
CATALOGUE #: H121, TYPE: TDR, 1.5 HP
CATALOGUE #: H121, TYPE: TDR, 1.5 HP
TYPE: TDR
TYPE: TDR



SERIES: E1
SERIES: E1
SERIES: E1

SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E2
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1
SERIES: E1

CATALOGUE #: 44-10180-10, 4 WIRE, "LP-P"
CATALOGUE #: 44-10180-10, 4 WIRE, "RP-P"
SERIES: E2

SERIES: E2
SERIES: E2
SERIES: E2
SERIES: E2

CATALOGUE #: NQOD442L.225CU
CATALOGUE #: NQOD442L.225CU



AIR OPERATED
SIZE: 3x15x6, 66 GPM
SIZE: 3x15x6, 66 GPM

TYPE: B-36, REFRIGERANT: 12

4-10 GPM



SIZE 2.5

TAG #: VR-230-7TH FL, SIZE 5
SIZE 5

SIZE 8

SIZE 4

SIZE 10

SIZE 10

SIZE 6

SIZE 6

SIZE 8
SIZE 5
SIZE 8
SIZE 8
SIZE 8
SIZE 8
SIZE 10
SIZE 10
SIZE 8

SIZE 6

SIZE 10
SIZE 10
SIZE 10

SIZE 10
SIZE 10

SIZE 5
SIZE S5
SIZE 8
SIZE S5
SIZE 10
SIZE S5
SIZE 5
SIZE S5
SIZE 10
SIZE 10
SIZE S5
SIZE 10
SIZE 5
SIZE 10
SIZE 10
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -

(1) The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to —

(1) Those prices;
(i1) The intention to submit an offer; or
(i)  The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of
a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(1) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization);

(i1) As an authorized agent, does certify that the principals named in

subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision; and
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

(iii)  As an agent, has not personally participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)
FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041 A, and 6050M, and implementing regulations
issued by the IRS. Ifthe resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)). Ifthe
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

TIN has been applied for.

TIN is not required because:
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in
the United States and does not have an office or place of business or a fiscal
paying agent in the United States;
Offeror is an agency or instrumentality of a foreign government;
Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

_____Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);

Foreign government

International organization per 26 CFR 1.6049-4;

Other

i) Common Parent.

Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

Name and TIN of common parent:

Name

TIN

(End of provision)
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)
(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer. The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.
(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror. For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be
prepared to provide the following information:

(1) Company name,

(2) Company address;

3) Company telephone number;

4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.
(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at

http://www.customerservice@dnb.com. If an offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:

(End of provision)
AO0C52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)
The offeror shall properly execute and submit with its offer the Representations and Certifications
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
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contained herein. Insert information in spaces provided as applicable.
(End of provision)

FAR 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—
(1) The offeror and/or any of its Principals —

(A)  Are( )arenot( )presentlydebarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have () have not ( ), within a three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen
property; and

(C) Are( )arenot( ) presently indicted for, or otherwise criminally
or civilly charged by a governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision.

(i1) The Offeror has () has not (), within a three-year period preceding this
offer, had one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors;
owners; partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plan manager; head of a subsidiary, division, or business
segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(c) The Offeror shall provide immediate written notice to the Contracting Officer if, at any
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(d) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the certification
will be considered in connection with a determination of the Offeror’s responsibility. Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror non-responsible.

(e) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in good faith, the certification required by paragraph (a) of this
provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

H The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. Ifit is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

A0OC52.209-1 ORGANIZATIONAL AND PERSONAL CONFLICTS OF INTEREST
(NOV 2004)

(a) The offeror and resultant contractor certifies that, to the best of the it’s knowledge and
belief, there are no relevant facts or circumstances which could give rise to an organizational
conflict of interest, as defined in FAR Subpart 9.5.

(b) Prior to commencement of any work, the contractor agrees to notify the Contracting
Officer immediately that, to the best of its knowledge and belief, no actual or potential conflict of
interest exists or to identify to the Contracting Officer any actual or potential conflict of interest
the contractor may have.

(c) The offeror and resultant contractor agree to notify immediately the AOC Contracting
Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to the Contractor. A
personal conflict of interest is defined as a relationship of an employee, subcontractor employee,
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

or consultant with an entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work.

(d) If the contractor, under the terms of this contract or through the performance of work
pursuant to this contract, is required to develop specifications or statements of work and such
specifications or statements of work are incorporated subsequently into an AOC solicitation, the
contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under an ensuing AOC contract.

(End of provision)
AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:

(End of provision)

END OF SECTION K
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions. As used in this provision --

“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions.

Failure to do so will be at the offeror’s risk. Each offeror shall furnish the information required by
the solicitation. The offeror will be held responsible for full knowledge of all information
contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals,
modifications, and revisions shall be enclosed, in the quantities specified elsewhere in this
solicitation, in sealed envelopes. With each copy of the form entitled “SOLICITATION, OFFER,
AND AWARD ”, enclose the completed Schedule page, Bid Guarantee, if required, and
Representations and Certifications. Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: (Carolyn Horne), Room H2-263
Bid Room, Second and “D” Streets, S.W., Washington, DC 20515. Offeror shall place the
OF-17, Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address. Telegraphic or
facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to
their delivery, the Architect of the Capitol cannot accept packages containing offers hand carried
directly to the Bid Room address within the Ford House Office Building, or any other location in
the U.S. Capitol Complex of buildings. See “Notice for Delivery” on the front of the
solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of
their signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS
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receipt to (Carolyn Horne) to (202) 225-3221 at the time of the submission of their offer.

(4)  The only acceptable method by which offerors can deliver their responses to
this solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS). Offers
submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special
instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1)

Offerors are responsible for submitting proposals and any modifications or revisions so as to reach
the Government office designated in the solicitation by : July 31, 3:00 p.m. (Local time). For
the purposes of determining timeliness, the designated Government office is defined as the Pitney
Bowes Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(1) If it was transmitted through an electronic commerce method authorized by
the solicitation, it was received at the initial point of entry to the Government infrastructure not
later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(i1) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(ii1) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time it is received and may
be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government
installation includes the time/date stamp of that installation on the offer wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) Ifan emergency or unanticipated event interrupts normal Government
processes so that offers cannot be received at the Government office designated for receipt of
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proposals by the exact time specified in the solicitation and urgent Government requirements
preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed
to be extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before
award. Proposals may be withdrawn in person by an offeror or an authorized representative if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(End of provision)
AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing no later than fourteen
calendar days prior to the date established for receipt of offers. Oral explanations or instructions
given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or
e-mail for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror. Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least fifieen (15) calendar
days prior to the date specified for receipt of proposals. Written requests shall be transmitted via
e-mail to chorne@aoc.gov or via facsimile to (202) 225-3221.

(©) Any interpretations or corrections, as well as any additional modifications the
Contracting Officer may desire to include, will be in the form of amendments, in writing, which
will be sent on the same date to all offerors if that information is necessary in submitting offers or
if the lack of it would be prejudicial to other prospective offerors and shall become a part of any
subsequent contract. The Contracting Officer reserves the right to answer only such questions as
have, in his opinion, a definite bearing upon the proposals to be submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation
by: (i) Signing and returning the amendment;
(i1) Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;
(ii1) Letter or telegram; or
(iv) Facsimile, if facsimile offers are authorized in the solicitation.
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(2) The Government must receive the acknowledgment by the time and at the
place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by
amendments will not be accepted, and any information that may possibly be gained by offerors in
that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended
remain unchanged.

(End of provision)
AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall-

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government
and shall not be duplicated, used, or disclosed--in whole or in part--for any
purpose other than to evaluate this proposal. If, however, a contract is awarded to
this offeror as a result of--or in connection with--the submission of this data, the
Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the
Government’s right to use information contained in this data if it is obtained from
another source without restriction. The data subject to this restriction are
contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on
the title page of this proposal.”

(End of provision)

AOC52.215-6 PREPARATION OF PROPOSALS (JUN 2004)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule,
and all instructions. Failure to do so will be at the Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation. The offerors
shall sign the offer on Page 1 (SOLICITATION, OFFER AND AWARD) in block 15 and return
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this solicitation package in its entirety. Erasures or other changes must be initialed by the person
signing the offer. Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office.

() For each item offered, offers shall-

(1) Show the unit price, if required, including, unless otherwise specified,
packaging, packing, and preservation; and

(2) Enter the extended price for the quantity of each item offer in the "Amount"
column of the Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price
will be presumed to be correct, subject, however, to correction to the same extent and in the same
manner as any other mistake.

(e) Offers for supplies or services other than those specified will not be considered
unless authorized by the solicitation.

63 The Proposal shall be submitted in two parts: a technical proposal (original and 3
copies) and a cost proposal (original and 2 copies). Each of the parts shall be separate and complete in
itself so that evaluation of one can be accomplished independently from evaluation of the other. The
technical proposal must be succinct, well written, and presented in a clear straightforward manner in an
8.5" x 11" format and must not contain any references to costs. All Offerors are required to submit a
comprehensive and complete technical proposal that demonstrates their ability to perform the work
described in this solicitation and addresses each of the following five (5) Technical Factors. Offerors are
also cautioned to be responsive to all of the requirements of Section C (Scope of Work ) and provide
sufficient information to allow evaluation of the proposals per Section M (Evaluation Factors for Award).

FACTOR 1: TECHNICAL APPROACH:

Offeror’s shall discuss in outline form, with brief narratives, the processes they would use in the
implementation of this project. The outline shall include specific tasks and any other items the firm deems
critical to their technological approach as it relates to each subfactor. The technical approach must
demonstrate an understanding of the range of work and describe the general processes the firm will use to
accomplish the tasks identified in the scope of work including which tasks will be accomplished by
subcontractors.

Subfactor 1.1 - Facilities Management - The offeror shall provide evidence of their
team’s ability to perform facilities management for a facility of the size, scope, and complexity of the
USCP site(s) to include 24 hours/7 days a week for facility maintenance operations, work order
management, and maintenance planning implementation.
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Subfactor 1.2 - Operations and Maintenance - The offeror shall provide evidence of his
team’s ability to perform operations and maintenance for a facility of the size, scope, and complexity of the
USCP sites to include building and site systems commissioning, preventative, predictive, and corrective
maintenance planning, scheduling, and execution, building systems operations, monitoring, and controlling,
testing requirements, and indoor air quality.

Subfactor 1.3 - Landscaping, Grounds, and Plant Maintenance - The offeror shall
provide evidence of his team’s ability to perform landscaping, grounds and plant maintenance for a facility
of the size, scope, and complexity of the USCP sites to include lawn mowing, turf, plant, shrub, and tree
maintenance, bed, and decorative landscaping structures maintenance, and debris clearing.

Subfactor 1.4 - Snow Removal - The offeror shall provide evidence of his team’s ability
to perform snow removal for a facility of the size, and complexity of the USCP sites to include snow and
ice removal for roads, parking areas, sidewalks, and landings, surface treatments, and snow stockpiling.

Subfactor 1.5 - Infrastructure Repair Work - The offeror shall provide evidence of his
team’s ability to perform project work for a facility of the size, scope, and complexity of the USCP sites to
include scoping, planning, estimating, design, scheduling, construction, and construction management
services.

FACTOR 2 - CORPORATE EXPERIENCE:

The Contractor shall provide descriptions of current or recently completed contracts performed by the
offeror, and any proposed subcontractor, from within the past ten (10) years. Descriptions shall include
references of successfully managed contracts for at least three (3) comparable projects that have been
performed within the past five (5) years. Comparable projects are those, which are similar in size, scope,
and complexity to the work contemplated by this solicitation, and which involve most of the following
characteristics:

—Experience in facility management for a 24/7 operation;

—Experience performing operations and maintenance for a BOMA Class A buildings with
similar systems to include preventative, predictive, and corrective maintenance, and operational control
utilizing a building automated system.

--Experience with landscaping and grounds maintenance;

—Experience with snow removal operations;

Sub-factor 2.1:  Similar Project Experience: Demonstrates expertise and successful
completion of operations and maintenance services with responsibilities for the items/services outlined in
the scope of work. Similar project experience can be work completed under the direction of the offeror by
in-house forces, sub-contractors, or partners. The project profile should clearly state the role of each
participant (by company) and their responsibilities.

Sub-factor 2.2:  Long Term Relationship: Profiled projects demonstrate that the

offeror has been successful in establishing and maintaining long term relationships to include: customers,
suppliers, subcontractors and partners.
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Sub-factor 2.3:  Support Infrastructure: Proposal should demonstrate that the
offeror possesses the necessary infrastructure at the corporate level to insure successful project start-up and
continuing operations to include: corporate sponsorship for executive oversight; program management;
human resources; accounting/budget; planning; design support; facilities engineering; operations and
maintenance, safety and supplier/subcontractor management.

Sub-factor 2.4: Project Schedule and Budget: Proposal should demonstrate that
the offeror has a consistent track record of completing similar projects on schedule and within budget.
Specific corporate wide metrics should be included in the proposal as evidence of consistent performance.
If profiled projects experienced schedule or budget problems, the offeror shall discuss the reasons for them
and what has been done to address the issues.

FACTOR 3: ORGANIZATION & KEY PERSONNEL:

Sub-factor 3.1:  Project Organization and Management - The offeror shall provide
an executive summary of his team’s project management plan with a proposed organizational chart. The
plan should reflect key management functions, and managerial authority for the project team and any major
subcontractors, suppliers, and/or partners. At a minimum, key functions of staffing, subcontracting, and
financial relationships should be identified. Provide sufficient information to determine accountability and
resource commitments to the project on the part of the offeror and any major subcontractor and how those
commitments will be monitored and guaranteed by the offeror. The plan should also identify a corporate
sponsor and their plan for managing the customer relationship.

Sub-factor 3.2: Staffing Plan - The offeror shall provide his list of proposed Key
project team members, both in-house and major subcontractor, with any professional registration, licenses,
or certification they may possess and identify their intended role on this project. Specifically, identify the
Corporate sponsor, onsite program manager, chief engineer, lead HVAC technician,
electrical/instrumentations control technician, CAFM technician/work order planner, CAD technician,
small project work manager, construction manager, and construction foreman. Identify corporate staff
support and/or affiliated consultants for speciality areas. Provide a detailed narrative describing the
qualifications of these individuals and any major subcontractors as they relate to intended roles on this
project. Where specific staff cannot be identified by name, indicate the technical speciality and the number
of proposed personnel.

Sub-factor 3.3: Key personnel resumes - The offeror shall provide evidence that the
proposed key personnel (as defined by the statement of work) are well qualified in their areas of expertise
and meet all qualifications outlined within the statement of work. Furnished resumes shall include: a
detailed work history with job title, project responsibilities and accomplishments; dates assigned to project,
relevant education and training accomplishments; copies of licensing and certifications, and client points of
contact with phone numbers. Resumes of key personnel that are proposed for this project, along with the
corporate sponsor, are required for inclusion with the offerors response.

Sub-factor 3.4: Subcontracting Management Plan - If the offeror plans to use
subcontractors, subconsultants, or a strategic partner to accomplish this work, describe how the team will
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function as one unit and performance, schedule, and budget will be monitored and controlled to insure that
all project deliverables will be met in accordance with the contract requirements. The plan should also
address assignment of responsibilities, any delegation of authority required, and specific action the offeror
will take if subcontractor performance appears to be out of conformance with contract requirements or
starts to decline.

FACTOR 4: SAFETY PERFORMANCE:

Subfactor 4.1 - Safety Record - The offeror shall submit occupational
injury/occupational illness safety performance information to include: restricted cases; restricted workdays,
lost day cases, lost workdays, recordable cases incident rate, and severity incident rate. The same
information shall be presented for any proposed major subcontractors or partners. Safety performance
information shall be provided for all individual projects profiled in the corporate experience section as well
as the corporation averages for the last five years. Evidence to substantiate safety performance, such as
copies of the OSHA 200/300 logs and supplemental corporate reports, shall also be included.

Subfactor 4.2 - Corporate Safety Plan - The offeror shall submit their corporate safety
plan and procedures with their proposal. It should include required staff training and items that are
required for inclusion in the project safety plan. The corporate plan should show: who is responsible for
reviewing project plans and insuring they meet project/corporate requirements; where the corporate safety
officer fits into the organization; and indicate their professional credentials.

Subfactor 4.3 - Project Safety Plan - The offeror shall submit their proposed project

safety plan for evaluation. It shall address the major components required by the statement of work and
include roles and responsibilities; training requirements; procedures; and sample forms.

FACTOR 5: PAST PERFORMANCE:

For each project description provided pursuant to paragraph entitled “Corporate Experience,” the offeror
and each proposed subcontractor, if applicable, shall request that its former customers complete the
attached Past Performance Questionnaire (Section J, attachment J-2) furnished with solicitation. While it is
recognized that most single projects may not have covered all of the elements, skills, and tasks required in
this procurement, the offeror’s proposal may include a group of projects that substantially demonstrate
accomplishment of similar work elements, skills, and tasks. The questionnaire responses will be reviewed
with the offeror being evaluated on the sub-factors below.

NOTICE TO OFFERORS: Itis the offeror’s responsibility to ensure that Past performance
questionnaires are completed and timely submitted by customer references, and that correct names,
addresses, and phone numbers are provided in the proposals for each reference. All questionnaires
shall be submitted by the past customers directly to the Architect of the Capitol by facsimile to the
attention of Ms. Carolyn Horne, (202) 225-3221 or by email to chorne@aoc.gov. NO LATER
THAN THE DUE DATE FOR THE SUBMISSION OF THIS SOLICITATION. The Government
may also contact other offeror customer’s or use other references/information to verify past
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performance.

Sub-Factor 5.1: Conforming to Contract Requirements - That the offeror has a history
of delivering the required contract services in a manner that meets the contract requirements and complied
with all standards. Additionally, that NO cure notices, show cause notices, or other letters dealing with
unsatisfactory performance had to be issued to the contractor.

Sub-Factor 5.2: Quality of Work - That the offeror consistently maintained a quality
control program and that all deliverables/services met the specified quality required by the contract.

Sub-Factor 5.3: Cost Performance - That the offeror provided services at a reasonable
price and managed the work to meet approved budgets. Additionally, that the required contract price
changes were fully investigated and presented to the customer in a forthright manner after all attempts to
contain the cost were unsuccessful.

Sub-Factor 5.4: Schedule Performance - That the offeror met the required schedule and
if necessary, took the appropriate (as necessary) steps to get back on schedule without customer action.

Sub-Factor 5.5: Customer Satisfaction - That the offeror dealt with the customer with
integrity, reasonableness and in a cooperative spirit that demonstrated a concern for, not only delivering
what was required but, insuring that customer satisfaction was achieved. That maintaining the relationship
was important throughout the process.

(g) Price Proposal - A firm fixed-price shall be entered by each offeror on Section B, the Schedule
page(s) for each line item (line item pricing, options and unit prices) which shall represent the cost for
performing the work required by this Request for Proposal. Erasures or other changes on any or all
submissions shall be initialed by the signer of the proposal or by his duly authorized agent. “The
contractor shall also complete and submit along with his price proposal, Section J - Attachment J-1
entitled Reimbursable Services and Rates”. In addition, the Solicitation. Offer. and Award Form,
Section K, the Representations and Certifications, with applicable information included in the spaces
provided shall be included as a part of the Price Proposal.

((End of provision)

AOC52.215-9 FAILURE TO SUBMIT OFFER (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise. Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements. Ifa recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the
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applicable mailing list.
(End of provision)
FAR 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a (Firm fixed Price contract with Not-to Exceed
amounts) resulting from this solicitation.

(End of provision)

FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that must
be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es):

WWW.Z53.80V OF WWW.ZoVCon.com

PROVISION TITLE DATE FAR REFERENCE

(End of provision)

END OF SECTION L
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SECTION M
EVALUATION FACTORS FOR AWARD

M.1  BASIS FOR AWARD

Subject to the terms and conditions herein, contract award will be made to a single offeror who, in the
discretion of the Contracting Officer, is determined to offer the best value to the Government. No proposal
shall be considered for award that fails to reflect the offeror’s clear intent to provide the full amount of
work described within this solicitation.

Contractor Selection will be based on an in-depth evaluation of proposals in accordance with the responses
received to the technical factors outlined in Section L, Instructions, Conditions, and Notices to Offerors and
the Schedule of Prices. Award will be made to that offeror whose combination of technical and price
proposals represents the best overall value to the Government and is most advantageous, price, and other
factors considered. Best value may ultimately result in the selection of other than the lowest price
offer, where in the discretion of the Contracting Officer, the evaluated total regarding the non-price factors
of (1) Technical Approach, (2) Corporate Experience, (3) Organization and Key Personnel, (4) Safety
Performance, and (5) Past Performance when taken together are considered in a tradeoff to be worth the
additional price premium to be charged.

The Government reserves the right to make award without discussions based solely upon initial offers
and without providing the opportunity to offerors to submit revised proposals. Accordingly, each initial
offer must contain the offeror’s best terms from a technical and price standpoint. If the Government does
not enter into discussions, they will be held only with those offerors determined to be in the competitive
range. Should discussions be held, a final proposal revision may be requested at which time the offerors
may submit revisions to their proposals by an established cut-off date. Final proposal revisions will be
evaluated against the same criteria and factors as they were in the nitial offers and will be subject to
submission and delivery provisions.

Offerors may be given an opportunity to address unfavorable reports of past performance if the offeror has
not had a previous opportunity to review the rating. Such an opportunity will not be considered discussions
and will not provide an offeror an opportunity to submit a revised proposal. Discussions, if conducted, will
include all offerors in the competitive range. However, limited “clarifications” typically involving only
selected individual offerors may also in the discretion of the Contracting Officer, properly be conducted to
resolve unanswered questions and such limited exchanges, if necessary, shall not be considered
“discussions” and shall not result in the revision of any affected proposal.

M.2 EVALUATION OF PROPOSALS
This is a competitive source selection procurement and will be conducted using formal source selection
procedures. Contract award will be made to the offeror whose proposal conforms to the solicitation and is

determined to be most advantageous to the Government in accordance with the requirements stated below.

A. To be eligible for evaluation, proposals, must be prepared in accordance with and comply
with the instructions given in the solicitation.
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B. The Technical Evaluation Factors, when combined are significantly more important than
cost.
C. The Technical Evaluation Factors to be used in assessing the quality of each proposal are

listed below in Section M.3, Proposal Evaluation Criteria. The criteria listed below are in
descending order of importance.

D. The proposal’s cost will be separately evaluated from the proposal’s technical merit.
Award will not be automatically determined by numerical calculation of formula
relationship between cost and technical merit. As the technical merits of the proposals
become more equal, than cost will be of greater importance.

M.3 PROPOSAL EVALUATION CRITERIA (AOC) (JUN 2003)
M.3.1 The Government will evaluate:

(1) The extent to which the proposal exhibits a clear understanding of the work requirements, and
the means required to fulfill the requirements.

(2) The extent to which the proposal demonstrates an ability to meet or exceed the requirements
defined in the RFP, and the quality of service which is likely to result from implementation of an offeror’s
proposed methods.

(3) Feasibility of performing all RFP requirements within the total price proposed.
M.3.2 Evaluation Factors are:

TECHNICAL FACTOR 1- Technical Approach: The technical approach (to include the sub-factors)
will be evaluated to determine if the offeror has identified/demonstrated an understanding of the range of
work and described the general processes the firm would use in accomplishing the tasks identified within
the scope of work including which tasks would be accomplished by subcontractors; offeror has provided
satisfactory evidence of his team’s ability to perform O&M services to include building and site systems
commissioning, preventative, predictive, and corrective maintenance planning, scheduling, and execution,
building systems operations, monitoring, and controlling, testing requirements, indoor air quality; to include
lawn mowing, turf, plant, shrub, and tree maintenance, bed, and decorative landscaping structures
maintenance, and debris clearing; provided evidence of it’s ability to perform snow removal services;
evidence of'it’s ability to perform Design build work services for a facility the size, scope and complexity
of the USCP facilities in accordance with the scope of work to include scoping, planning, estimating,
design, scheduling, construction, and construction management services.

TECHNICAL FACTOR 2 - Corporate Experience - The offeror’s corporate experience (to include
the sub-factors) will be evaluated to determine if the offeror has provided references for at least 3
“successfully managed” comparable projects that have been performed within the past 5 years;
evaluated to determine if the offeror has provided similar project experience that is comparable to a BOMA
Class A facility the size, scope and complexity of the USCP sites; evaluated to determine if the offeror
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has profiled projects which demonstrate the offeror’s success in establishing and maintaining long
term relationships to include: customers, suppliers, subcontractor’s and partners; evaluated to
determine if the offeror has satisfactorily demonstrated that he possesses the necessary infrastructure at the
corporate level to insure successful project start-up and continuing operations to include: corporate
sponsorship for executive oversight, program management, human resources, accounting/budget, planning,
design support, facilities engineering, operations and maintenance, safety and supplier/subcontractor
management; evaluated to determine if the offeror has demonstrated a consistent track record of
completing similar projects on schedule and within budget; and corporate experience in facility
management for a 24/7 facility operation.

TECHNICAL FACTOR 3- Organization and Key Personnel - The offerors proposal will be
evaluated to determine if the offeror has provided an executive summary of his team’s project
management plan with a proposed organizational chart (staffing plan) depicting key management
functions and managerial authority for the project team and any major subcontractors, suppliers,
and/or partners; evaluated to determine if the offeror has provided his list of proposed key project team
members both in-house and major subcontractors, with any/all professional registration licenses, or
certifications they may possess and identified their intended role on this project; evaluated to determine if
the offeror has provided evidence/furnished resumes that the proposed key personnel (as defined within the
SOW) are well qualified in their areas of expertise and have met all qualifications as outlined within the
SOW, evaluated to determine if the offeror has provided information that he plans to use subcontractors,
subconsultants, or a strategic partner to accomplish this work, and has described how the team would
function as one unit and performance, schedule, and budget would be monitored and controlled to insure
that all project deliverables would be met in accordance with the contract requirements, and if the plan
addressed assignments of responsibilities, any delegation of authority required, and any specific action the
offeror would take if subcontractor performance appeared to be out of conformance with the contract
requirements or started to decline.

TECHNICAL FACTOR 4 - Safety Performance - The offeror’s proposal will be evaluated to determine
if the offeror has submitted occupational injury/occupational illness safety performance information to
include restricted cases, restricted work days, lost day cases, lost workdays, recordable cases incident rate,
and severity incident rate for any proposed major subcontractors or partners; evaluated to determine if the
offeror submitted their corporate safety plan and procedures with their proposal; included the required staff
training and items that were required for inclusion in the project safety plan; identified who was responsible
for reviewing project plans and insuring that they met project/corporate requirements, where the corporate
safety officer fit into the organization and indicated their professional credentials; and evaluated to
determine if the offeror submitted their proposed project safety plan for evaluation addressing the major
components as required by the SOW and included roles and responsibilities; training requirements,
procedures, and sample forms.

TECHNICAL FACTOR 5 - Past Performance - The offeror’s past performance will be evaluated to
determine if the offeror and each proposed subcontractor requested its former customers to complete and
submit the Past Performance Questionnaires in accordance with Section J, Attachment J2; evaluated to
determine if the offeror has a history of delivering the required contract services in a manner that meets the
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contract requirements and has complied with all standards, been issued NO cure notices, show cause
notices, or other letters dealing with unsatisfactory performance; evaluated to determine if the offeror has
maintained a quality control program and that all deliverables/services met the specified quality as required
by the contract; evaluated to determine if the offeror has provided services at a reasonable price
and managed the work to meet approved budgets; that the required contract price changes were
fully investigated and presented to the customer in a forthright manner after all attempts to
contract costs were unsuccessful; evaluated to determine if the offeror met the required schedule
and if necessary, took the appropriate steps to get back on schedule without customer action; and
evaluated to determine if the offeror dealt with the customer with integrity, reasonableness, and in a
cooperative spirit that demonstrated a concern for, not only delivering what was required but insuring that
customer satisfaction was achieved.

TECHNICAL FACTOR 6 - Cost/price - The Government will evaluate the price proposals of all firms
found technically qualified. Price criterion measures not only actual dollars but also analyze the accuracy
and reasonableness of the proposed costs, the realism of the proposed cost and probable cost to the
Government.

M.4 CLAUSES INCORPORATED BY REFERENCE

M.4.1 This contract incorporates one or more Federal Acquisition Regulation (FAR) (Chapter 1
of Title 48, Code of Federal Regulations) clauses by reference with the same force and effect as if they
were given in full text. The full text of the clauses(s) may be accessed electronically at: “www.gsa.gov”.

CLAUSE TITLE DATE FAR REFERENCE

EVALUATION OF OPTIONS JUL 1990 52.217-5

END OF SECTION M
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